STATE OF HAWAII **DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION**

ADDENDUM NO. 3

for

CASTLE HILLS ACCESS ROAD DRAINAGE IMPROVEMENTS, PHASE 2 FEDERAL-AID PROJECT NO. STP-0300(125) DISTRICT OF KOOLAUPOKO **ISLAND OF OAHU** FY 2011

The following amendments shall be made to the Bid Documents:

NOTICE TO BIDDERS Α.

All prospective bidders are hereby notified that receiving of sealed bids scheduled for 2:00 P.M., February 23, 2012 is HEREBY POSTPONED indefinitely until further notice. The attached Notice to Bidders shall be incorporated and made a part of the original Notice to Bidders.

PRE-QUALIFIED MICROPILE SUBCONTRACTORS B.

Subsection 512.03 (B) Review and Acceptance of the Special Provisions requires the Department to issue a written notice to the prospective Micropile Subcontractor(s) informing them they are either pre-qualified and accepted to submit a bid or rejected and not qualified to submit a bid for work under Section 512. A written notice was to be issued on for before Friday, February 17, 2012, 4:00 P.M. HST, to each prospective Micropile Subcontractor who submits the experience information.

All prospective bidders are hereby notified that the issuance of a written notice to each prospective Micropile Subcontractor that has submitted their experience information is HEREBY POSTPONED indefinitely until further notice.

Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

GLENN M. OKIMOTO, Ph.D.

Director of Transportation

NOTICE TO BIDDERS

(Chapter 103D, HRS)

The receiving of SEALED BIDS for Castle Hills Access Road Drainage Improvements, Phase 2, Federal-Aid Project No. STP-0300(125), District of Koolaupoko, Island of Oahu at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 scheduled for 2:00 P.M., February 23, 2012, is HEREBY POSTPONED indefinitely until further notice.

GLENN M. OKIMOTO, Ph.D. Director of Transportation

Internet Posting: