

CONTRACT

THIS AGREEMENT, made this 15~~th~~ day of July, 2002,
by and between the STATE OF HAWAII, by its Director of Transportation, hereinafter referred
to as "STATE", and GLOBAL SPECIALTY CONTRACTORS, INC., a Minnesota corporation,
whose business and/or mailing address is 5 Sand Island Access Road, Box 159, Honolulu,
Hawaii 96819 hereinafter referred to as "CONTRACTOR";

WITNESSETH: That for and in consideration of the payments hereinafter mentioned, the
CONTRACTOR hereby covenants and agrees with the STATE to complete in place, furnish and
pay for all labor and materials necessary for

"SAND ISLAND ACCESS ROAD, INTERSECTION IMPROVEMENTS AT ROAD NO. 2,
DISTRICT OF HONOLULU, ISLAND OF OAHU, PROJECT NO. HWY-O-05-00"

or such a part thereof as shall be required by the STATE, the total amount of which labor,
material and construction shall be computed at the unit and/or lump sum prices set forth in the
attached proposal schedule and shall be the sum of FOUR HUNDRED THIRTEEN
THOUSAND SEVEN HUNDRED TWENTY SEVEN AND NO/100-----

DOLLARS (\$ 413,727.00) as follows:

SUM OF ALL ITEMS \$413,727.00

which sum shall be provided from state funds, all in accordance with the Hawaii Standard Specifications for Road, Bridge and Public Works Construction, 1994, or such other standard specifications as may be provided for specifically herein, the special provisions, the amendments to special provisions, if any, all of which are hereinafter referred to as "specifications", the notice to bidders, the instructions to bidders, the proposal and plans for PROJECT NO. HWY-O-05-00, and any supplements thereto, on file in the office of the Director of Transportation. These documents, together with all alterations, amendments, additions and deductions thereto or therefrom, are attached hereto and/or incorporated herein by reference and made a part of this contract.

The CONTRACTOR hereby covenants and agrees to complete such construction within ONE HUNDRED (100) WORKING days from the date indicated in the notice to proceed from the STATE subject, however, to such extensions as may be provided for in writing under the specifications.

For and in consideration of the covenants, undertakings and agreements of the CONTRACTOR herein set forth and upon the full and faithful performance thereof by the CONTRACTOR, the STATE hereby agrees to pay the CONTRACTOR the sum of FOUR HUNDRED THIRTEEN THOUSAND SEVEN HUNDRED TWENTY SEVEN AND NO/100----- DOLLARS (\$413,727.00) in lawful money, but not more than such part of the same as is actually earned according to the STATE's determination of the actual quantities of work performed and materials furnished by the CONTRACTOR at the unit or lump sum prices set forth in the attached proposal schedule. Such payment, including any extras, shall be made, subject to such additions or deductions hereto or hereafter made in the manner and at the time prescribed in the specifications and this contract. In any event, extras shall not exceed TWENTY THOUSAND SIX HUNDRED EIGHTY SIX AND 35/100----- DOLLARS (\$ 20,686.35) in lawful money and shall be provided from State funds.


The CONTRACTOR further agrees to execute the attached non-gratuity affidavit form

prior to payment of the final estimate by the STATE.

All words used herein in the singular shall extend to and include the plural. All words used in the plural shall extend to and include the singular. The use of any gender shall extend to and include all genders.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly executed the day and year first above written.


STATE OF HAWAII



Director of Transportation

GLOBAL SPECIALTY
CONTRACTORS, INC.

NO SEAL
(Seal)



Signature*
VICE president

Title

*Signature must be acknowledged by a notary public.

