

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45
- 46
- 47

(I) Amend 606.04 - Measurement by replacing lines 116 to 118 to read:

The Engineer will measure from center to center of end posts. If the Contractor makes end connections to masonry or steel structures, the Engineer will measure to the face of such structures.

The Engineer may measure end anchorage, terminal section and transition section:

- (1) as units of each kind when specified in the proposal or
- (2) include in the quantities of guardrail of the respective type and not measured separately.”

“606.05 Payment. The Engineer will pay for the accepted pay items listed below at contract price per pay unit, as shown in the proposal schedule. Payment will be full compensation for the work prescribed in this section and the contract documents.

| Pay Item | Pay Unit |
|--|-------------|
| Midwest Guardrail System w/Blockouts | Linear Foot |
| Transition from Strong Post W-Beam to Midwest Guardrail System | Each |
| Long-Span MGS Type 3 W-Beam (31 Inches) (1 Post Omitted) | Each |
| Long-Span MGS Type 3 W-Beam (31 Inches) (2 Posts Omitted) | Each |
| MSKT – SP – MGS (TL-3) End Treatment | Each |
| Trailing-End Anchorage System | Each” |

48
49
50

END OF SECTION 606