

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34

(I) Amend Section 623.04 - Measurement by replacing lines 578 to 579 to read:

(II) Amend Section 623.05 – Payment by replacing lines 581 to 594 to read:

The Engineer will consider full compensation for additional materials and labor not shown in the contract that are necessary to complete the installation of the various systems incidental to the various contract items. The Engineer will not allow additional compensation.

| Pay Item | Pay Unit |
|----------------------------|----------|
| Adjust Traffic Signal Pole | Each" |

NH-072-1(059)
623-1a

7/1/18