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SECTION 645 – WORK ZONE TRAFFIC CONTROL 1 

 2 

Make the following amendments to said Section: 3 

 4 

(I) Amend the second paragraph of 645.03 - Construction from lines 64 to 66 5 

to read as follows: 6 

 7 

 “Furnish two police officers for each location that requires work zone traffic 8 

control, unless otherwise requested by the State.  If TCP is included in the contract 9 

documents, furnish number of police officers indicated in the TCP or minimum of 10 

two police officers, whichever is greater.” 11 

 12 

(II) Amend 645.03(F) – Lane Closures from lines 248 to 252 to read as follows: 13 

 14 

 “(F) Lane Closures.  Lane closures will be allowed only during the 15 

following hours. Exceptions to lane closure hours specified require written 16 

acceptance by the Engineer.  No increase in contract price or contract time will be 17 

given for lane closure restrictions specified. 18 

 19 

(1) Work requiring lane closures.  Contractor may perform 20 

work requiring lane closures during daytime working hours of 8:30 21 

a.m. to 3:00 p.m., Monday through Friday. Closure of only one lane 22 

of traffic is allowed during this time. 23 

 24 

(2) Night-time work maintaining one (1) open lane.  Night-25 

time lane closure that maintains one (1) open lane in a particular 26 

direction will be allowed during the following hours: 27 

 28 

Sunday to Thursday    7:00 p.m. to Midnight 29 

Monday to Friday     Midnight to 3:00 a.m. 30 

 31 

The Contractor may request to close both Kailua-Bound and Hawaii Kai-32 

Bound lanes simultaneously for Item (2) above. Obtain the Engineer’s acceptance 33 

prior to implementing full roadway lane closures. Full roadway lane closures will 34 

be limited to weekdays only except for State Holidays and shall not be combined 35 

with other lane closures. The Contractor shall be responsible for obtaining all the 36 

required Noise Variance permits and approvals associated with this project prior 37 

to the start of the work. 38 

 39 

The Contractor shall submit detour and site-specific traffic control plan(s) 40 

intended for use during construction to the Engineer and/or designated 41 

representative, with the traffic notification, a minimum of one (1) week prior to the 42 

scheduled start of the associated construction activities for review and approval.  43 

Construction may not proceed until the Engineer and/or designated representative 44 

has approved the detour and/or site-specific traffic control plan(s). 45 

 46 
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 47 

(III) Amend 645.03(F) – Lane Closures Line 260 to read as follows: 48 

 49 

  “(2) Holidays (Midnight to 7 p.m.).” 50 

 51 

(IV) Amend 645.03(F) – Lane Closures from lines 277 to 279 to read as follows: 52 

 53 

“See Subsection 107.03 — Working Hours; Night Work for description of 54 

Noise Variance hours, noise control conditions, and restrictions during weekend 55 

and night work. 56 

 57 

At the Director’s discretion, with a one-week prior notification to the 58 

Contractor, work may be suspended to allow traffic to flow freely during major 59 

public events, such as concerts, parades, sporting events, etc. The Contractor will 60 

not be compensated but the Contractor’s Roadway Completion Time and/or 61 

Contract Time will be adjusted accordingly. 62 

 63 

The Director may also suspend work at any time due to unforeseen 64 

circumstances that occur within the immediate vicinity that may disrupt the traffic 65 

on the freeway and/or alternate routes or in times of emergencies. The Contractor 66 

will be compensated for work performed up to the time of the suspension and 67 

Contractor’s Roadway Completion Time and/or Contract Time will be adjusted 68 

accordingly.” 69 

 70 

(V) Add the following to Subsection 645.03 Construction after line 393: 71 

 72 

 “645.03(I) – Portable Message Board.  Furnish, install, maintain and 73 

remove portable message boards at locations and durations as specified in the 74 

Traffic Control Plans. 75 

 76 

The Contractor shall provide and maintain up to five portable message 77 

boards with remote access features to be used for the duration of the project as 78 

directed by the Engineer.  Remote access shall be granted to HDOT personnel.  79 

Payment for all work associated with the message boards shall be included in 80 

Traffic Control lump sum pay item.” 81 

 82 

 83 

END OF SECTION 645 84 




