

TABULATION OF BIDS

PROJECT: Kalaniana'ole Highway Median Improvements Vicinity of Olomana Golf Course																				STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION			
PROJECT NO.: 72A-02-06		Net Length of Project: 0.76 Miles																					
ISLAND: Oahu		DISTRICT: Ko'olaupoko																				NOTE:	
DATE ADVERTISED: Internet Posting - June 30, 2008		Quantities shown in this column are for in-house use only.																					
BIDS OPENED: July 31, 2008																							
COMPLETION TIME: One Hundred Eighty (180) Working Days																							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
201.0100	Clearing and Grubbing	1.5 AC	L.S.	L.S.	\$11,000.00	L.S.	\$45,000.00	L.S.	\$40,000.00	L.S.	\$27,800.00	L.S.	\$30,000.00	L.S.	\$50,000.00	L.S.	\$156,400.00	L.S.	\$75,000.00	L.S.	\$8,000.00		
202.0100	Removal of Existing Pavement	2,660 SY	L.S.	L.S.	\$28,000.00	L.S.	\$35,000.00	L.S.	\$10,000.00	L.S.	\$60,900.00	L.S.	\$40,000.00	L.S.	\$33,000.00	L.S.	\$156,400.00	L.S.	\$350,000.00	L.S.	\$30,000.00		
202.0300	Removal of Existing Catch Basins	2 EA	L.S.	L.S.	\$5,000.00	L.S.	\$8,000.00	L.S.	\$8,000.00	L.S.	\$16,850.00	L.S.	\$8,000.00	L.S.	\$4,500.00	L.S.	\$26,600.00	L.S.	\$55,000.00	L.S.	\$6,000.00		
202.0400	Removal of Existing Drain Lines	315 LF	L.S.	L.S.	\$15,000.00	L.S.	\$18,000.00	L.S.	\$8,000.00	L.S.	\$45,200.00	L.S.	\$20,000.00	L.S.	\$28,000.00	L.S.	\$26,600.00	L.S.	\$50,000.00	L.S.	\$15,500.00		
202.0500	Removal of and Clean Existing Temporary Barrier Rail and Deliver to State Ka Uka Storage Area	775 LF	L.S.	L.S.	\$12,000.00	L.S.	\$35,000.00	L.S.	\$30,000.00	L.S.	\$22,800.00	L.S.	\$40,000.00	L.S.	\$13,500.00	L.S.	\$19,950.00	L.S.	\$295,000.00	L.S.	\$10,000.00		
202.0600	Removal of and Dispose of Existing Crash Cushions	45 EA	L.S.	L.S.	\$5,000.00	L.S.	\$15,000.00	L.S.	\$4,000.00	L.S.	\$9,960.00	L.S.	\$12,000.00	L.S.	\$6,500.00	L.S.	\$13,300.00	L.S.	\$125,000.00	L.S.	\$8,000.00		
202.0700	Removal of Pavement Markers and Rumble Strips	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$1,200.00	L.S.	\$1,000.00	L.S.	\$2,980.00	L.S.	\$2,000.00	L.S.	\$1,000.00	L.S.	\$13,300.00	L.S.	\$1,500.00	L.S.	\$2,000.00		
203.0100	Roadway Excavation	5,560	CY	\$40.00	\$222,400.00	\$42.00	\$233,520.00	\$113.00	\$628,280.00	\$114.00	\$633,840.00	\$100.00	\$556,000.00	\$120.00	\$667,200.00	\$135.00	\$750,600.00	\$95.00	*** \$528,200.00	\$40.00	\$222,400.00		
206.0100	Excavation for Drainage Facilities	35 CY	L.S.	L.S.	\$22,000.00	L.S.	\$85,000.00	L.S.	\$25,000.00	L.S.	\$49,665.00	L.S.	\$70,000.00	L.S.	\$100,000.00	L.S.	\$99,750.00	L.S.	\$45,000.00	L.S.	\$1,500.00		
209.0100	Installation, Maintenance, Monitoring, & Removal of BMP	L.S.	L.S.	L.S.	\$22,000.00	L.S.	\$100,000.00	L.S.	\$20,000.00	L.S.	\$25,600.00	L.S.	\$70,000.00	L.S.	\$15,000.00	L.S.	\$46,550.00	L.S.	\$75,000.00	L.S.	\$20,000.00		
209.0200	Additional Water Pollution, Dust, and Erosion	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00		
305.0100	Aggregate Subbase	1,890 CY	L.S.	L.S.	\$132,000.00	L.S.	\$310,000.00	L.S.	\$250,000.00	L.S.	\$288,100.00	L.S.	\$300,000.00	L.S.	\$232,800.00	L.S.	\$66,500.00	L.S.	\$325,000.00	L.S.	\$72,000.00		
312.0100	Hot Mix Glassphalt Base Course	1,985 TON	L.S.	L.S.	\$437,000.00	L.S.	\$420,000.00	L.S.	\$364,000.00	L.S.	\$454,500.00	L.S.	\$420,000.00	L.S.	\$440,000.00	L.S.	\$436,240.00	L.S.	\$328,700.00	L.S.	\$357,300.00		
401.0100	HMA Pavement, Mix No. IV	1,025 TON	L.S.	L.S.	\$364,000.00	L.S.	\$290,000.00	L.S.	\$250,000.00	L.S.	\$322,200.00	L.S.	\$300,000.00	L.S.	\$255,000.00	L.S.	\$304,570.00	L.S.	\$273,500.00	L.S.	\$184,500.00		

Sheet No. 1 of 6 Sheets

TABULATION OF BIDS

PROJECT: Kalaniana'ole Highway Median Improvements Vicinity of Olomana Golf Course																							
PROJECT NO.: 72A-02-06 Net Length of Project: 0.76 Miles																							
ISLAND: Oahu DISTRICT: Ko'olaupoko				NOTE:		**ROYAL CONTRACTING COMPANY, LTD.		KAIKOR CONSTRUCTION COMPANY, INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		*JAS. W. GLOVER, LTD.		T. IIDA CONTRACTING, LTD.		*OKADA TRUCKING COMPANY, LTD.		*MIRA IMAGE CONSTRUCTION		*INTEGRATED CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - June 30, 2008				Quantities shown in this column are for in-house use only.																			
BIDS OPENED: July 31, 2008																							
COMPLETION TIME: One Hundred Eighty (180) Working Days																							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
511.0100	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$1.00	L.S.	\$5,500.00	L.S.	\$34,000.00	L.S.	\$5,500.00	L.S.	\$6,000.00	L.S.	\$7,500.00	L.S.	\$19,950.00	L.S.	\$5,000.00	L.S.	\$50,000.00		
511.0200	Obstruction	16	Hours	\$1.00	\$16.00	\$410.00	\$6,560.00	\$410.00	\$6,560.00	\$2,800.00	\$44,800.00	\$500.00	\$8,000.00	\$675.00	\$10,800.00	\$150.00	\$2,400.00	\$600.00	\$9,600.00	\$800.00	\$12,800.00		
511.1100	Drilled Shaft (24-Inch Diameter)	192	L.F.	\$1.00	\$192.00	\$440.00	\$84,480.00	\$410.00	\$78,720.00	\$380.00	\$72,960.00	\$500.00	\$96,000.00	\$350.00	\$67,200.00	\$100.00	\$19,200.00	\$400.00	\$76,800.00	\$250.00	\$48,000.00		
511.2000	Unclassified Shaft Excavation (24-inch Diameter)	192	L.F.	\$1.00	\$192.00	\$505.00	\$96,960.00	\$104.00	\$19,968.00	\$285.00	\$54,720.00	\$600.00	\$115,200.00	\$175.00	\$33,600.00	\$100.00	\$19,200.00	\$500.00	\$96,000.00	\$350.00	\$67,200.00		
603.0100	Bed Course Material for Culvert	12 CY	L.S.	L.S.	\$8,000.00	L.S.	\$13,000.00	L.S.	\$10,000.00	L.S.	\$94,000.00	L.S.	\$10,000.00	L.S.	\$9,375.00	L.S.	\$66,500.00	L.S.	\$75,000.00	L.S.	\$400.00		
603.0150	24-Inch High Density Polyethylene Pipe, Type S or Reinforced Concrete Pipe Class III	330 LF	L.S.	L.S.	\$20,000.00	L.S.	\$34,000.00	L.S.	\$20,000.00	L.S.	\$18,360.00	L.S.	\$28,000.00	L.S.	\$16,500.00	L.S.	\$59,850.00	L.S.	\$250,000.00	L.S.	\$18,000.00		
604.0100	Type 61214 Grated Drain Inlet, 5 Feet to 6 Feet	2	E.A.	\$8,500.00	\$17,000.00	\$14,000.00	\$28,000.00	\$10,000.00	\$20,000.00	\$15,300.00	\$30,600.00	\$12,000.00	\$24,000.00	\$9,250.00	\$18,500.00	\$18,000.00	\$36,000.00	\$15,000.00	\$30,000.00	\$6,000.00	\$12,000.00		
604.0200	Type 61614 Grated Drain Inlet, 5 Feet to 6 Feet	1	E.A.	\$8,000.00	\$8,000.00	\$18,000.00	\$18,000.00	\$10,000.00	\$10,000.00	\$15,600.00	\$15,600.00	\$16,000.00	\$16,000.00	\$10,000.00	\$10,000.00	\$18,000.00	*** \$18,000.00	\$15,000.00	\$15,000.00	\$6,000.00	\$6,000.00		
604.0250	Type A Manhole, 5 Feet to 6 Feet	2	E.A.	\$10,500.00	\$21,000.00	\$15,000.00	\$30,000.00	\$9,000.00	\$18,000.00	\$13,700.00	\$27,400.00	\$10,000.00	\$20,000.00	\$9,150.00	\$18,300.00	\$12,000.00	\$24,000.00	\$10,000.00	\$20,000.00	\$7,000.00	\$14,000.00		
606.0100	Guardrail Type 4 - Rigid Barrier	1,340 LF	L.S.	L.S.	\$550,000.00	L.S.	\$250,000.00	L.S.	\$400,000.00	L.S.	\$530,700.00	L.S.	\$400,000.00	L.S.	\$750,000.00	L.S.	\$465,500.00	L.S.	\$250,000.00	L.S.	\$135,000.00		
606.0200	Concrete End Post	6 EA	L.S.	L.S.	\$110,000.00	L.S.	\$140,000.00	L.S.	\$160,000.00	L.S.	\$205,100.00	L.S.	\$120,000.00	L.S.	\$200,000.00	L.S.	\$45,220.00	L.S.	\$145,000.00	L.S.	\$180,000.00		
621.0001	Electrical Service Enclosure	1 EA	L.S.	L.S.	\$42,000.00	L.S.	\$36,000.00	L.S.	\$37,000.00	L.S.	\$37,200.00	L.S.	\$40,000.00	L.S.	\$35,000.00	L.S.	\$45,220.00	L.S.	\$35,000.00	L.S.	\$18,000.00		
621.0002	Electrical Service Ductline, 3-inch Conduit Encased in Concrete Jacket	30 LF	L.S.	L.S.	\$99,000.00	L.S.	\$75,000.00	L.S.	\$2,000.00	L.S.	\$4,600.00	L.S.	\$5,000.00	L.S.	\$2,000.00	L.S.	\$2,394.00	L.S.	\$4,000.00	L.S.	\$1,100.00		

Sheet No. 2 of 6 Sheets

TABULATION OF BIDS

PROJECT: Kalaniana'ole Highway Median Improvements Vicinity of Olomana Golf Course																							
PROJECT NO.: 72A-02-06 Net Length of Project: 0.76 Miles																							
ISLAND: Oahu DISTRICT: Ko'olaupoko				NOTE:		**ROYAL CONTRACTING COMPANY, LTD.		KAIKOR CONSTRUCTION COMPANY, INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		*JAS. W. GLOVER, LTD.		T. IIDA CONTRACTING, LTD.		*OKADA TRUCKING COMPANY, LTD.		*MIRA IMAGE CONSTRUCTION		*INTEGRATED CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - June 30, 2008				Quantities shown in this column are for in-house use only.																			
BIDS OPENED: July 31, 2008																							
COMPLETION TIME: One Hundred Eighty (180) Working Days																							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
621.0003	Electrical Service Conductors	30 LF	L.S.	L.S.	\$3,000.00	L.S.	\$2,200.00	L.S.	\$700.00	L.S.	\$1,100.00	L.S.	\$3,000.00	L.S.	\$600.00	L.S.	\$878.00	L.S.	\$2,000.00	L.S.	\$600.00		
622.0001	Roadway Light Standard	24 EA	L.S.	L.S.	\$118,000.00	L.S.	\$105,000.00	L.S.	\$74,000.00	L.S.	\$86,850.00	L.S.	\$120,000.00	L.S.	\$70,000.00	L.S.	\$89,110.00	L.S.	\$100,000.00	L.S.	\$168,000.00		
622.0002	Roadway Light Tandem Light Standard	10 EA	L.S.	L.S.	\$52,000.00	L.S.	\$46,000.00	L.S.	\$33,000.00	L.S.	\$41,700.00	L.S.	\$50,000.00	L.S.	\$35,000.00	L.S.	\$39,900.00	L.S.	\$45,000.00	L.S.	\$80,000.00		
622.0003	Foundation for Roadway Light Standard	24 EA	L.S.	L.S.	\$24,000.00	L.S.	\$22,000.00	L.S.	\$48,000.00	L.S.	\$46,100.00	L.S.	\$25,000.00	L.S.	\$45,000.00	L.S.	\$58,520.00	L.S.	\$21,000.00	L.S.	\$48,000.00		
622.0004	Roadway Wooden Pole Light Standard	2 EA	L.S.	L.S.	\$11,500.00	L.S.	\$12,000.00	L.S.	\$10,000.00	L.S.	\$14,900.00	L.S.	\$12,000.00	L.S.	\$9,000.00	L.S.	\$11,970.00	L.S.	\$10,000.00	L.S.	\$6,000.00		
622.0005	Roadway Light Ductline, 2-inch Conduit Encased in Concrete Jacket	3,690 LF	L.S.	L.S.	\$320,000.00	L.S.	\$192,000.00	L.S.	\$282,000.00	L.S.	\$384,500.00	L.S.	\$800,000.00	L.S.	\$350,000.00	L.S.	\$339,150.00	L.S.	\$181,500.00	L.S.	\$130,000.00		
622.0006	Roadway Light Conduit, 2-inch Conduit in Concrete Barrier	1,080 LF	L.S.	L.S.	\$8,000.00	L.S.	\$7,500.00	L.S.	\$8,500.00	L.S.	\$6,600.00	L.S.	\$8,000.00	L.S.	\$8,400.00	L.S.	\$10,108.00	L.S.	\$7,000.00	L.S.	\$6,000.00		
622.0007	Roadway Light Type B Pullbox	24 EA	L.S.	L.S.	\$36,000.00	L.S.	\$31,000.00	L.S.	\$43,000.00	L.S.	\$38,150.00	L.S.	\$34,000.00	L.S.	\$40,000.00	L.S.	\$51,870.00	L.S.	\$30,000.00	L.S.	\$30,000.00		
622.0008	Roadway Light Cable	3,400 LF	L.S.	L.S.	\$3,500.00	L.S.	\$86,000.00	L.S.	\$277,000.00	L.S.	\$23,950.00	L.S.	\$18,000.00	L.S.	\$300,000.00	L.S.	\$332,500.00	L.S.	\$15,000.00	L.S.	\$60,000.00		
622.0009	Roadway Light Conductors	1,850 LF	L.S.	L.S.	\$12,000.00	L.S.	\$3,100.00	L.S.	\$6,200.00	L.S.	\$20,500.00	L.S.	\$4,000.00	L.S.	\$6,000.00	L.S.	\$7,448.00	L.S.	\$3,000.00	L.S.	\$38,000.00		
629.1010	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	5,725 LF	L.S.	L.S.	\$1,000.00	L.S.	\$22,500.00	L.S.	\$22,210.00	L.S.	\$24,980.00	L.S.	\$26,000.00	L.S.	\$23,350.00	L.S.	\$38,570.00	L.S.	\$22,210.00	L.S.	\$8,000.00		
629.1011	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	3,460 LF	L.S.	L.S.	\$29,000.00	L.S.	\$2,100.00	L.S.	\$2,080.00	L.S.	\$2,340.00	L.S.	\$2,500.00	L.S.	\$2,200.00	L.S.	\$4,123.00	L.S.	\$2,080.00	L.S.	\$1,100.00		

Sheet No. 3 of 6 Sheets

TABULATION OF BIDS

PROJECT: Kalaniana'ole Highway Median Improvements Vicinity of Olomana Golf Course PROJECT NO.: 72A-02-06 Net Length of Project: 0.76 Miles ISLAND: Oahu DISTRICT: Ko'olaupoko NOTE: DATE ADVERTISED: Internet Posting - June 30, 2008 BIDS OPENED: July 31, 2008 COMPLETION TIME: One Hundred Eighty (180) Working Days Quantities shown in this column are for in-house use only.				**ROYAL CONTRACTING COMPANY, LTD.		KAIKOR CONSTRUCTION COMPANY, INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		*JAS. W. GLOVER, LTD.		T. IIDA CONTRACTING, LTD.		*OKADA TRUCKING COMPANY, LTD.		*MIRA IMAGE CONSTRUCTION		*INTEGRATED CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1012	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	2,760 LF	L.S.	L.S.	\$2,800.00	L.S.	\$11,700.00	L.S.	\$11,605.00	L.S.	\$13,050.00	L.S.	\$13,500.00	L.S.	\$12,200.00	L.S.	\$16,492.00	L.S.	\$11,605.00	L.S.	\$9,800.00
629.1013	Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion)	8 LANES	L.S.	L.S.	\$15,400.00	L.S.	\$2,800.00	L.S.	\$2,700.00	L.S.	\$3,050.00	L.S.	\$3,200.00	L.S.	\$2,850.00	L.S.	\$4,256.00	L.S.	\$2,700.00	L.S.	\$2,500.00
629.1014	Pavement Arrow (Tape, Type III or Thermoplastic Extrusion)	17 EA	L.S.	L.S.	\$3,600.00	L.S.	\$2,200.00	L.S.	\$2,125.00	L.S.	\$2,400.00	L.S.	\$3,000.00	L.S.	\$2,250.00	L.S.	\$7,966.00	L.S.	\$2,125.00	L.S.	\$3,500.00
629.1015	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	12 EA	L.S.	L.S.	\$4,300.00	L.S.	\$3,300.00	L.S.	\$3,250.00	L.S.	\$3,700.00	L.S.	\$3,800.00	L.S.	\$3,400.00	L.S.	\$12,103.00	L.S.	\$3,250.00	L.S.	\$2,750.00
629.1016	Type A Pavement Markers	335 EA	L.S.	L.S.	\$3,500.00	L.S.	\$2,700.00	L.S.	\$2,604.00	L.S.	\$2,930.00	L.S.	\$3,000.00	L.S.	\$2,750.00	L.S.	\$3,325.00	L.S.	\$2,604.00	L.S.	\$2,000.00
629.1017	Type C Pavement Markers	135 EA	L.S.	L.S.	\$2,800.00	L.S.	\$1,400.00	L.S.	\$1,370.00	L.S.	\$1,550.00	L.S.	\$1,600.00	L.S.	\$1,450.00	L.S.	\$1,314.00	L.S.	\$1,370.00	L.S.	\$2,800.00
629.1018	Type D Pavement Markers	3 EA	L.S.	L.S.	\$4,300.00	L.S.	\$550.00	L.S.	\$510.00	L.S.	\$580.00	L.S.	\$600.00	L.S.	\$550.00	L.S.	\$1,009.00	L.S.	\$510.00	L.S.	\$100.00
629.1019	Type H Pavement Markers	115 EA	L.S.	L.S.	\$3,500.00	L.S.	\$1,300.00	L.S.	\$1,270.00	L.S.	\$1,440.00	L.S.	\$1,500.00	L.S.	\$1,350.00	L.S.	\$1,037.00	L.S.	\$1,270.00	L.S.	\$2,000.00
629.1020	Type J Pavement Markers	640 EA	L.S.	L.S.	\$5,300.00	L.S.	\$4,000.00	L.S.	\$3,969.00	L.S.	\$4,500.00	L.S.	\$4,800.00	L.S.	\$4,200.00	L.S.	\$6,254.00	L.S.	\$3,969.00	L.S.	\$10,500.00
631.0101	Relocation of Existing Regulatory Sign	2 EA	L.S.	L.S.	\$370.00	L.S.	\$600.00	L.S.	\$280.00	L.S.	\$320.00	L.S.	\$400.00	L.S.	\$600.00	L.S.	\$372.00	L.S.	\$280.00	L.S.	\$400.00
631.0102	Relocation of Existing Warning Sign	2 EA	L.S.	L.S.	\$340.00	L.S.	\$900.00	L.S.	\$560.00	L.S.	\$340.00	L.S.	\$700.00	L.S.	\$600.00	L.S.	\$745.00	L.S.	\$560.00	L.S.	\$400.00
631.0103	Relocation of Existing Miscellaneous Sign	1 EA	L.S.	L.S.	\$340.00	L.S.	\$600.00	L.S.	\$260.00	L.S.	\$300.00	L.S.	\$300.00	L.S.	\$300.00	L.S.	\$346.00	L.S.	\$260.00	L.S.	\$200.00

TABULATION OF BIDS

PROJECT: Kalanianaʻole Highway Median Improvements Vicinity of Olomana Golf Course																					
PROJECT NO.: 72A-02-06 Net Length of Project: 0.76 Miles																					
ISLAND: Oahu DISTRICT: Koʻolaupoko																					
DATE ADVERTISED: Internet Posting - June 30, 2008																					
BIDS OPENED: July 31, 2008																					
COMPLETION TIME: One Hundred Eighty (180) Working Days																					
NOTE: Quantities shown in this column are for in-house use only.																					
				**ROYAL CONTRACTING COMPANY, LTD.		KAIKOR CONSTRUCTION COMPANY, INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		*JAS. W. GLOVER, LTD.		T. IIDA CONTRACTING, LTD.		*OKADA TRUCKING COMPANY, LTD.		*MIRA IMAGE CONSTRUCTION		*INTEGRATED CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
631.0104	Regulatory Sign (10 Square Feet or Less)	4 EA	L.S.	L.S.	\$530.00	L.S.	\$1,800.00	L.S.	\$1,400.00	L.S.	\$1,600.00	L.S.	\$1,700.00	L.S.	\$1,500.00	L.S.	\$1,862.00	L.S.	\$1,400.00	L.S.	\$1,200.00
631.0105	Warning Sign (10 Square Feet or Less)	4 EA	L.S.	L.S.	\$530.00	L.S.	\$2,400.00	L.S.	\$2,000.00	L.S.	\$2,300.00	L.S.	\$2,400.00	L.S.	\$2,125.00	L.S.	\$2,660.00	L.S.	\$2,000.00	L.S.	\$1,000.00
639.0100	Gutter, Type 7 (61218)	750 LF	L.S.	L.S.	\$183,000.00	L.S.	\$103,000.00	L.S.	\$64,000.00	L.S.	\$174,000.00	L.S.	\$130,000.00	L.S.	\$135,000.00	L.S.	\$45,220.00	L.S.	\$102,200.00	L.S.	\$33,000.00
641.0100	Hydro-Mulch Seeding	19,900 SF	L.S.	L.S.	\$13,000.00	L.S.	\$32,000.00	L.S.	\$25,000.00	L.S.	\$29,350.00	L.S.	\$40,000.00	L.S.	\$40,000.00	L.S.	\$49,210.00	L.S.	\$45,000.00	L.S.	\$3,500.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$50,000.00	L.S.	\$225,000.00	L.S.	\$50,000.00	L.S.	\$80,000.00	L.S.	\$160,000.00	L.S.	\$150,000.00	L.S.	\$166,250.00	L.S.	\$125,000.00	L.S.	\$30,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00	F.A.	\$80,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$6,000.00	L.S.	\$1,000.00	L.S.	\$20,000.00	L.S.	\$1,700.00	L.S.	\$10,000.00	L.S.	\$2,250.00	L.S.	\$66,500.00	L.S.	\$10,000.00	L.S.	\$9,000.00
651.0100	Repair and Deliver Portable Concrete Barriers	80 EA	L.S.	L.S.	\$56,000.00	L.S.	\$30,000.00	L.S.	\$33,000.00	L.S.	\$48,000.00	L.S.	\$80,000.00	L.S.	\$120,000.00	L.S.	\$33,250.00	L.S.	\$250,000.00	L.S.	\$48,000.00
651.0150	Install, Maintain, Relocate, and Remove Portable Concrete Barriers	80 EA	L.S.	L.S.	\$26,000.00	L.S.	\$60,000.00	L.S.	\$50,000.00	L.S.	\$234,300.00	L.S.	\$140,000.00	L.S.	\$100,000.00	L.S.	\$133,000.00	L.S.	\$350,000.00	L.S.	\$80,000.00
652.0100	Archaeological Monitoring	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
657.0100	Driver Feedback Speed Sign	1 EA	L.S.	L.S.	\$12,000.00	L.S.	\$15,000.00	L.S.	\$20,000.00	L.S.	\$17,000.00	L.S.	\$17,000.00	L.S.	\$15,000.00	L.S.	\$119,700.00	L.S.	\$10,000.00	L.S.	\$15,000.00
693.1000	Traffic Impact Attenuator	6 EA	L.S.	L.S.	\$85,000.00	L.S.	\$104,000.00	L.S.	\$130,000.00	L.S.	\$131,800.00	L.S.	\$140,000.00	L.S.	\$130,000.00	L.S.	\$133,000.00	L.S.	\$88,980.00	L.S.	\$210,000.00

TABULATION OF BIDS

PROJECT: Kalanianaʻole Highway Median Improvements
Vicinity of Olomana Golf Course

PROJECT NO.: 72A-02-06 Net Length of Project: 0.76 Miles

ISLAND: Oahu

DISTRICT: Koʻolaupoko

NOTE:

Quantities
shown in this
column are
for in-house
use only.

DATE ADVERTISED: Internet Posting - June 30, 2008

BIDS OPENED: July 31, 2008

COMPLETION TIME: One Hundred Eighty (180) Working Days

****ROYAL CONTRACTING
COMPANY, LTD.**

**KAIKOR CONSTRUCTION
COMPANY, INC.**

**HAWAIIAN DREDGING
CONSTRUCTION CO., INC.**

***JAS. W. GLOVER, LTD.**

T. IIDA CONTRACTING, LTD.

***OKADA TRUCKING
COMPANY, LTD.**

***MIRA IMAGE
CONSTRUCTION**

***INTEGRATED
CONSTRUCTION, INC.**

**STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
697.0100	Maintenance of Existing Field Office and Project Laboratory	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items. Excluding the Bid Price of this Item, Furnishing Drilled Shaft Drilling Equipment, and Force Account Items)	L.S.	L.S.	L.S.	\$32,000.00	L.S.	\$175,000.00	L.S.	\$317,879.00	L.S.	\$213,385.00	L.S.	\$400,000.00	L.S.	\$400,000.00	L.S.	\$400,000.00	L.S.	\$400,000.00	L.S.	\$248,800.00
SUM OF ALL ITEMS					***\$3,501,411.00		\$3,945,870.00		\$4,225,000.00		\$4,981,200.00		\$5,236,200.00		\$5,263,200.00		***\$5,350,212.00		***\$5,612,173.00		\$3,011,850.00
Hawaii Products Preference					- \$49,513.10		- \$55,532.00		- \$62,302.00		- \$104,962.85		- \$50,100.00		- \$47,640.50		- \$50,132.00				
AMOUNT FOR COMPARISON OF BIDS					\$3,451,897.90		\$3,890,338.00		\$4,162,698.00		\$4,876,237.15		\$5,186,100.00		\$5,215,559.50		\$5,300,080.00		\$5,612,173.00		\$3,011,850.00

* Bid rejected due to failure to submit "Archaeological Monitoring Form".

** Bid rejected due to failure to list electrical subcontractor.

*** Corrected Lump Sum price (Quantity x Unit Price).

**** Corrected amount - The sum of all items submitted by Royal Contracting Company, Ltd. in the amount of \$3,724,410.00.
The sum of all items submitted by Mira Image Construction in the amount of \$5,368,212.00.
The sum of all items submitted by Integrated Construction, Inc. in the amount of \$5,621,673.00.

Project Manager: Vincent Llorin
Date: August 13, 2008