

**TABULATION OF BIDS**

PROJECT: Kamehameha Highway Resurfacing  
Waiahole Valley Road to Crouching Lion Inn

PROJECT NO.: NH-083-1(43) Net Length of Project: 7.23 Miles

ISLAND: Oahu DISTRICT: Koolaupoko and Koolauloa  
TYPE CODES: I000, Y060

DATE ADVERTISED: Honolulu Advertiser - December 21, 2001  
BIDS OPENED: February 28, 2002

COMPLETION TIME: Two Hundred Sixty (260) Working Days

JAS. W. GLOVER, LTD.

KIEWIT PACIFIC CO.

GRACE PACIFIC CORP.

STATE OF HAWAII  
DEPARTMENT OF  
TRANSPORTATION  
HIGHWAYS DIVISION

| ITEM NO. | ITEM  | QUANTITY  | UNIT USED | UNIT PRICE | AMOUNT         | UNIT PRICE | AMOUNT         | UNIT PRICE | AMOUNT         | UNIT PRICE | AMOUNT         |
|----------|---|-----------|-----------|------------|----------------|------------|----------------|------------|----------------|------------|----------------|
| 202.0100 | Removal of Drainage Structures and Obstructions             | L.S.      | L.S.      | L.S.       | \$100,000.00   | L.S.       | \$200,000.00   | L.S.       | \$365,500.00   | L.S.       | \$29,900.00    |
| 202.0420 | Removal of Guardrail (1,050 L.F.)                           | L.S.      | L.S.      | L.S.       | \$7,010.54     | L.S.       | \$10,000.00    | L.S.       | \$6,546.80     | L.S.       | \$15,750.00    |
| 203.0100 | Roadway Excavation  | 5900      | CU YD     | \$130.88   | \$772,192.00   | \$150.00   | \$885,000.00   | \$179.70   | \$1,060,230.00 | \$100.00   | \$590,000.00   |
| 203.0210 | Borrow Excavation   | 100       | CU YD     | \$108.69   | \$10,869.00    | \$100.00   | \$10,000.00    | \$107.50   | \$10,750.00    | \$70.00    | \$7,000.00     |
| 206.4200 | Structure Excavation for Culverts, Headwalls, and Wingwalls | 222       | CU YD     | \$276.63   | \$61,411.86    | \$150.00   | \$33,300.00    | \$1,612.50 | \$357,975.00   | \$330.00   | \$73,260.00    |
| 206.5000 | Structure Excavation for Retaining Walls                    | 100       | CU YD     | \$213.47   | \$21,347.00    | \$60.00    | \$6,000.00     | \$107.50   | \$10,750.00    | \$250.00   | \$25,000.00    |
| 206.5100 | Structure Excavation for End Post and Approach Slab         | 180       | CU YD     | \$431.56   | \$77,680.80    | \$150.00   | \$27,000.00    | \$53.80    | \$9,684.00     | \$250.00   | \$45,000.00    |
| 206.7250 | Structure Backfill for Retaining Walls                      | 80        | CU YD     | \$193.75   | \$15,500.00    | \$70.00    | \$5,600.00     | \$75.30    | \$6,024.00     | \$35.00    | \$2,800.00     |
| 206.8000 | Filter Material   | 2360      | CU YD     | \$106.94   | \$252,378.40   | \$150.00   | \$354,000.00   | \$376.30   | \$888,068.00   | \$35.00    | \$82,600.00    |
| 209.0100 | Water Pollution and Erosion Control                         | F.A.      | F.A.      | F.A.       | \$100,000.00   | F.A.       | \$100,000.00   | F.A.       | \$100,000.00   | F.A.       | \$100,000.00   |
| 211.0100 | Archaeological Mitigation                                   | F.A.      | F.A.      | F.A.       | \$100,000.00   | F.A.       | \$100,000.00   | F.A.       | \$100,000.00   | F.A.       | \$100,000.00   |
| 304.1110 | Aggregate Base  | 215       | CU YD     | \$209.13   | \$44,962.95    | \$75.00    | \$16,125.00    | \$215.00   | \$46,225.00    | \$100.00   | \$21,500.00    |
| 312.0100 | Plant Mix Glassphalt Concrete Base Course                   | 8000      | TON       | \$111.17   | \$889,360.00   | \$115.00   | \$920,000.00   | \$134.00   | \$1,072,000.00 | \$110.00   | \$880,000.00   |
| 402.0100 | Superpave Asphalt Concrete Pavement                         | 19815     | TON       | \$133.25   | \$2,640,348.75 | \$140.00   | \$2,774,100.00 | \$167.50   | \$3,319,012.50 | \$70.00    | \$1,387,050.00 |
| 402.0600 | Pavement Smoothness Incentive                               | Allowance | Allowance | Allowance  | \$144,600.00   | Allowance  | \$144,600.00   | Allowance  | \$144,600.00   | Allowance  | \$144,600.00   |
| 501.0200 | Structural Steel - Foot Bridges (13,200 Lb.)                | L.S.      | L.S.      | L.S.       | \$65,970.09    | L.S.       | \$300,000.00   | L.S.       | \$69,806.20    | L.S.       | \$66,000.00    |

**TABULATION OF BIDS**

| <b>PROJECT:</b> Kamehameha Highway Resurfacing<br>Waiahole Valley Road to Crouching Lion Inn<br><br><b>PROJECT NO.:</b> NH-083-1(43) <b>Net Length of Project:</b> 7.23 Miles<br><br><b>ISLAND:</b> Oahu <b>DISTRICT:</b> Koolaupoko and Koolauloa<br><b>TYPE CODES:</b> I000, Y060<br><br><b>DATE ADVERTISED:</b> Honolulu Advertiser - December 21, 2001<br><b>BIDS OPENED:</b> February 28, 2002<br><br><b>COMPLETION TIME:</b> Two Hundred Sixty (260) Working Days |   |          |           | JAS. W. GLOVER, LTD. |              | KIEWIT PACIFIC CO. |              | GRACE PACIFIC CORP. |              | STATE OF HAWAII<br>DEPARTMENT OF<br>TRANSPORTATION<br>HIGHWAYS DIVISION |              |
|---|---|----------|-----------|----------------------|--------------|--------------------|--------------|---------------------|--------------|---|--------------|
| ITEM NO.  | ITEM  | QUANTITY | UNIT USED | UNIT PRICE           | AMOUNT       | UNIT PRICE         | AMOUNT       | UNIT PRICE          | AMOUNT       | UNIT PRICE  | AMOUNT       |
| 502.2110  | Treated Timber (2.25 MBF)   | L.S.     | L.S.      | L.S.                 | \$25,176.56  | L.S.               | \$50,000.00  | L.S.                | \$21,500.00  | L.S.  | \$17,700.00  |
| 503.1020  | Concrete in Box Culverts, Headwalls and Wingwalls (58 C.Y.)             | L.S.     | L.S.      | L.S.                 | \$83,437.27  | L.S.               | \$65,000.00  | L.S.                | \$68,585.00  | L.S.  | \$157,500.00 |
| 503.1050  | Concrete in Retaining Walls (36 C.Y.)                                   | L.S.     | L.S.      | L.S.                 | \$31,049.55  | L.S.               | \$20,000.00  | L.S.                | \$19,350.00  | L.S.  | \$32,400.00  |
| 503.1400  | Concrete in End Post and Approach Slab Structure (170 C.Y.)             | L.S.     | L.S.      | L.S.                 | \$137,301.49 | L.S.               | \$300,000.00 | L.S.                | \$58,050.00  | L.S.  | \$340,000.00 |
| 503.1401  | Concrete in Other Structures (50 C.Y.)                                  | L.S.     | L.S.      | L.S.                 | \$51,687.24  | L.S.               | \$7,500.00   | L.S.                | \$26,875.00  | L.S.  | \$40,000.00  |
| 507.3000  | Metal Hand Railing (19,500 Lb.)   | L.S.     | L.S.      | L.S.                 | \$74,593.12  | L.S.               | \$75,000.00  | L.S.                | \$136,281.00 | L.S.  | \$97,500.00  |
| 602.0030  | Reinforcing Steel in Box Culverts, Headwalls and Wingwalls (6,725 Lb.)  | L.S.     | L.S.      | L.S.                 | \$6,305.80   | L.S.               | \$10,000.00  | L.S.                | \$5,686.80   | L.S.  | \$35,700.00  |
| 602.0050  | Reinforcing Steel for Retaining Walls (3,700 Lb.)                       | L.S.     | L.S.      | L.S.                 | \$3,453.47   | L.S.               | \$4,000.00   | L.S.                | \$3,413.10   | L.S.  | \$3,500.00   |
| 602.0400  | Reinforcing Steel for End Post and Approach Slab Structure (24,500 Lb.) | L.S.     | L.S.      | L.S.                 | \$21,206.45  | L.S.               | \$25,000.00  | L.S.                | \$19,952.00  | L.S.  | \$18,500.00  |
| 602.0401  | Reinforcing Steel in Other Structures (3,500 Lb.)                       | L.S.     | L.S.      | L.S.                 | \$4,046.99   | L.S.               | \$5,000.00   | L.S.                | \$862.20     | L.S.  | \$3,500.00   |
| 603.9000  | 18-Inch Reinforced Concrete Pipe, Class III                             | 13       | LIN FT    | \$152.16 *           | \$1,978.08   | \$75.00            | \$975.00     | \$537.50            | \$6,987.50   | \$250.00  | \$3,250.00   |
| 603.9020  | 36-Inch Reinforced Concrete Pipe, Class III                             | 13       | LIN FT    | \$194.44             | \$2,527.72   | \$100.00           | \$1,300.00   | \$1,075.00          | \$13,975.00  | \$325.00  | \$4,225.00   |
| 604.4760  | Adjust Cable Box  | 2        | EACH      | \$1,804.29           | \$3,608.58   | \$400.00           | \$800.00     | \$806.30            | \$1,612.60   | \$250.00  | \$500.00     |
| 604.5000  | Raise Water Valves, Meter Boxes and Manholes to Finished Grade          | 102      | EACH      | \$453.51             | \$46,258.02  | \$400.00           | \$40,800.00  | \$322.50            | \$32,895.00  | \$450.00  | \$45,900.00  |

TABULATION OF BIDS

| PROJECT: Kamehameha Highway Resurfacing<br>Waiahole Valley Road to Crouching Lion Inn<br><br>PROJECT NO.: NH-083-1(43)      Net Length of Project: 7.23 Miles<br><br>ISLAND: Oahu      DISTRICT: Koolaupoko and Koolauloa<br>TYPE CODES: I000, Y060<br><br>DATE ADVERTISED: Honolulu Advertiser - December 21, 2001<br>BIDS OPENED: February 28, 2002<br><br>COMPLETION TIME: Two Hundred Sixty (260) Working Days |   |          |           | JAS. W. GLOVER, LTD. |              | KIEWIT PACIFIC CO. |              | GRACE PACIFIC CORP. |              | STATE OF HAWAII<br>DEPARTMENT OF<br>TRANSPORTATION<br>HIGHWAYS DIVISION |              |
|--|---|----------|-----------|----------------------|--------------|--------------------|--------------|---------------------|--------------|---|--------------|
| ITEM NO.   | ITEM  | QUANTITY | UNIT USED | UNIT PRICE           | AMOUNT       | UNIT PRICE         | AMOUNT       | UNIT PRICE          | AMOUNT       | UNIT PRICE  | AMOUNT       |
| 604.5020   | Inlet Box, 2.00 ft. to 2.99 ft.                                     | 2        | EACH      | \$6,609.97           | \$13,219.94  | \$5,000.00         | \$10,000.00  | \$26,267.60         | \$52,535.20  | \$3,500.00  | \$7,000.00   |
| 604.5021   | Inlet Box, 3.00 ft. to 3.99 ft.                                     | 1        | EACH      | \$8,136.98           | \$8,136.98   | \$5,300.00         | \$5,300.00   | \$30,621.40         | \$30,621.40  | \$4,000.00  | \$4,000.00   |
| 604.5022   | Inlet Box, 4.00 ft. to 4.99 ft.                                     | 2        | EACH      | \$7,594.70           | \$15,189.40  | \$5,500.00         | \$11,000.00  | \$34,949.30         | \$69,898.60  | \$5,000.00  | \$10,000.00  |
| 604.5023   | Inlet Box, 5.00 ft. to 5.99 ft.                                     | 3        | EACH      | \$8,007.47           | \$24,022.41  | \$5,800.00         | \$17,400.00  | \$38,230.20         | \$114,690.60 | \$6,000.00  | \$18,000.00  |
| 604.7000   | 2' x 4' Electric Pull Box   | 5        | EACH      | \$1,381.39           | \$6,906.95   | \$750.00           | \$3,750.00   | \$1,292.20          | \$6,461.00   | \$1,419.00  | \$7,095.00   |
| 606.3100   | Strong Post W-Beam Guardrail w/ 8 ft. Post                          | 5290     | LIN FT    | \$41.43              | \$219,164.70 | \$32.00            | \$169,280.00 | \$49.70             | \$262,913.00 | \$35.00   | \$185,150.00 |
| 606.3101   | W-Beam Rubrail  | 555      | LIN FT    | \$19.57              | \$10,861.35  | \$17.00            | \$9,435.00   | \$18.30             | \$10,156.50  | \$40.00   | \$22,200.00  |
| 606.3350   | Guardrail Type 3 - Double Nested Thrie Beam with Steel Posts        | 970      | LIN FT    | \$72.20              | \$70,034.00  | \$53.00            | \$51,410.00  | \$72.30             | \$70,131.00  | \$200.00  | \$194,000.00 |
| 606.4230   | State Furnished Portable Concrete Barrier (Intermediate Panel)      | 25       | EACH      | \$249.20             | \$6,230.00   | \$1,200.00         | \$30,000.00  | \$6,450.00          | \$161,250.00 | \$700.00  | \$17,500.00  |
| 606.7000   | FLEAT Guardrail End Treatment                                       | 84       | EACH      | \$3,985.51           | \$334,782.84 | \$3,350.00         | \$281,400.00 | \$3,601.30          | \$302,509.20 | \$6,000.00  | \$504,000.00 |
| 606.7010   | Type "G" Modified Guardrail End Treatment                           | 27       | EACH      | \$2,187.20           | \$59,054.40  | \$1,900.00         | \$51,300.00  | \$2,042.50          | \$55,147.50  | \$3,000.00  | \$81,000.00  |
| 606.7510   | Guardrail Transition (Thrie Beam)                                   | 17       | EACH      | \$4,664.60           | \$79,298.20  | \$3,900.00         | \$66,300.00  | \$4,192.50          | \$71,272.50  | \$2,500.00  | \$42,500.00  |
| 607.0160   | 6-foot Chain Link Fence without Top Rail and with Concrete Footings | 260      | LIN FT    | \$26.59              | \$6,913.40   | \$20.00            | \$5,200.00   | \$39.70             | \$10,322.00  | \$35.00   | \$9,100.00   |
| 612.0100   | Grouted Rubble Paving   | 8        | CU YD     | \$1,057.12           | \$8,456.96   | \$600.00           | \$4,800.00   | \$806.30            | \$6,450.40   | \$475.00  | \$3,800.00   |
| 613.0010   | Adjusting Centerline and Reference Survey Monuments                 | 25       | EACH      | \$374.13             | \$9,353.25   | \$750.00           | \$18,750.00  | \$322.50            | \$8,062.50   | \$350.00  | \$8,750.00   |

TABULATION OF BIDS

| PROJECT: Kamehameha Highway Resurfacing<br>Waiahole Valley Road to Crouching Lion Inn<br><br>PROJECT NO.: NH-083-1(43)      Net Length of Project: 7.23 Miles<br><br>ISLAND: Oahu      DISTRICT: Koolaupoko and Koolauloa<br>TYPE CODES: I000, Y060<br><br>DATE ADVERTISED: Honolulu Advertiser - December 21, 2001<br>BIDS OPENED: February 28, 2002<br><br>COMPLETION TIME: Two Hundred Sixty (260) Working Days |   |          |           | JAS. W. GLOVER, LTD. |             | KIEWIT PACIFIC CO. |             | GRACE PACIFIC CORP. |             | STATE OF HAWAII<br>DEPARTMENT OF<br>TRANSPORTATION<br>HIGHWAYS DIVISION |             |
|--|---|----------|-----------|----------------------|-------------|--------------------|-------------|---------------------|-------------|---|-------------|
| ITEM NO.   | ITEM  | QUANTITY | UNIT USED | UNIT PRICE           | AMOUNT      | UNIT PRICE         | AMOUNT      | UNIT PRICE          | AMOUNT      | UNIT PRICE  | AMOUNT      |
| 621.4000   | Reflector Marker (RM-3)   | 255      | EACH      | \$69.07              | \$17,612.85 | \$13.00            | \$3,315.00  | \$64.50             | \$16,447.50 | \$50.00   | \$12,750.00 |
| 621.4100   | Reflector Marker RM-2 with Flexible Delineator Post (Type B)      | 30       | EACH      | \$109.36             | \$3,280.80  | \$83.00            | \$2,490.00  | \$102.10            | \$3,063.00  | \$75.00   | \$2,250.00  |
| 621.4110   | Reflector Marker RM-3 with Post                                   | 288      | EACH      | \$97.85              | \$28,180.80 | \$50.00            | \$14,400.00 | \$91.40             | \$26,323.20 | \$75.00   | \$21,600.00 |
| 621.4120   | Reflector Marker RM-4 with Post                                   | 20       | EACH      | \$161.16             | \$3,223.20  | \$45.00            | \$900.00    | \$150.50            | \$3,010.00  | \$75.00   | \$1,500.00  |
| 621.5100   | Regulatory and Warning Sign (10 Square Feet or Less) with Post    | 176      | EACH      | \$241.74             | \$42,546.24 | \$200.00           | \$35,200.00 | \$225.80            | \$39,740.80 | \$250.00  | \$44,000.00 |
| 621.5200   | Regulatory and Warning Sign (10 Square Feet or Less) without Post | 52       | EACH      | \$97.85              | \$5,088.20  | \$95.00            | \$4,940.00  | \$91.40             | \$4,752.80  | \$250.00  | \$13,000.00 |
| 621.6100   | Type A Route Marker Assembly                                      | 2        | EACH      | \$253.26             | \$506.52    | \$213.00           | \$426.00    | \$236.50            | \$473.00    | \$250.00  | \$500.00    |
| 621.7000   | Construction Sign with Post                                       | 14       | EACH      | \$762.88             | \$10,680.32 | \$400.00           | \$5,600.00  | \$559.00            | \$7,826.00  | \$350.00  | \$4,900.00  |
| 621.7010   | Construction Sign   | 8        | EACH      | \$264.62             | \$2,116.96  | \$400.00           | \$3,200.00  | \$112.90            | \$903.20    | \$200.00  | \$1,600.00  |
| 621.7500   | Mile Post Marker with Post  | 5        | EACH      | \$178.43             | \$892.15    | \$183.00           | \$915.00    | \$166.60            | \$833.00    | \$150.00  | \$750.00    |
| 621.8000   | School Sign S2-1 with Post  | 3        | EACH      | \$322.32             | \$966.96    | \$280.00           | \$840.00    | \$301.00            | \$903.00    | \$250.00  | \$750.00    |
| 621.8003   | Miscellaneous Sign "Do Not Throw Rubbish Over Bridge" and Post    | 2        | EACH      | \$253.26             | \$506.52    | \$215.00           | \$430.00    | \$236.50            | \$473.00    | \$250.00  | \$500.00    |
| 621.8004   | Miscellaneous Sign "Walk Bicycles Across Bridge" and Post         | 8        | EACH      | \$276.28             | \$2,210.24  | \$180.00           | \$1,440.00  | \$258.00            | \$2,064.00  | \$250.00  | \$2,000.00  |
| 621.9000   | Type II Object Marker   | 400      | EACH      | \$34.53              | \$13,812.00 | \$14.00            | \$5,600.00  | \$32.30             | \$12,920.00 | \$10.00   | \$4,000.00  |

**TABULATION OF BIDS**

| <b>PROJECT:</b> Kamehameha Highway Resurfacing<br>Waiahole Valley Road to Crouching Lion Inn<br><br><b>PROJECT NO.:</b> NH-083-1(43) <b>Net Length of Project:</b> 7.23 Miles<br><br><b>ISLAND:</b> Oahu <b>DISTRICT:</b> Koolaupoko and Koolauloa<br><b>TYPE CODES:</b> I000, Y060<br><br><b>DATE ADVERTISED:</b> Honolulu Advertiser - December 21, 2001<br><b>BIDS OPENED:</b> February 28, 2002<br><br><b>COMPLETION TIME:</b> Two Hundred Sixty (260) Working Days |  |          |           | JAS. W. GLOVER, LTD. |             | KIEWIT PACIFIC CO. |             | GRACE PACIFIC CORP. |             | STATE OF HAWAII<br>DEPARTMENT OF<br>TRANSPORTATION<br>HIGHWAYS DIVISION |              |
|---|--|----------|-----------|----------------------|-------------|--------------------|-------------|---------------------|-------------|---|--------------|
| ITEM NO.  | ITEM   | QUANTITY | UNIT USED | UNIT PRICE           | AMOUNT      | UNIT PRICE         | AMOUNT      | UNIT PRICE          | AMOUNT      | UNIT PRICE  | AMOUNT       |
| 622.5030  | 1 - 4-Inch Schedule 40 (PVC) Concrete Encased Duct                                 | 20       | LIN FT    | \$103.60             | \$2,072.00  | \$90.00            | \$1,800.00  | \$96.80             | \$1,936.00  | \$100.00  | \$2,000.00   |
| 622.5031  | 1 - 3-Inch Schedule 40 (PVC) Concrete Encased Duct                                 | 80       | LIN FT    | \$92.09              | \$7,367.20  | \$80.00            | \$6,400.00  | \$86.00             | \$6,880.00  | \$90.00   | \$7,200.00   |
| 622.7040  | Relocate Street Light Support/Mounting Assembly                                    | 48       | EACH      | \$178.43             | \$8,564.64  | \$320.00           | \$15,360.00 | \$344.00            | \$16,512.00 | \$550.00  | \$26,400.00  |
| 622.7050  | New Street Light Luminaire/Photocell   | 215      | EACH      | \$322.32             | \$69,298.80 | \$280.00           | \$60,200.00 | \$301.00            | \$64,715.00 | \$655.00  | \$140,825.00 |
| 623.7000  | Install Loop Detector Sensing Unit (6 ft. x 6 ft.)<br>One Loop                     | 2        | EACH      | \$823.08             | \$1,646.16  | \$715.00           | \$1,430.00  | \$768.60            | \$1,537.20  | \$600.00  | \$1,200.00   |
| 629.1010  | 4-Inch Pavement Striping<br>(Tape, Type I or Thermoplastic Extrusion - 31,860 LF)  | L.S.     | L.S.      | L.S.                 | \$24,572.83 | L.S.               | \$20,000.00 | L.S.                | \$22,947.20 | L.S.  | \$23,900.00  |
| 629.1011  | 4-Inch Pavement Striping<br>(Tape, Type II or Thermoplastic Extrusion - 62,490 LF) | L.S.     | L.S.      | L.S.                 | \$48,196.98 | L.S.               | \$42,000.00 | L.S.                | \$45,029.90 | L.S.  | \$46,870.00  |
| 629.1012  | 4-Inch Pavement Striping<br>(Tape, Type III or Thermoplastic Extrusion - 5,865 LF) | L.S.     | L.S.      | L.S.                 | \$4,523.54  | L.S.               | \$4,000.00  | L.S.                | \$4,224.30  | L.S.  | \$4,400.00   |
| 629.1013  | 8-Inch Pavement Striping<br>(Tape, Type II or Thermoplastic Extrusion - 9,000 LF)  | L.S.     | L.S.      | L.S.                 | \$10,360.41 | L.S.               | \$9,000.00  | L.S.                | \$9,675.00  | L.S.  | \$6,750.00   |
| 629.1016  | 12-Inch Pavement Striping<br>(Tape, Type III or Thermoplastic Extrusion - 590 LF)  | L.S.     | L.S.      | L.S.                 | \$1,154.61  | L.S.               | \$1,000.00  | L.S.                | \$1,078.20  | L.S.  | \$740.00     |
| 629.1020  | Crosswalk Marking (Tape, Type III or Thermoplastic<br>Extrusion)                   | 16       | LANE      | \$127.78             | \$2,044.48  | \$111.00           | \$1,776.00  | \$119.30            | \$1,908.80  | \$125.00  | \$2,000.00   |
| 629.1030  | Pavement Arrow (Tape, Type III or Thermoplastic<br>Extrusion)                      | 4        | EACH      | \$90.94              | \$363.76    | \$79.00            | \$316.00    | \$84.90             | \$339.60    | \$20.00   | \$80.00      |


TABULATION OF BIDS

| PROJECT: Kamehameha Highway Resurfacing<br>Waiahole Valley Road to Crouching Lion Inn<br><br>PROJECT NO.: NH-083-1(43)      Net Length of Project: 7.23 Miles<br><br>ISLAND: Oahu      DISTRICT: Koolaupoko and Koolauloa<br>TYPE CODES: I000, Y060<br><br>DATE ADVERTISED: Honolulu Advertiser - December 21, 2001<br>BIDS OPENED: February 28, 2002<br><br>COMPLETION TIME: Two Hundred Sixty (260) Working Days |   |          |           | JAS. W. GLOVER, LTD. |              | KIEWIT PACIFIC CO. |              | GRACE PACIFIC CORP. |              | STATE OF HAWAII<br>DEPARTMENT OF<br>TRANSPORTATION<br>HIGHWAYS DIVISION |                |
|--|---|----------|-----------|----------------------|--------------|--------------------|--------------|---------------------|--------------|---|----------------|
| ITEM NO.   | ITEM  | QUANTITY | UNIT USED | UNIT PRICE           | AMOUNT       | UNIT PRICE         | AMOUNT       | UNIT PRICE          | AMOUNT       | UNIT PRICE  | AMOUNT         |
| 629.1040   | Pavement Word (Tape, Type III or Thermoplastic Extrusion)   | 72       | EACH      | \$230.23             | \$16,576.56  | \$200.00           | \$14,400.00  | \$215.00            | \$15,480.00  | \$500.00  | \$36,000.00    |
| 629.2010   | Type "A" Pavement Marker (1,310 Each)   | L.S.     | L.S.      | L.S.                 | \$5,730.46   | L.S.               | \$5,000.00   | L.S.                | \$5,351.40   | L.S.  | \$5,240.00     |
| 629.2030   | Type "C" Pavement Marker (1,810 Each)   | L.S.     | L.S.      | L.S.                 | \$10,417.97  | L.S.               | \$9,000.00   | L.S.                | \$9,728.80   | L.S.  | \$7,240.00     |
| 629.2040   | Type "D" Pavement Marker (1,550 Each)   | L.S.     | L.S.      | L.S.                 | \$8,921.46   | L.S.               | \$8,000.00   | L.S.                | \$8,331.30   | L.S.  | \$6,170.00     |
| 629.2070   | Type "H" Pavement Marker (210 Each)   | L.S.     | L.S.      | L.S.                 | \$966.97     | L.S.               | \$1,000.00   | L.S.                | \$903.00     | L.S.  | \$810.00       |
| 629.2080   | Type "J" Pavement Marker (1,460 Each)   | L.S.     | L.S.      | L.S.                 | \$6,554.69   | L.S.               | \$6,000.00   | L.S.                | \$6,121.10   | L.S.  | \$5,840.00     |
| 629.3000   | Fire Hydrant Markers (52 Each)  | L.S.     | L.S.      | L.S.                 | \$287.33     | L.S.               | \$300.00     | L.S.                | \$268.30     | L.S.  | \$210.00       |
| 636.0000   | Field Office (Not to Exceed \$32,000)   | L.S.     | L.S.      | L.S.                 | \$6,561.60   | L.S.               | \$32,000.00  | L.S.                | \$32,000.00  | L.S.  | \$32,000.00    |
| 636.1000   | Project Site Laboratory (Not to Exceed \$22,000)  | L.S.     | L.S.      | L.S.                 | \$16,642.18  | L.S.               | \$22,000.00  | L.S.                | \$22,000.00  | L.S.  | \$22,000.00    |
| 636.2000   | Maintenance of Field Office and Project Site Laboratory   | F.A.     | F.A.      | F.A.                 | \$30,000.00  | F.A.               | \$30,000.00  | F.A.                | \$30,000.00  | F.A.  | \$30,000.00    |
| 638.0000   | Cellular Phone (4 Total, Not to Exceed \$2000)  | L.S.     | L.S.      | L.S.                 | \$2,000.00   | L.S.               | \$2,000.00   | L.S.                | \$2,000.00   | L.S.  | \$2,000.00     |
| 645.1000   | Additional Police Officers and/or Additional Traffic Control Devices  | F.A.     | F.A.      | F.A.                 | \$130,000.00 | F.A.               | \$130,000.00 | F.A.                | \$130,000.00 | F.A.  | \$130,000.00   |
| 651.1000   | Reconstructed Pavement  | 650      | SQ YD     | \$200.55             | \$130,357.50 | \$191.00           | \$124,150.00 | \$36.50             | \$23,725.00  | \$20.00   | \$13,000.00    |
| 651.1010   | Reconstructed Superpave Asphalt Concrete Pavement (Sta. 643+90 to Sta. 653+00) and (Sta. 719+40 to Sta. 724+50) | F.A.     | F.A.      | F.A.                 | \$90,000.00  | F.A.               | \$90,000.00  | F.A.                | \$90,000.00  | F.A.  | \$90,000.00    |
| 652.0000   | Cold Planing  | 83550    | SQ YD     | \$5.65               | \$472,057.50 | \$5.50             | \$459,525.00 | \$10.40             | \$868,920.00 | \$20.00   | \$1,671,000.00 |

**TABULATION OF BIDS**

|  |  |  |  |                      |  |                    |  |                     |  |   |  |
|--|--|--|--|----------------------|--|--------------------|--|---------------------|--|---|--|
| PROJECT: Kamehameha Highway Resurfacing<br>Waiahole Valley Road to Crouching Lion Inn<br><br>PROJECT NO.: NH-083-1(43)      Net Length of Project: 7.23 Miles<br><br>ISLAND: Oahu      DISTRICT: Koolaupoko and Koolauloa<br>TYPE CODES: I000, Y060<br><br>DATE ADVERTISED: Honolulu Advertiser - December 21, 2001<br>BIDS OPENED: February 28, 2002<br><br>COMPLETION TIME: Two Hundred Sixty (260) Working Days |  |  |  | JAS. W. GLOVER, LTD. |  | KIEWIT PACIFIC CO. |  | GRACE PACIFIC CORP. |  | STATE OF HAWAII<br>DEPARTMENT OF<br>TRANSPORTATION<br>HIGHWAYS DIVISION |  |
|--|--|--|--|----------------------|--|--------------------|--|---------------------|--|---|--|

| ITEM NO.   | ITEM  | QUANTITY | UNIT USED | UNIT PRICE  | AMOUNT         | UNIT PRICE  | AMOUNT         | UNIT PRICE  | AMOUNT          | UNIT PRICE  | AMOUNT         |
|--|---|----------|-----------|-------------|----------------|-------------|----------------|-------------|-----------------|-------------|----------------|
| 655.0100   | Drilling Holes and Installing Dowel Reinforcing Bars - Culvert and Abutment (950 Holes)   | L.S.     | L.S.      | L.S.        | \$62,447.05    | L.S.        | \$20,000.00    | L.S.        | \$59,125.00     | L.S.        | \$23,000.00    |
| 660.0100   | Temporary Pedestrian Bridges (4 Each)   | L.S.     | L.S.      | L.S.        | \$524,957.24   | L.S.        | \$150,000.00   | L.S.        | \$236,275.00    | L.S.        | \$130,000.00   |
| 693.1000   | Quadguard System Terminal Impact Attenuator (3 Bay)   | 3        | EACH      | \$20,145.24 | \$60,435.72    | \$20,000.00 | \$60,000.00    | \$18,812.50 | \$56,437.50     | \$15,000.00 | \$45,000.00    |
| 693.2000   | Quadguard System Replacement Cartridge Cell (Unassembled)   | 9        | CELL      | \$805.81    | \$7,252.29     | \$700.00    | \$6,300.00     | \$752.50    | \$6,772.50      | \$400.00    | \$3,600.00     |
| 693.3000   | Quadguard System Replacement Nose Section Cover and Replacement Cartridge Cell (Unassembled)  | 3        | EACH      | \$1,611.62  | \$4,834.86     | \$1,400.00  | \$4,200.00     | \$1,505.00  | \$4,515.00      | \$600.00    | \$1,800.00     |
| 699.1000   | Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item, Cellular Phones, Field Office, Project Site Laboratory, Allowance and Force Account Items.) | L.S.     | L.S.      | L.S.        | \$700,322.94   | L.S.        | \$750,000.00   | L.S.        | \$1,034,153.50  | L.S.        | \$449,090.00   |
| A. Sum of All Items  |   |          |           |             | \$9,267,000.00 | *           | \$9,393,278.00 |             | \$12,154,241.20 |             | \$8,561,195.00 |
| B. Either Furnish Foreign Steel not to Exceed Minimal Amount (Fill in 0) or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)  |   |          |           |             | \$0.00         |             | \$0.00         |             | \$0.00          |             | \$0.00         |
| C. Amount for Comparison of Bids (A+B)   |   |          |           |             | \$9,267,000.00 | *           | \$9,393,278.00 |             | \$12,154,241.20 |             | \$8,561,195.00 |
| * Corrected Figure<br><br>I certify that this is a true and correct tabulation of bids opened for this project.<br><div style="display: flex; justify-content: space-between; margin-top: 10px;"> <div style="text-align: center;"> <br/>                     Christine Yamasaki, Project Manager                 </div> <div style="text-align: center;"> <u>3-28-02</u><br/>                     Date                 </div> </div> |   |          |           |             |                |             |                |             |                 |             |                |