	PROPOSAL SCHEDULE						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT		
201.1000	Clearing and Grubbing	17,910	SY	\$	\$		
202.0100	Removal of Existing Traffic Sign and Post	35	Each	\$	\$		
202.0200	Removal of Existing Signs	56	Each	\$	\$		
202.0300	Removal of Existing Headwall	1	Each	\$	\$		
202.0500	Removal of Existing Pavement and Driveways	5,985	SY	\$	\$		
202.0600	Removal of Existing Pavement Striping, Markers and Crosswalks	LS	LS	LS	\$		
202.0700	Removal of Existing Fence	800	LF	\$	\$		
202.0900	Removal of Existing Barriers, Barrels and Sand	LS	LS	LS	\$		
202.2000	Removal of Existing CRM Walls	LS	LS	LS	\$		
203.1000	Roadway Excavation	980	CY	\$	\$		
203.2000	Imported Borrow	11,420	CY	\$	\$		
204.1000	Trench Excavation for Water Systems	LS	LS	LS	\$		
204.2000	Trench Backfill for Water Systems	LS	LS	LS	\$		
205.1000	Structure Excavation for Abutments, Pier and Wingwalls	825	CY	\$	\$		



	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
205.2000	Structure Backfill for Abutments and Wingwalls	140	CY	\$	\$			
205.3000	Structure Excavation for Cutoff Wall	90	CY	\$	\$			
205.4000	Structure Excavation Dumped Riprap and Cushion Layer	60	CY	\$	\$			
205.5000	CLSM Backfill for Abutments and Wingwalls	1,220	CY	\$	\$			
206.1000	Excavation for 24-inch Drainline	80	CY	\$	\$			
207.1000	Ditch and Channel Excavation	170	CY	\$	\$			
209.1000	Installation, Maintenance, Monitoring and Removal of BMP for Construction Activities including in-water inspections	LS	LS	LS	\$			
209.2000	Installation, Maintenance, Monitoring and Removal of BMP for Hydrotesting Activities	LS	LS	LS	\$			
209.3000	Installation, Maintenance, Monitoring and Removal of BMP for Dewatering Activities	LS	LS	LS	\$			
209.4000	Additional Water Pollution, Dust and Erosion Control	FA	FA	FA	\$25,000.00			
212.1000	Archaeological Monitoring	FA	FA	FA	\$100,000.00			
219.1000	Determination and Characterization of Fill Material	LS	LS	LS	\$			
219.2000	Testing for Lead Based Paint	FA	FA	FA	\$250,000.00			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
301.1000	Hot Mix Asphalt Base Course	2,735	Ton	\$	\$			
304.1000	Aggregate Base	1,920	CY	\$	\$			
313.1000	Permeable Separator	12,995	SY	\$	\$			
401.1000	PMA Pavement, Mix No. IV	1,420	Ton	\$	\$			
415.1000	Cold Planing	LS	LS	LS	\$			
417.1000	Geogrid	10,850	SY	\$	\$			
417.1010	Additional Geogrid	FA	FA	FA	\$10,000.00			
503.1000	Concrete for Abutment Walls	LS	LS	LS	\$			
503.1010	Concrete for Drill Shaft Cap Beams, Pier Wall and Pier Cap Beam	LS	LS	LS	\$			
503.1020	Concrete for Concrete Topping, Edge Beams, Pier Diaphragm, and End Beams	LS	LS	LS	\$			
503.1030	Concrete Approach Slabs and Sleeper Slabs	LS	LS	LS	\$			
503.1040	Concrete for Wingwalls and Drilled Shaft Caps	LS	LS	LS	\$			
503.1050	Concrete for Keywalls	LS	LS	LS	\$			
503.1060	Concrete for Mud Slabs	LS	LS	LS	\$			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
503.2000	Concrete for Cutoff Wall	LS	LS	LS	\$			
503.3000	Concrete for Water System	LS	LS	LS	\$			
503.4000	Blanket Grinding and Mechanical Grooving	LS	LS	LS	\$			
504.1000	Prestressed Concrete Planks	16	Each	\$	\$			
507.1000	Bridge Concrete Railing	220	LF	\$	\$			
507.1010	Concrete End Post Railing	4	Each	\$	\$			
511.0100	Furnishing Drilled Shaft Drilling Equipment	LS	LS	LS	\$			
511.0200	Obstructions	40	Hours	\$	\$			
511.0300	Load Test (36-inch Diameter)	1	Each	\$	\$			
511.0400	Drilled Shaft for Abutments and Pier (36-inch Diameter)	600	LF	\$	\$			
511.0410	Drilled Shaft for Wingwalls (36-inch Diameter)	200	LF	\$	\$			
511.0500	Unclassified Shaft Excavation (36-inch Diameter)	800	LF	\$	\$			
511.0600	Trial Shaft (36-inch Diameter)	70	LF	\$	\$			
511.0700	Coring for Integrity Testing for Acceptable Drilled Shafts	220	LF	\$	\$			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
602.1000	Reinforcing Steel for Abutment Walls	LS	LS	LS	\$			
602.1010	Reinforcing Steel for Drilled Shaft Cap Beam, Pier Wall, and Pier Cap Beam	LS	LS	LS	\$			
602.1020	Reinforcing Steel for Concrete Topping, Edge Beams, Pier Diaphragm and End Beams	LS	LS	LS	\$			
602.1030	Reinforcing Steel for Approach Slabs and Sleeper Slabs	LS	LS	LS	\$			
602.1040	Reinforcing Steel for Wingwalls and Drilled Shaft Caps	LS	LS	LS	\$			
602.1050	Reinforcing Steel for Keywalls	LS	LS	LS	\$			
602.2000	Reinforcing Steel for Cutoff Wall	LS	LS	LS	\$			
603.1000	Bed Course Material for Culvert	15	CY	\$	\$			
603.2000	24-inch Reinforced Concrete Pipe, Class III	75	LF	\$	\$			
603.3000	Clean Existing Culverts	FA	FA	FA	\$5,000.00			
604.1000	Type 61614P Grated Drop Inlet, 4 feet to 5 feet	1	Each	\$	\$			
604.1010	Type A Storm Drain Manhole, 6 feet to 7 feet	1	Each	\$	\$			
606.1000	Guardrail Type 3 Thrie Beam	100	LF	\$	\$			
606.2000	Guardrail Type 3 (31" W-Beam with Standard 8" Offset Block)	1,660	LF	\$	\$			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
606.3000	Terminal Section (MSKT-SP-MGS or Approved Equal)	6	Each	\$	\$			
607.1000	4-Feet Chain Link Fence	1058	LF	\$	\$			
607.1010	4-Feet Wooden Fence	577	LF	\$	\$			
607.1020	4-Feet High Tensile Hinge Joint Fence	401	LF	\$	\$			
607.1030	4-Feet Chain Link fence w/ Geotextile Fabric	931	LF	\$	\$			
607.1040	4-Feet Bollard	14	Each	\$	\$			
607.1050	4-feet High Tensile Hinge Joint Fence w/ Geotextile Fabric	996	LF	\$	\$			
607.1060	Cattle Gate, 20' Span	2	Each	\$	\$			
610.1000	4-inch Reinforced Concrete Driveway	LS	LS	LS	\$			
612.1000	Grouted Rubble Paving	25	CY	\$	\$			
613.1000	Centerline and Reference Survey Monuments	3	Each	\$	\$			
615.1000	12-Inch Bicycle Friendly Milled Edgeline Rumble Strip, Shoulder	600	LF	\$	\$			
615.2000	12-Inch Continuous Milled Strip	1,200	LF	\$	\$			
617.0100	Imported Planting Soil, 4" Layer	1,545	CY	\$	\$			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
617.0200	Imported Compost, 2" Layer	124,900	SF	\$	\$			
619.0100	True Kou Tree (Cordia subcordata, 25 Gal.)	LS	LS	LS	\$			
619.0200	Beach Heliotrope Tree (Heliotropium foertherianum, 25 Gal.)	LS	LS	LS	\$			
619.0300	Milo Tree (Thespesia popuinea, 25 Gal.)	LS	LS	LS	\$			
619.0400	Beach Naupaka Shrub (Scaevola taccada, 1 Gal. 30" O.C. Tri. Spacing)	LS	LS	LS	\$			
619.0500	Akia (Wikstroemia uva-ursi, 1 Gal., 24" O.C. Tri. Spacing)	LS	LS	LS	\$			
619.0600	Nanea (Vigna marina, 6" Pot 12" O.C. Tri. Spacing)	LS	LS	LS	\$			
619.0700	Pohinahina (Vitex rotundifolia, 4" Pots, 24" O.C. Tri. Spacing)	LS	LS	LS	\$			
619.0800	Wood Mulch, 2" Layer	LS	LS	LS	\$			
619.0900	Plastic Root Control Barrier, 36" Depth	LS	LS	LS	\$			
621.0100	Inventory of Invasive Species before Construction	LS	LS	LS	\$			
621.0200	Invasive Species Removal Plan	FA	FA	FA	\$5,000.00			
621.0300	Removal of Plants and Animals Established before Physical Construction or Site Work, Post-removal Monitoring	FA	FA	FA	\$30,000.00			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
621.0400	Monitoring of Invasive Species Before and After Construction	LS	LS	LS	\$			
621.0500	Post-Construction Inventory Prior to Returning the Site to the State	LS	LS	LS	\$			
622.1000	Roadway Lighting System	LS	LS	LS	\$			
622.2000	HECO Costs	FA	FA	FA	\$6,225.00			
622.3000	HDOT Light Grid Consultant Costs	FA	FA	FA	\$2,100.00			
623.1000	Communication System	LS	LS	LS	\$			
624.1000	Fire Hydrant Water System A	LS	LS	LS	\$			
624.2000	Fire Hydrant Water System B	LS	LS	LS	\$			
624.3000	Fire Hydrant Water System C	LS	LS	LS	\$			
624.4000	Temporary 12-inch Water System	LS	LS	LS	\$			
624.5000	Adjusting Water Meter Frame and Cover	6	Each	\$	\$			
626.1000	Adjusting Water Manhole Frame and Cover	6	Each	\$	\$			
626.2000	Adjusting Water Standard Valve Box	9	Each	\$	\$			
627.1000	Cathodic Protection System	LS	LS	LS	\$			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
629.1000	White, 6-inch Pavement Striping (Tape, Type I, or Thermoplastic)	4,395	LF	\$	\$			
629.1010	Yellow, Double 4-Inch Pavement Striping (Tape, Type I, or Thermoplastic)	6,010	LF	\$	\$			
629.1020	White, 12-Inch Pavement Striping (Tape, Type III, or Thermoplastic)	25	LF	\$	\$			
629.1030	Yellow, 12-inch Pavement Striping (Tape, Type III, or Thermoplastic)	495	LF	\$	\$			
629.2000	Type C Pavement Marker	107	Each	\$	\$			
629.2010	Type D Pavement Marker	60	Each	\$	\$			
629.2020	Type H Pavement Marker	90	Each	\$	\$			
629.2030	Type F Pavement Marker	3	Each	\$	\$			
631.1000	Regulatory Sign and Post (10 Square Feet or Less)	5	Each	\$	\$			
631.1010	Relocation of Existing Sign Installed on New Post	3	Each	\$	\$			
631.1020	Relocation of Existing Sign	6	Each	\$	\$			
632.1000	Type II Object Marker	10	Each	\$	\$			
632.1010	Type III Object Marker	4	Each	\$	\$			
632.1020	Flexible Delineator Post and Reflectors	17	Each	\$	\$			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
636.1000	Additional E-Construction Programs, Additional License or Additional Equipment	FA	FA	FA	\$10,000.00			
638.1000	Curb, Type 2D	123	LF	\$	\$			
640.1000	Concrete Spillway No. 1	1	Each	\$	\$			
640.1010	Concrete Spillway No. 2	1	Each	\$	\$			
641.0100	Hydro-Mulch Seeding	LS	LS	LS	\$			
641.0200	Additional Hydro-Mulch Seeding Applications	FA	FA	FA	\$15,000.00			
642.1000	Maintenance of Existing Landscape	FA	FA	FA	\$30,000.00			
645.1000	Traffic Control	LS	LS	LS	\$			
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$50,000.00			
648.1000	Field Posted Drawings	LS	LS	LS	\$			
652.1000	Grass Pavers	19,235	SF	\$	\$			
655.0100	Dumped Riprap	600	CY	\$	\$			
655.0200	Dumped Riprap Cushion Layer	55	CY	\$	\$			
671.1000	Protection of Endangered Species	FA	FA	FA	\$25,000.00			

	PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT			
694.1000	Public Education Materials or Services	FA	FA	FA	\$20,000.00			
695.1000	Just-In-Time Training	LS	LS	LS	\$			
696.1000	Maintenance of Trailer	FA	FA	FA	\$60,000.00			
696.2000	Field Office Trailer (Not to Exceed \$32,000.00)	LS	LS	LS	\$			
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding Bid Price of This Item)	LS	LS	LS	\$			
Total Amount for Comparison of Bids								
NOTE:	NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.							

PROPOSAL SCHEDULE

The bidder is directed to Subsection 105.16 – Subcontracts.

4 5

The bidder's attention is directed to Sections 696 - Field Office and Project Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid indicated therefore in any of the contract documents is in excess of such a maximum amount, the bid price for such proposal item shall be adjusted to reflect the limitation thereon. The comparison of bids to determine the successful bidder and the amount of contract to be awarded shall be determined after such adjustments are made, and such adjustments shall be binding upon the bidder.

The bidder is directed to Section 717 – Cullet and Cullet-Made Materials regarding recycling of waste glass.

PROPOSAL SCHEDULE NOTE

1. Bids shall include all Federal, State, County and other applicable taxes and fees.

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS shall be used to determine the lowest responsible bidder.

3. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

4. The bidder shall submit the proposal in HIePRO. The proposal shall be UPLOADED to HIePRO prior to the bid opening date and time. Proposals received after said due date and time shall not be considered. Original (wet ink) proposal documents are not required to be submitted. The award will be made based on proposals uploaded in HIePRO. Any and all other additional documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be UPLOADED SEPARATELY to HIePRO. Failure to upload the Proposal into HIePRO shall be grounds for rejection of the bid. If there is a conflict between this specification and its HIePRO solicitation, the specifications shall govern and control unless otherwise specified.