


TABULATION OF BIDS																
PROJECT:	Kamehameha Highway Rehabilitation Vicinity of Kapuhi Street to Dairy Road			HI'ILAWÉ CONSTRUCTION, LLC		GRACE PACIFIC CORPORATION		ROAD BUILDERS CORPORATION		ROAD AND HIGHWAY BUILDERS, LLC		JAS W. GLOVER LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION		
PROJECT NO.:	NH-083-1(77)															
NET LENGTH:	3.78 Miles															
ISLAND:	Oahu															
DISTRICT:	Koolauloa															
TYPE CODE:	06, 43															
DATE ADVERTISED:	February 26, 2021															
BID OPENED:	June 10, 2021															
COMPLETION TIME:	Two Hundred Eighty (280) Working Days															
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
209.1000	Installation, Maintenance, Monitorinng & Removal of BMP	LS	LS	LS	\$170,000.00	LS	\$353,200.00	LS	\$199,100.00	LS	\$600,000.00	LS	\$150,000.00	LS	\$120,000.00	
209.2000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$90,000.00	FA	\$90,000.00	FA	\$90,000.00	FA	\$90,000.00	FA	\$90,000.00	FA	\$90,000.00	
212.1000	Archaeological Monitoring	FA	FA	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	
219.1000	Determination and Characterization of Fill Material	LS	LS	LS	\$160,000.00	LS	\$98,500.00	LS	\$60,000.00	LS	\$2,500.00	LS	\$25,000.00	LS	\$5,000.00	
301.1000	Hot Mix Asphalt Base Course	15	TON	\$750.00	\$11,250.00	\$801.00	\$12,015.00	\$587.00	\$8,805.00	\$1,000.00	\$15,000.00	\$2,000.00	\$30,000.00	\$225.00	\$3,375.00	
305.1000	Aggregate Subbase	40	CY	\$270.00	\$10,800.00	\$2,350.00	\$94,000.00	\$529.00	\$21,160.00	\$250.00	\$10,000.00	\$400.00	\$16,000.00	\$250.00	\$10,000.00	
401.1000	HMA Pavement, Mix No. IV	10	TON	\$1,060.00	\$10,600.00	\$1,670.00	\$16,700.00	\$587.00	\$5,870.00	\$2,000.00	\$20,000.00	\$3,000.00	\$30,000.00	\$150.00	\$1,500.00	
401.2000	PMA Pavement	22,000	TON	\$222.00	\$4,884,000.00	\$205.00	\$4,510,000.00	\$251.00	\$5,522,000.00	\$255.00	\$5,610,000.00	\$310.00	\$6,820,000.00	\$300.00	\$6,600,000.00	
401.3000	HMA Pavement, Mix No. V, Leveling	1,200	TON	\$225.00	\$270,000.00	\$316.00	\$379,200.00	\$392.00	\$470,400.00	\$150.00	\$180,000.00	\$360.00	\$432,000.00	\$150.00	\$180,000.00	
401.7000	Pavement Smoothness Incentive	Allow	Allow	Allow	\$25,000.00	Allow	\$25,000.00	Allow	\$25,000.00	Allow	\$25,000.00	Allow	\$25,000.00	Allow	\$25,000.00	
414.1000	Excavation of Weakened Pavement Areas	700	CY	\$140.00	\$98,000.00	\$202.00	\$141,400.00	\$852.00	\$596,400.00	\$500.00	\$350,000.00	\$390.00	\$273,000.00	\$120.00	\$84,000.00	
415.1000	Cold Planing	70,000	SY	\$13.00	\$910,000.00	\$20.50	\$1,435,000.00	\$16.00	\$1,120,000.00	\$30.00	\$2,100,000.00	\$22.00	\$1,540,000.00	\$14.00	\$980,000.00	
415.2000	Planing Pavement Profile	LS	LS	LS	\$90,000.00	LS	\$75,200.00	LS	\$341,000.00	LS	\$25,000.00	LS	\$40,000.00	LS	\$25,000.00	
416.1000	Paving Grid, GlasGrid 8511TF or Equivalent	75,000	SY	\$10.00	\$750,000.00	\$12.40	\$930,000.00	\$10.00	\$750,000.00	\$11.00	\$825,000.00	\$16.00	\$1,200,000.00	\$13.50	\$1,012,500.00	
507.1000	Metal Railing at Culvert BL Sta. 220+00	1	EA	\$61,100.00	\$61,100.00	\$59,850.00	\$59,850.00	\$58,600.00	\$58,600.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$21,000.00	\$21,000.00	
507.2000	Modified Delaware Retrofit at Culvert Sta. BL 337+98.50	1	EA	\$2,000.00	\$2,000.00	\$43,300.00	\$43,300.00	\$40,600.00	\$40,600.00	\$25,000.00	\$25,000.00	\$230,000.00	\$230,000.00	\$25,000.00	\$25,000.00	
507.3000	Modified Delaware Retrofit at Culvert Sta. BL 341+97.00	1	EA	\$4,000.00	\$4,000.00	\$41,400.00	\$41,400.00	\$42,400.00	\$42,400.00	\$25,000.00	\$25,000.00	\$180,000.00	\$180,000.00	\$27,000.00	\$27,000.00	
603.9000	Clean Existing Culverts	FA	FA	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	
604.1000	Type I Steel Grates	1	EA	\$8,000.00	\$8,000.00	\$7,390.00	\$7,390.00	\$7,300.00	\$7,300.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	
604.2000	Type II Steel Frame and Grates	1	EA	\$20,700.00	\$20,700.00	\$12,300.00	\$12,300.00	\$12,100.00	\$12,100.00	\$15,000.00	\$15,000.00	\$8,000.00	\$8,000.00	\$30,000.00	\$30,000.00	
604.3000	Type 5-A9-P Steel Frame and Grates	1	EA	\$23,800.00	\$23,800.00	\$13,550.00	\$13,550.00	\$13,300.00	\$13,300.00	\$30,000.00	\$30,000.00	\$11,000.00	\$11,000.00	\$35,000.00	\$35,000.00	
604.4000	Type "1" Grated Drop Inlet, 4.00 feet to 4.99 feet	1	EA	\$165,000.00	\$165,000.00	\$67,200.00	\$67,200.00	\$65,800.00	\$65,800.00	\$80,000.00	\$80,000.00	\$160,000.00	\$160,000.00	\$75,000.00	\$75,000.00	
604.5000	Type "1" Grated Drainage Structure, 1.00 feet to 1.99 feet	1	EA	\$145,000.00	\$145,000.00	\$52,950.00	\$52,950.00	\$45,500.00	\$45,500.00	\$150,000.00	\$150,000.00	\$230,000.00	\$230,000.00	\$115,000.00	\$115,000.00	
606.0100	Guardrail Type, Strong Post W-beam	25	LF	\$155.00	\$3,875.00	\$151.00	\$3,775.00	\$148.00	\$3,700.00	\$100.00	\$2,500.00	\$150.00	\$3,750.00	\$80.00	\$2,000.00	
606.0200	Guardrail Type, 31" W-Beam Standard 8" Offset Block	100	LF	\$155.00	\$15,500.00	\$151.00	\$15,100.00	\$148.00	\$14,800.00	\$100.00	\$10,000.00	\$150.00	\$15,000.00	\$80.00	\$8,000.00	
606.0300	Guardrail Type, Strong Post Thrie Beam	378	LF	\$155.00	\$58,590.00	\$151.00	\$57,078.00	\$148.00	\$55,944.00	\$100.00	*	\$37,800.00	\$150.00	\$56,700.00	\$90.00	\$34,020.00
606.0400	Guardrail Type, 31" W-Beam Standard 8" Offset Block (8' Posts)	50	LF	\$155.00	\$7,750.00	\$151.00	\$7,550.00	\$148.00	\$7,400.00	\$100.00	\$5,000.00	\$150.00	\$7,500.00	\$80.00	\$4,000.00	
606.0500	Guardrail Type, Strong Post Thrie Beam (8' Posts)	338	LF	\$155.00	\$52,390.00	\$151.00	\$51,038.00	\$148.00	\$50,024.00	\$100.00	*	\$33,800.00	\$150.00	\$50,700.00	\$90.00	\$30,420.00

TABULATION OF BIDS															
PROJECT:	Kamehameha Highway Rehabilitation Vicinity of Kapuhi Street to Dairy Road			HI'ILAWÉ CONSTRUCTION, LLC		GRACE PACIFIC CORPORATION		ROAD BUILDERS CORPORATION		ROAD AND HIGHWAY BUILDERS, LLC		JAS W. GLOVER LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	NH-083-1(77)														
NET LENGTH:	3.78 Miles														
ISLAND:	Oahu														
DISTRICT:	Koolauloa														
TYPE CODE:	06, 43														
DATE ADVERTISED:	February 26, 2021														
BID OPENED:	June 10, 2021														
COMPLETION TIME:	Two Hundred Eighty (280) Working Days														
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
606.0600	Terminal Section Type, Trailing-End Anchorage System	4	EA	\$4,000.00	\$16,000.00	\$3,920.00	\$15,680.00	\$3,840.00	\$15,360.00	\$3,325.00	\$13,300.00	\$4,000.00	\$16,000.00	\$5,000.00	\$20,000.00
606.0700	Terminal Section Type, MSKT or Equivalent	1	EA	\$7,000.00	\$7,000.00	\$6,720.00	\$6,720.00	\$6,580.00	\$6,580.00	\$8,000.00	\$8,000.00	\$7,000.00	\$7,000.00	\$12,000.00	\$12,000.00
606.0800	Terminal Section Type, MSKT-SP TL-2 or Equivalent	9	EA	\$7,000.00	\$63,000.00	\$6,720.00	\$60,480.00	\$6,580.00	\$59,220.00	\$7,600.00	\$68,400.00	\$7,000.00	\$63,000.00	\$8,000.00	\$72,000.00
606.1000	Guardrail Type 3 Thrie Beam Transition at Culvert BL Sta. 337+98.50	LS	LS	LS	\$8,700.00	LS	\$8,470.00	LS	\$8,290.00	LS	\$25,000.00	LS	\$20,000.00	LS	\$14,000.00
606.2000	Guardrail Type 3 Thrie Beam Transition at Culvert BL Sta. 341+97.00	LS	LS	LS	\$8,700.00	LS	\$11,350.00	LS	\$11,100.00	LS	\$25,000.00	LS	\$22,000.00	LS	\$18,000.00
606.3000	"D2" Endpost Upgrade at Culvert BL Sta. 337+98.50	LS	LS	LS	\$110,000.00	LS	\$88,500.00	LS	\$81,100.00	LS	\$150,000.00	LS	\$80,000.00	LS	\$160,000.00
615.0110	16-Inch Milled Rumble Strip, Centerline	23,111	LF	\$5.00	\$115,555.00	\$11.00	\$254,221.00	\$9.00	\$207,999.00	\$5.25	\$121,332.75	\$6.00	\$138,666.00	\$5.00	\$115,555.00
623.3060	Traffic Signal Assembly (1-Way, 12-Inch, 1-3 Section Vertical with Mast-Arm Mounting) with LED Signal Lights	4	EA	\$1,560.00	\$6,240.00	\$2,240.00	\$8,960.00	\$2,200.00	\$8,800.00	\$2,000.00	\$8,000.00	\$2,200.00	\$8,800.00	\$1,600.00	\$6,400.00
623.3900	Approach-Only Microwave Vehicle Detector	2	EA	\$3,860.00	\$7,720.00	\$4,140.00	\$8,280.00	\$4,100.00	\$8,200.00	\$5,000.00	\$10,000.00	\$4,000.00	\$8,000.00	\$600.00	\$1,200.00
623.4001	Traffic Signal Back Plate (Louvered, Black with Border)	4	EA	\$1,560.00	\$6,240.00	\$1,900.00	\$7,600.00	\$1,900.00	\$7,600.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$150.00	\$600.00
623.4042	Pedestrian Push Button Pedestal with Foundation and Introduction Sign (with One Push Button)	3	EA	\$4,280.00	\$12,840.00	\$4,590.00	\$13,770.00	\$4,500.00	\$13,500.00	\$5,000.00	\$15,000.00	\$4,500.00	\$13,500.00	\$4,000.00	\$12,000.00
623.7051	Loop Detector Sensing Unit (6x6) One Loop	2	EA	\$1,040.00	\$2,080.00	\$1,010.00	\$2,020.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00	\$1,000.00	\$2,000.00	\$700.00	\$1,400.00
623.7052	Loop Detector Sensing Unit (6x6) Two Loops	2	EA	\$2,090.00	\$4,180.00	\$2,020.00	\$4,040.00	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$1,400.00	\$2,800.00
623.7054	Loop Detector Sensing Unit (6x6) Four Loops	1	EA	\$6,260.00	\$6,260.00	\$6,050.00	\$6,050.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$2,600.00	\$2,600.00
623.7056	Loop Detector Sensing Unit (6x6) Six Loops	1	EA	\$6,260.00	\$6,260.00	\$6,050.00	\$6,050.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$3,800.00	\$3,800.00
626.2000	Adjusting Water Manhole Frame and Cover	44	EA	\$2,540.00	\$111,760.00	\$1,620.00	\$71,280.00	\$2,500.00	\$110,000.00	\$800.00	\$35,200.00	\$2,000.00	\$88,000.00	\$850.00	\$37,400.00
626.3000	Adjusting Water Meter Frame and Cover	12	EA	\$2,540.00	\$30,480.00	\$1,620.00	\$19,440.00	\$2,500.00	\$30,000.00	\$800.00	\$9,600.00	\$2,000.00	\$24,000.00	\$850.00	\$10,200.00
626.4000	Adjusting Water Valve Box Frame and Cover	97	EA	\$2,540.00	\$246,380.00	\$1,620.00	\$157,140.00	\$2,500.00	\$242,500.00	\$800.00	\$77,600.00	\$2,000.00	\$194,000.00	\$850.00	\$82,450.00
629.1010	Double 4-Inch Pavement Stripinng (Thermoplastic Extrusion, RPM Centerline Rumble Strip)	1,595	LF	\$3.20	\$5,104.00	\$3.50	\$5,582.50	\$3.30	\$5,263.50	\$3.50	\$5,582.50	\$4.00	\$6,380.00	\$4.00	\$6,380.00
629.1011	Double 4-Inch Pavement Stripinng (Thermoplastic Hot Spray, Milled Centerline Rumble Strip Area)	7,836	LF	\$5.00	\$39,180.00	\$4.50	\$35,262.00	\$4.40	\$34,478.40	\$4.50	\$35,262.00	\$4.50	\$35,262.00	\$4.00	\$31,344.00
629.1020	4-Inch Pavement Striping (Thermoplastic Extrusion)	1,111	LF	\$4.00	\$4,444.00	\$3.50	\$3,888.50	\$3.70	\$4,110.70	\$4.00	\$4,444.00	\$4.00	\$4,444.00	\$2.00	\$2,222.00
629.1021	4-Inch Pavement Striping (Thermoplastic Hot Spray)	1,062	LF	\$3.50	\$3,717.00	\$4.00	\$4,248.00	\$3.80	\$4,035.60	\$4.00	\$4,248.00	\$4.00	\$4,248.00	\$2.00	\$2,124.00
629.1022	4-Inch Pavement Striping - Guide Line (Thermoplastic Extrusion)	721	LF	\$3.00	\$2,163.00	\$3.00	\$2,163.00	\$3.00	\$2,163.00	\$3.00	\$2,163.00	\$3.00	\$2,163.00	\$1.50	\$1,081.50
629.1023	4-Inch Lane Striping (10-Foot Profiled, Thermoplastic Extrusion)	88	LF	\$10.00	\$880.00	\$10.40	\$915.20	\$10.20	\$897.60	\$10.50	\$924.00	\$10.00	\$880.00	\$2.00	\$176.00
629.1024	4-Inch Lane Striping (10-Foot Profiled, Thermoplastic Hot Spray)	12,051	LF	\$3.00	\$36,153.00	\$3.00	\$36,153.00	\$2.80	\$33,742.80	\$2.75	\$33,140.25	\$3.00	\$36,153.00	\$2.00	\$24,102.00
629.1110	6-Inch Pavement Striping - Guide Line (Thermoplastic Extrusion)	110	LF	\$8.00	\$880.00	\$8.50	\$935.00	\$8.60	\$946.00	\$9.00	\$990.00	\$8.00	\$880.00	\$3.00	\$330.00

TABULATION OF BIDS															
PROJECT:	Kamehameha Highway Rehabilitation Vicinity of Kapuhi Street to Dairy Road			HI'ILAWÉ CONSTRUCTION, LLC		GRACE PACIFIC CORPORATION		ROAD BUILDERS CORPORATION		ROAD AND HIGHWAY BUILDERS, LLC		JAS W. GLOVER LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	NH-083-1(77)														
NET LENGTH:	3.78 Miles														
ISLAND:	Oahu														
DISTRICT:	Koolauloa														
TYPE CODE:	06, 43														
DATE ADVERTISED:	February 26, 2021														
BID OPENED:	June 10, 2021														
COMPLETION TIME:	Two Hundred Eighty (280) Working Days														
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1111	6-Inch Pavement Striping (Thermoplastic Extrusion)	2,112	LF	\$2.50	\$5,280.00	\$2.50	\$5,280.00	\$2.50	\$5,280.00	\$2.50	\$5,280.00	\$2.50	\$5,280.00	\$2.50	\$5,280.00
629.1210	8-Inch Pavement Striping (Thermoplastic Extrusion)	44,957	LF	\$3.00	\$134,871.00	\$2.50	\$112,392.50	\$2.30	\$103,401.10	\$2.25	\$101,153.25	\$3.00	\$134,871.00	\$4.00	\$179,828.00
629.1211	8-Inch Pavement Striping - Guide Line (Thermoplastic Extrusion)	3,751	LF	\$3.00	\$11,253.00	\$3.00	\$11,253.00	\$3.00	\$11,253.00	\$3.00	\$11,253.00	\$3.00	\$11,253.00	\$3.00	\$11,253.00
629.1300	12-Inch Pavement Striping - Diagonal (Thermoplastic Extrusion)	577	LF	\$10.00	\$5,770.00	\$10.70	\$6,173.90	\$10.50	\$6,058.50	\$10.50	\$6,058.50	\$10.00	\$5,770.00	\$8.00	\$4,616.00
629.2010	12-Inch Stop Bar (Thermoplastic Extrusion)	674	LF	\$20.00	\$13,480.00	\$22.20	\$14,962.80	\$21.80	\$14,693.20	\$22.00	\$14,828.00	\$20.00	\$13,480.00	\$8.00	\$5,392.00
629.3010	Crosswalk Marking (Thermoplastic Extrusion)	27	LANE	\$781.00	\$21,087.00	\$839.00	\$22,653.00	\$821.00	\$22,167.00	\$825.00	\$22,275.00	\$750.00	\$20,250.00	\$400.00	\$10,800.00
629.3011	Pavement Arrows (Thermoplastic Extrusion)	8	EA	\$155.00	\$1,240.00	\$167.00	\$1,336.00	\$164.00	\$1,312.00	\$165.00	\$1,320.00	\$150.00	\$1,200.00	\$300.00	\$2,400.00
629.3012	Pavement Word (Thermoplastic Extrusion)	117	EA	\$275.00	\$32,175.00	\$295.00	\$34,515.00	\$289.00	\$33,813.00	\$290.00	\$33,930.00	\$300.00	\$35,100.00	\$300.00	\$35,100.00
629.3013	Pavement Symbol - Bike Lane (Thermoplastic Extrusion)	15	EA	\$443.00	\$6,645.00	\$476.00	\$7,140.00	\$466.00	\$6,990.00	\$470.00	\$7,050.00	\$500.00	\$7,500.00	\$600.00	\$9,000.00
629.4010	Type "C" Pavement Markers	1,069	EA	\$8.00	\$8,552.00	\$8.00	\$8,552.00	\$8.10	\$8,658.90	\$8.00	\$8,552.00	\$8.00	\$8,552.00	\$8.00	\$8,552.00
629.4011	Type "D" Pavement Markers	734	EA	\$6.00	\$4,404.00	\$6.50	\$4,771.00	\$6.40	\$4,697.60	\$6.50	\$4,771.00	\$6.00	\$4,404.00	\$8.00	\$5,872.00
629.4012	Type "F" Pavement Markers	46	EA	\$10.00	\$460.00	\$11.10	\$510.60	\$10.90	\$501.40	\$11.00	\$506.00	\$10.00	\$460.00	\$10.00	\$460.00
629.4013	Type "H" Pavement Markers	54	EA	\$9.00	\$486.00	\$10.00	\$540.00	\$9.70	\$523.80	\$10.00	\$540.00	\$9.00	\$486.00	\$10.00	\$540.00
629.4014	Type "J" Pavement Markers (RPM Centerline Rumble Strip)	1,964	EA	\$5.00	\$9,820.00	\$5.50	\$10,802.00	\$5.40	\$10,605.60	\$5.50	\$10,802.00	\$5.00	\$9,820.00	\$8.00	\$15,712.00
631.1010	Regulatory Sign (10 Square Feet or Less)	122	EA	\$257.00	\$31,354.00	\$252.00	\$30,744.00	\$250.00	\$30,500.00	\$407.00	\$49,654.00	\$250.00	\$30,500.00	\$400.00	\$48,800.00
631.1020	Regulatory Sign (10 Square Feet or Less) with Post(s)	134	EA	\$601.00	\$80,534.00	\$588.00	\$78,792.00	\$580.00	\$77,720.00	\$780.00	\$104,520.00	\$600.00	\$80,400.00	\$600.00	\$80,400.00
631.1030	Regulatory Sign (10 Square Feet or Less) with Post(s) (7' Mounting Ht.)	2	EA	\$601.00	\$1,202.00	\$588.00	\$1,176.00	\$580.00	\$1,160.00	\$957.00	\$1,914.00	\$600.00	\$1,200.00	\$700.00	\$1,400.00
631.2010	Warning Sign (10 Square Feet or Less)	41	EA	\$297.00	\$12,177.00	\$179.00	\$7,339.00	\$290.00	\$11,890.00	\$334.00	\$13,694.00	\$300.00	\$12,300.00	\$400.00	\$16,400.00
631.2020	Warning Sign (10 Square Feet or Less) with Post(s)	44	EA	\$658.00	\$28,952.00	\$644.00	\$28,336.00	\$630.00	\$27,720.00	\$767.00	\$33,748.00	\$600.00	\$26,400.00	\$600.00	\$26,400.00
631.2030	Warning Sign (10 Square Feet or Less) with 7 Feet Post(s)	4	EA	\$658.00	\$2,632.00	\$644.00	\$2,576.00	\$630.00	\$2,520.00	\$767.00	\$3,068.00	\$600.00	\$2,400.00	\$700.00	\$2,800.00
631.3010	Directional Sign (10 Square Feet or Less)	6	EA	\$332.00	\$1,992.00	\$325.00	\$1,950.00	\$320.00	\$1,920.00	\$334.00	\$2,004.00	\$300.00	\$1,800.00	\$600.00	\$3,600.00
631.3020	Directional Sign (10 Square Feet or Less) with Post(s)	4	EA	\$829.00	\$3,316.00	\$812.00	\$3,248.00	\$800.00	\$3,200.00	\$694.00	\$2,776.00	\$800.00	\$3,200.00	\$600.00	\$2,400.00
632.0100	Type III Object Marker with Post(s)	14	EA	\$400.00	\$5,600.00	\$392.00	\$5,488.00	\$390.00	\$5,460.00	\$460.00	\$6,440.00	\$400.00	\$5,600.00	\$600.00	\$8,400.00
632.0200	Reflector Marker (RM-5, White) Mounted on Guardrail	110	EA	\$57.20	\$6,292.00	\$56.00	\$6,160.00	\$60.00	\$6,600.00	\$84.00	\$9,240.00	\$60.00	\$6,600.00	\$35.00	\$3,850.00
632.0420	Mile Post Marker and Route Number Plate with Post (Bi-Directional)	8	EA	\$498.00	\$3,984.00	\$487.00	\$3,896.00	\$480.00	\$3,840.00	\$752.00	\$6,016.00	\$500.00	\$4,000.00	\$1,000.00	\$8,000.00
635.1000	HMA Sidewalk, Mix No. IV (54 Ton)	LS	LS	\$24,900.00	\$24,900.00	\$55,050.00	\$55,050.00	\$30,900.00	\$30,900.00	\$25,000.00	\$25,000.00	\$150,000.00	\$150,000.00	LS	\$8,100.00

TABULATION OF BIDS															
PROJECT:	Kamehameha Highway Rehabilitation Vicinity of Kapuhi Street to Dairy Road			HI'ILAWÉ CONSTRUCTION, LLC		GRACE PACIFIC CORPORATION		ROAD BUILDERS CORPORATION		ROAD AND HIGHWAY BUILDERS, LLC		JAS W. GLOVER LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	NH-083-1(77)														
NET LENGTH:	3.78 Miles														
ISLAND:	Oahu														
DISTRICT:	Koolauloa														
TYPE CODE:	06, 43														
DATE ADVERTISED:	February 26, 2021														
BID OPENED:	June 10, 2021														
COMPLETION TIME:	Two Hundred Eighty (280) Working Days														
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
636.1000	E-Construction license	FA	FA	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00	FA	\$100,000.00
643.1000	Maintenance of Existing Landscape Areas	FA	FA	FA	\$60,000.00	FA	\$60,000.00	FA	\$60,000.00	FA	\$60,000.00	FA	\$60,000.00	FA	\$60,000.00
645.0100	Traffic Control	LS	LS	LS	\$695,000.00	LS	\$675,000.00	LS	\$902,000.00	LS	\$2,844,281.75	LS	\$1,985,048.00	LS	\$640,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$220,000.00	FA	\$220,000.00	FA	\$220,000.00	FA	\$220,000.00	FA	\$220,000.00	FA	\$160,000.00
648.1000	Field-Posted Drawings	LS	LS	LS	\$6,090.00	LS	\$1,120.00	LS	\$20,000.00	LS	\$500.00	LS	\$2,000.00	LS	\$5,000.00
691.1000	Longitudinal Channelizing Curb System	177	EA	\$435.00	\$76,995.00	\$269.00	\$47,613.00	\$270.00	\$47,790.00	\$475.00	\$84,075.00	\$300.00	\$53,100.00	\$400.00	\$70,800.00
693.1000	Terminal Impact Attenuator QuadGuard QG28024 with Tension Strut Backup or Equivalent (6 Each)	LS	LS	LS	\$310,000.00	LS	\$220,400.00	LS	\$176,400.00	LS	\$400,000.00	LS	\$275,000.00	LS	\$198,000.00
693.2000	Terminal Impact Attenuator QuadGuard QG28024 with Concrete Backup or Equivalent (1 Each)	LS	LS	LS	\$52,600.00	LS	\$31,000.00	LS	\$25,200.00	LS	\$75,000.00	LS	\$55,000.00	LS	\$33,000.00
694.0100	State-Furnished Portable Concrete Barrier	19	EA	\$3,340.00	\$63,460.00	\$4,300.00	\$81,700.00	\$2,600.00	\$49,400.00	\$6,000.00	\$114,000.00	\$8,000.00	\$152,000.00	\$1,500.00	\$28,500.00
694.0200	Contractor-Furnished Inertial Barrier System	4	EA	\$15,400.00	\$61,600.00	\$16,850.00	\$67,400.00	\$6,000.00	\$24,000.00	\$15,000.00	\$60,000.00	\$20,000.00	\$80,000.00	\$10,000.00	\$40,000.00
695.1000	Public Education Materials or Services	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
696.1000	Maintenance of Trailers	FA	FA	FA	\$80,000.00	FA	\$80,000.00	FA	\$80,000.00	FA	\$80,000.00	FA	\$80,000.00	FA	\$80,000.00
696.2000	Field Office Trailer (Not to Exceed \$42,000.00)	LS	LS	LS	\$42,000.00	LS	\$42,000.00	LS	* \$42,000.00	LS	\$42,000.00	LS	\$42,000.00	LS	\$42,000.00
699.1000	Mobilization (Not to exceed 6 percent of the sum of all items excluding the bid price of this item)	LS	LS	LS	\$629,526.00	LS	\$690,000.00	LS	* \$775,875.88	LS	\$900,000.00	LS	\$900,000.00	LS	\$600,000.00
	Sum of All Items														
					\$11,975,000.00		\$12,423,764.00	**	\$13,707,140.58	*	\$16,689,536.00		\$17,275,000.00		\$12,970,634.50
	* Corrected Amount														
	** Bid Rejected due to incomplete DBE submission														
	I certify that this is a true and correct tabulation of bids for this project.														
	<div><div></div><div>Lawrence Laus, Project Manager</div></div> <div><div>June 22, 2021</div><div>Date</div></div>														