

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42

(I) Amend **507.02 Materials** by adding the following:

Guardrail Posts	710.07
-----------------	--------

(II) Amend **507.04 Measurement** to read as follows:

(III) Amend **507.05 Payment** to read as follows:

The Engineer will not pay for the accepted reinforcing steel separately. The Engineer shall consider the cost for the accepted reinforcing steel as included in the contract price of the various contract items in this section.

The Engineer will pay for each of the following pay items when included in the proposal schedule:

Pay Item	Pay Unit
Metal Rail at Culvert Station BL Sta. 220+00	Each
Modified Delaware Retrofit	Each

NH-083-1(77)
507-1a

11/24/20