

PROPOSAL SCHEDULE						
ITEM NO.		ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.0100		Demolition and Removal of Existing Concrete Channel	LS	LS	LS	\$ _____
202.0200		Demolition and Removal of Existing Concrete Headwall	LS	LS	LS	\$ _____
202.0300		Demolition and Removal of Existing Concrete Spillway	LS	LS	LS	\$ _____
206.0100		Excavation and Embankment for Drainage Structures	40	CY	\$ _____	\$ _____
209.0100		Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200		Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
304.0100		Aggregate Base	LS	LS	LS	\$ _____
503.0100		Concrete Channel	LS	LS	LS	\$ _____
503.0200		Concrete Headwall	LS	LS	LS	\$ _____
603.0100		30-Inch Reinforced Concrete Pipe, Class III	12	LF	\$ _____	\$ _____
603.0200		Clean Existing Culverts	FA	FA	FA	\$ 50,000.00
603.0300		Reinforced Concrete Collar	LS	LS	LS	\$ _____
604.0100		Catch Basin Repair or Reconstruction	LS	LS	LS	\$ _____
604.0200		Concrete Structures, Inlet Retrofit	LS	LS	LS	\$ _____
604.0300		Maintenance of Inlet Retrofit	9	Month	\$ _____	\$ _____
611.0100		Hand-Laid Rip Rap	15	CY	\$ _____	\$ _____

		PROPOSAL SCHEDULE				
ITEM NO.		ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
618.0100		Soil Preparation	LS	LS	LS	\$ _____
641.0100		Hydro-Mulch Seeding	LS	LS	LS	\$ _____
641.0200		Additional Hydro-Mulch Seeding	FA	FA	FA	\$ 5,000.00
643.0100		Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100		Traffic Control	LS	LS	LS	\$ _____
645.0200		Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 50,000.00
648.0100		Field-Posted Drawings	LS	LS	LS	\$ _____
659.0100		Erosion Control Matting, Type 1	LS	LS	LS	\$ _____
659.0200		Erosion Control Matting, Type 2	LS	LS	LS	\$ _____
681.0100		Nutrient Separating Baffle Box	1	EA	\$ _____	\$ _____
681.0200		Maintenance of Nutrient Separating Baffle Box	9	Month	\$ _____	\$ _____
682.0100		Catch Basin Automatic Retractable Screens	78	EA	\$ _____	\$ _____
682.0200		Maintenance of Catch Basin Automatic Retractable Screens	9	Month	\$ _____	\$ _____
683.0100		Catch Basin Filter Baskets	3	EA	\$ _____	\$ _____
683.0200		Maintenance of Catch Basin Filter Baskets	9	Month	\$ _____	\$ _____
695.0100		Maintenance of Existing Field Offices	FA	FA	FA	\$ 30,000.00

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
a. SUM OF ALL ITEMS					\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection.					

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.
4

5 The bidder's attention is directed to Sections 695 – Maintenance of
6 Existing Field Offices and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.
8

9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to reflect
12 the limitation thereon. The comparison of bids to determine the successful
13 bidder and the amount of contract to be awarded shall be determined after such
14 adjustments are made, and such adjustments shall be binding upon the bidder.
15
16