

TABULATION OF BIDS

PROJECT: Kamehameha Highway Drainage Improvements Vicinity of Polinalina Road PROJECT NO.: 83D-01-98 Net Length of Project: 0.2 Mile ISLAND: Oahu DISTRICT: Koolauloa DATE ADVERTISED: Honolulu Star-Bulletin - January 6, 2000 BIDS OPENED: February 10, 2000 COMPLETION TIME: Seventy five (75) Working Days				HAWAIIAN DREDGING CONSTRUCTION CO.		PERFECTO ENGINEERING & CONSTRUCTION		JAS. W. GLOVER, LTD.		OKADA TRUCKING CO., LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
206.4100	Structure Excavation for Box Culvert	177	CU YD	\$200.00	\$35,400.00	\$447.00	\$79,119.00	\$324.00	\$57,348.00	\$1,175.00	\$207,975.00	\$100.00	\$17,700.00
206.7000	Structure Backfill	90	CU YD	\$100.00	\$9,000.00	\$96.50	\$8,685.00	\$478.00	\$43,020.00	\$80.00	\$7,200.00	\$75.00	\$6,750.00
209.1000	Pollution Control	F.A.	F.A.	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00
312.0100	Plant Mix Glassphalt Concrete Base Course	42	TON	\$166.00	\$6,972.00	\$323.00	\$13,566.00	\$246.00	\$10,332.00	\$160.00	\$6,720.00	\$200.00	\$8,400.00
401.0400	Asphalt Concrete Pavement, Mix No. IV	53	TON	\$146.00	\$7,738.00	\$280.00	\$14,840.00	\$213.00	\$11,289.00	\$140.00	\$7,420.00	\$200.00	\$10,600.00
503.1000	8' x 2'-6" Precast Concrete Box Culvert Modules	3	EACH	\$14,000.00	\$42,000.00	\$9,830.00	\$29,490.00	\$7,915.00	\$23,745.00	\$6,650.00	\$19,950.00	\$20,000.00	\$60,000.00
503.2000	8' x 3'-9" Precast Concrete Box Culvert Modules	2	EACH	\$15,000.00	\$30,000.00	\$11,500.00	\$23,000.00	\$9,210.00	\$18,420.00	\$7,175.00	\$14,350.00	\$23,000.00	\$46,000.00
503.5100	Reinforced Concrete Jacket for 30-Inch Water Line	2	EACH	\$5,700.00	\$11,400.00	\$5,850.00	\$11,700.00	\$10,480.00	\$20,960.00	\$30,000.00	\$60,000.00	\$13,500.00	\$27,000.00
603.0010	Bed Course Material for Culvert	25	CU YD	\$120.00	\$3,000.00	\$243.00	\$6,075.00	\$170.00	\$4,250.00	\$100.00	\$2,500.00	\$125.00	\$3,125.00
604.1000	Type "1" Concrete Headwall, 3.00 feet to 3.99 feet	1	EACH	\$50,000.00	\$50,000.00	\$25,200.00	\$25,200.00	\$41,600.00	\$41,600.00	\$23,500.00	\$23,500.00	\$60,500.00	\$60,500.00
604.2000	Type "2" Concrete Headwall, 3.00 feet to 3.99 feet	1	EACH	\$10,000.00	\$10,000.00	\$9,360.00	\$9,360.00	\$18,645.00	\$18,645.00	\$8,500.00	\$8,500.00	\$14,500.00	\$14,500.00
604.3000	Type "3" Concrete Headwall, 5.00 feet to 5.99 feet	1	EACH	\$47,000.00	\$47,000.00	\$28,200.00	\$28,200.00	\$47,180.00	\$47,180.00	\$27,500.00	\$27,500.00	\$47,500.00	\$47,500.00
604.4000	Type "4" Concrete Headwall, 5.00 feet to 5.99 feet	1	EACH	\$26,000.00	\$26,000.00	\$17,500.00	\$17,500.00	\$26,610.00	\$26,610.00	\$18,250.00	\$18,250.00	\$39,000.00	\$39,000.00
612.0100	Grouted Rubble Paving	7	CU YD	\$870.00	\$6,090.00	\$754.00	\$5,278.00	\$555.00	\$3,885.00	\$350.00	\$2,450.00	\$600.00	\$4,200.00
621.7100	Construction Sign with Post	4	EACH	\$300.00	\$1,200.00	\$905.00	\$3,620.00	\$505.00	\$2,020.00	\$450.00	\$1,800.00	\$500.00	\$2,000.00

TABULATION OF BIDS

PROJECT: Kamehameha Highway Drainage Improvements
Vicinity of Polinalina Road

PROJECT NO.: 83D-01-98 Net Length of Project: 0.2 Mile

ISLAND: Oahu DISTRICT: Koolauloa

DATE ADVERTISED: Honolulu Star-Bulletin - January 6, 2000
BIDS OPENED: February 10, 2000

COMPLETION TIME: Seventy five (75) Working Days

HAWAIIAN DREDGING
CONSTRUCTION CO.

PERFECTO ENGINEERING
& CONSTRUCTION

JAS. W. GLOVER, LTD.

OKADA TRUCKING CO., LTD.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
624.1050	6-Inch Water Main Adjustment at Station 833+05 (52 Lin. Ft.)	L.S.	L.S.	L.S.	\$27,000.00	L.S.	\$47,400.00	L.S.	\$17,500.00	L.S.	\$21,950.00	L.S.	\$21,400.00
624.1051	6-Inch Water Main Adjustment at Station 865+65 (53 Lin. Ft.)	L.S.	L.S.	L.S.	\$25,000.00	L.S.	\$43,000.00	L.S.	\$22,050.00	L.S.	\$41,450.00	L.S.	\$23,100.00
645.0200	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$36,000.00	F.A.	\$36,000.00	F.A.	\$36,000.00	F.A.	\$36,000.00	F.A.	\$36,000.00
699.1000	Mobilization(Not to exceed 10% of the sum of all items excluding the bid price of this items and force account items)	L.S.	L.S.	L.S.	\$25,200.00	L.S.	\$10,900.00	L.S.	\$30,146.00	L.S.	\$24,895.00	L.S.	\$36,200.00
	SUM OF ALL ITEMS				\$439,000.00		\$452,933.00		\$475,000.00		\$572,410.00		\$503,975.00
	Preference (for Bid Evaluation)												
	A. Hawaii Products				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	B. In-State Contractor				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS				\$439,000.00		\$452,933.00		\$475,000.00		\$572,410.00		\$503,975.00

Project Manager: Ross Hironaka
Date: February 18, 2000