

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION	
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.0517	Remove Existing Opticom Detector	L.S.	1 EA	L.S.	L.S.	\$200.00	L.S.	\$500.00	L.S.	\$575.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$1,000.00	L.S.	\$500.00
202.0518	Remove Existing Pedestrian Traffic Signal Pushbutton	L.S.	7 EA	L.S.	L.S.	\$4,000.00	L.S.	\$300.00	L.S.	\$1,150.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$500.00	L.S.	\$3,500.00
202.0519	Remove Existing HECO Meter Socket, Riser & Weatherhead	L.S.	1 EA	L.S.	L.S.	\$6,000.00	L.S.	\$8,000.00	L.S.	\$2,300.00	L.S.	\$2,900.00	L.S.	\$2,781.00	L.S.	\$10,000.00	L.S.	\$1,500.00
202.0520	Remove Existing HECO Meter Enclosure & Pad	L.S.	1 EA	L.S.	L.S.	\$6,000.00	L.S.	\$4,000.00	L.S.	\$1,610.00	L.S.	\$1,400.00	L.S.	\$1,442.00	L.S.	\$5,000.00	L.S.	\$2,000.00
202.0521	Relocate Existing Traffic Signal Head	L.S.	4 EA	L.S.	L.S.	\$3,000.00	L.S.	\$2,000.00	L.S.	\$2,415.00	L.S.	\$2,100.00	L.S.	\$2,060.00	L.S.	\$3,000.00	L.S.	\$2,800.00
202.0522	Relocate Existing HTCO Conduit	L.S.	4 L.F.	L.S.	L.S.	\$7,000.00	L.S.	\$5,000.00	L.S.	\$7,245.00	L.S.	\$6,300.00	L.S.	\$6,283.00	L.S.	\$5,000.00	L.S.	\$2,000.00
202.0526	Demolish/Reconstruct Existing CRM Wall	L.S.	130 L.F.	L.S.	L.S.	\$7,000.00	L.S.	\$25,000.00	L.S.	\$13,450.00	L.S.	\$20,000.00	L.S.	\$100,000.00	L.S.	\$40,000.00	L.S.	\$195,000.00
202.0527	Test/Dispose Existing Pad Mounted Transformer	L.S.	2 EA	L.S.	L.S.	\$5,000.00	L.S.	\$2,000.00	L.S.	\$18,400.00	L.S.	\$16,000.00	L.S.	\$15,759.00	L.S.	\$4,000.00	L.S.	\$6,000.00
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$50,000.00	L.S.	\$20,000.00	L.S.	\$171,000.00	L.S.	\$32,000.00	L.S.	\$150,000.00	L.S.	\$35,000.00	L.S.	\$94,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00
209.0300	Dewatering	F.A.	F.A.	F.A.	F.A.	\$430,000.00	F.A.	\$430,000.00	F.A.	\$430,000.00	F.A.	\$430,000.00	F.A.	\$430,000.00	F.A.	\$430,000.00	F.A.	\$430,000.00
212.1000	Archaeological Mitigation	F.A.	F.A.	F.A.	F.A.	\$52,000.00	F.A.	\$52,000.00	F.A.	\$52,000.00	F.A.	\$52,000.00	F.A.	\$52,000.00	F.A.	\$52,000.00	F.A.	\$52,000.00
304.1110	Aggregate Base Course	L.S.	130 C.Y.	L.S.	L.S.	\$25,000.00	L.S.	\$200,000.00	L.S.	\$59,000.00	L.S.	\$150,800.00	L.S.	\$270,000.00	L.S.	\$350,000.00	L.S.	\$10,400.00
312.0100	Hot Mix Glassphalt Base Course	L.S.	1,400 TON	L.S.	L.S.	\$700,000.00	L.S.	\$563,000.00	L.S.	\$800,000.00	L.S.	\$577,400.00	L.S.	\$600,000.00	L.S.	\$800,000.00	L.S.	\$560,000.00
401.0500	Hot Mix Asphalt Pavement, Mix No. V	L.S.	235 TON	L.S.	L.S.	\$75,000.00	L.S.	\$36,000.00	L.S.	\$51,000.00	L.S.	\$35,700.00	L.S.	\$50,000.00	L.S.	\$60,000.00	L.S.	\$56,400.00
402.0400	Superpave Hot Mix Asphalt Pavement	L.S.	3,465 TON	L.S.	L.S.	\$1,150,000.00	L.S.	\$966,000.00	L.S.	\$138,000.00	L.S.	\$1,085,400.00	L.S.	\$1,700,000.00	L.S.	\$1,100,000.00	L.S.	\$1,039,500.00
411.2110	11-Inch, Concrete Pavement	L.S.	235 C.Y.	L.S.	L.S.	\$225,000.00	L.S.	\$400,000.00	L.S.	\$284,000.00	L.S.	\$742,900.00	L.S.	\$365,000.00	L.S.	\$350,000.00	L.S.	\$117,500.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.	HAWAIIAN DREDGING CONSTRUCTION CO., INC.	ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		
	** NOTE:																	
	Quantities shown in this column are for in-house use only.																	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
414.0100	Excavation for Reconstruction of Weakened Pavement Areas	L.S.	800 L.F.	L.S.	L.S.	\$200,000.00	L.S.	\$186,000.00	L.S.	\$264,000.00	L.S.	\$225,000.00	L.S.	\$200,000.00	L.S.	\$250,000.00	L.S.	\$374,875.00
415.1000	5-Inch Cold Planing	L.S.	1,420 L.F.	L.S.	L.S.	\$275,000.00	L.S.	\$180,000.00	L.S.	\$254,000.00	L.S.	\$179,300.00	L.S.	\$240,000.00	L.S.	\$173,500.00	L.S.	\$277,920.00
503.1000	Rock Veneer (Wall along Ala Moana Regional Beach Park)	L.S.	L.S.	L.S.	L.S.	\$85,000.00	L.S.	\$13,000.00	L.S.	\$21,000.00	L.S.	\$13,000.00	L.S.	\$18,000.00	L.S.	\$20,000.00	L.S.	\$75,000.00
503.1001	Rock Veneer for Utility Enclosure (Retaining Wall Sta. 26+30±, o/s 70'± Lt.))	L.S.	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$8,000.00	L.S.	\$11,000.00	L.S.	\$8,200.00	L.S.	\$10,000.00	L.S.	\$15,000.00	L.S.	\$1,500.00
503.2000	Basaltic Rocks	L.S.	L.S.	L.S.	L.S.	\$3,000.00	L.S.	\$35,000.00	L.S.	\$72,000.00	L.S.	\$35,000.00	L.S.	\$55,000.00	L.S.	\$60,000.00	L.S.	\$50,000.00
604.4100	Adjusting Storm Drain Manhole Frame and Cover	4	4 EA	Each	\$750.00	\$3,000.00	\$400.00	\$1,600.00	\$1,100.00	\$4,400.00	\$2,002.00	\$8,008.00	\$600.00	\$2,400.00	\$2,000.00	\$8,000.00	\$1,000.00	\$4,000.00
604.4200	Adjust Water Manhole Frame and Cover	17	17 EA	Each	\$750.00	\$12,750.00	\$1,600.00	\$27,200.00	\$1,000.00	\$17,000.00	\$1,502.00	\$25,534.00	\$600.00	\$10,200.00	\$1,000.00	\$17,000.00	\$1,000.00	\$17,000.00
604.4300	Adjust Water Valve Box Frame and Cover	8	8 EA	Each	\$750.00	\$6,000.00	\$800.00	\$6,400.00	\$1,300.00	\$10,400.00	\$2,503.00	\$20,024.00	\$500.00	\$4,000.00	\$1,000.00	\$8,000.00	\$1,000.00	\$8,000.00
604.4400	Adjust Water Meter Box Frame and Cover	2	2 EA	Each	\$750.00	\$1,500.00	\$800.00	\$1,600.00	\$700.00	\$1,400.00	\$2,503.00	\$5,006.00	\$300.00	\$600.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
604.4500	Adjust Water Irrigation Valve Box and Cover	1	1 EA	Each	\$750.00	\$750.00	\$800.00	\$800.00	\$400.00	\$400.00	\$5,006.00	\$5,006.00	\$300.00	\$300.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
604.4600	Adjust Sewer Manhole Frame and Cover	6	6 EA	Each	\$750.00	\$4,500.00	\$1,600.00	\$9,600.00	\$1,100.00	\$6,600.00	\$3,003.00	\$18,018.00	\$600.00	\$3,600.00	\$2,000.00	\$12,000.00	\$1,000.00	\$6,000.00
604.4700	Adjust Hawaiian Telcom Manhole Frame and Cover	1	1 EA	Each	\$750.00	\$750.00	\$3,200.00	\$3,200.00	\$2,400.00	\$2,400.00	\$2,887.00	\$2,887.00	\$700.00	\$700.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00
604.4800	Adjusting Electrical Manhole Frame and Cover	2	2 EA	Each	\$750.00	\$1,500.00	\$4,000.00	\$8,000.00	\$2,400.00	\$4,800.00	\$5,775.00	\$11,550.00	\$800.00	\$1,600.00	\$3,000.00	\$6,000.00	\$1,000.00	\$2,000.00
604.4900	Adjust Existing Traffic Signal Pullbox Frame and Cover	2	2 EA	Each	\$750.00	\$1,500.00	\$3,000.00	\$6,000.00	\$2,400.00	\$4,800.00	\$5,775.00	\$11,550.00	\$300.00	\$600.00	\$2,000.00	\$4,000.00	\$1,000.00	\$2,000.00
604.5100	Adjust Existing Highway Lighting Pullbox Frame and Cover	1	1 EA	Each	\$750.00	\$750.00	\$3,000.00	\$3,000.00	\$2,400.00	\$2,400.00	\$2,887.00	\$2,887.00	\$300.00	\$300.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00
604.5200	Adjust Existing Utility Pullbox Frame and Cover	1	1 EA	Each	\$750.00	\$750.00	\$2,000.00	\$2,000.00	\$2,400.00	\$2,400.00	\$2,887.00	\$2,887.00	\$300.00	\$300.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
606.1000	Steel Pipe Bridge Rails	L.S.	544 L.F.	L.S.	L.S.	\$340,000.00	L.S.	\$210,000.00	L.S.	\$684,000.00	L.S.	\$675,800.00	L.S.	\$500,000.00	L.S.	\$1,475,310.00	L.S.	\$443,200.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				
** NOTE:																				
Quantities shown in this column are for in-house use only.																				
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
606.2000	Modified Median Barrier	L.S.	198 L.F.	L.S.	L.S.	\$1.00	L.S.	\$180,000.00	L.S.	\$186,000.00	L.S.	\$368,200.00	L.S.	\$95,000.00	L.S.	\$100,000.00	L.S.	\$138,600.00		
607.1000	4 feet High Vinyl Coated Dark Green Chain Link Fence	L.S.	700 L.F.	L.S.	L.S.	\$52,000.00	L.S.	\$32,000.00	L.S.	\$68,000.00	L.S.	\$30,400.00	L.S.	\$65,000.00	L.S.	\$45,000.00	L.S.	\$31,500.00		
610.1000	8-Inch Reinforced Concrete Driveway	L.S.	3 EA	L.S.	L.S.	\$35,000.00	L.S.	\$25,000.00	L.S.	\$35,000.00	L.S.	\$101,300.00	L.S.	\$55,000.00	L.S.	\$80,000.00	L.S.	\$21,000.00		
616.1000	Permanent Irrigation System	L.S.	1 EA	L.S.	L.S.	\$38,000.00	L.S.	\$39,000.00	L.S.	\$69,000.00	L.S.	\$61,000.00	L.S.	\$49,000.00	L.S.	\$75,000.00	L.S.	\$15,000.00		
618.1000	Qualified Arborist, Root Barrier Installation & Tree and Root Pruning	F.A.	F.A.	F.A.	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00		
619.1000	Shower Trees	L.S.	24 EA	L.S.	L.S.	\$34,000.00	L.S.	\$34,000.00	L.S.	\$12,000.00	L.S.	\$21,000.00	L.S.	\$70,000.00	L.S.	\$50,000.00	L.S.	\$108,000.00		
619.1100	Coconut Trees	L.S.	10 EA	L.S.	L.S.	\$21,000.00	L.S.	\$20,000.00	L.S.	\$23,500.00	L.S.	\$25,000.00	L.S.	\$35,000.00	L.S.	\$50,000.00	L.S.	\$20,000.00		
619.1200	Areca Palms	L.S.	7 EA	L.S.	L.S.	\$10,000.00	L.S.	\$7,900.00	L.S.	\$5,400.00	L.S.	\$4,400.00	L.S.	\$6,000.00	L.S.	\$25,000.00	L.S.	\$5,600.00		
619.1300	Naupaka	L.S.	730 EA	L.S.	L.S.	\$16,500.00	L.S.	\$16,000.00	L.S.	\$20,000.00	L.S.	\$18,800.00	L.S.	\$6,000.00	L.S.	\$28,000.00	L.S.	\$47,450.00		
619.1400	Red Spider Lily	L.S.	11 EA	L.S.	L.S.	\$6,300.00	L.S.	\$4,000.00	L.S.	\$4,100.00	L.S.	\$5,500.00	L.S.	\$3,500.00	L.S.	\$12,000.00	L.S.	\$715.00		
619.1500	Pohinahina	L.S.	50 EA	L.S.	L.S.	\$3,800.00	L.S.	\$1,200.00	L.S.	\$850.00	L.S.	\$500.00	L.S.	\$600.00	L.S.	\$3,000.00	L.S.	\$3,250.00		
619.1600	St. Augustine Grass Sod	L.S.	4,500 S.F.	L.S.	L.S.	\$60,000.00	L.S.	\$70,000.00	L.S.	\$3,400.00	L.S.	\$43,000.00	L.S.	\$65,000.00	L.S.	\$75,000.00	L.S.	\$13,500.00		
621.0000	Type "B" Pullbox (Communication, Metric)	L.S.	27 EA	L.S.	L.S.	\$50,000.00	L.S.	\$1,239,300.00	L.S.	\$59,110.00	L.S.	\$51,500.00	L.S.	\$51,500.00	L.S.	\$54,000.00	L.S.	\$45,900.00		
621.0001	Type "C" Pullbox (Communication, Metric)	L.S.	27 EA	L.S.	L.S.	\$65,000.00	L.S.	\$1,312,200.00	L.S.	\$74,750.00	L.S.	\$65,100.00	L.S.	\$64,272.00	L.S.	\$56,700.00	L.S.	\$64,800.00		
621.0002	Communication Ductline, 2-2 Inch Conduits Encased in Concrete Jacket, including Conductors	L.S.	200 L.F.	L.S.	L.S.	\$35,000.00	L.S.	\$27,200.00	L.S.	\$29,900.00	L.S.	\$26,000.00	L.S.	\$26,059.00	L.S.	\$16,000.00	L.S.	\$26,000.00		
612.0003	Communication Ductline, 2 Inch Conduits Encased in Concrete Jacket, including Conductors (DOT)	L.S.	6,760 L.F.	L.S.	L.S.	\$110,000.00	L.S.	\$222,000.00	L.S.	\$1,053,400.00	L.S.	\$917,000.00	L.S.	\$908,460.00	L.S.	\$240,000.00	L.S.	\$371,800.00		

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION	
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		



TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
621.1014	PMH Switch	2	2 EA	Each	\$3,000.00	\$6,000.00	\$4,600.00	\$9,200.00	\$1,265.00	\$2,530.00	\$1,101.00	\$2,202.00	\$1,030.00	\$2,060.00	\$6,000.00	\$12,000.00	\$3,500.00	\$7,000.00		
621.1015	Pipe Guard	8	8 EA	Each	\$800.00	\$6,400.00	\$1,500.00	\$12,000.00	\$724.50	\$5,796.00	\$631.00	\$5,048.00	\$618.00	\$4,944.00	\$900.00	\$7,200.00	\$1,500.00	\$12,000.00		
621.1020	CATV 18 In. x 36 In. Pullbox	2	2 EA	Each	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$1,127.00	\$2,254.00	\$981.00	\$1,962.00	\$968.00	\$1,936.00	\$7,500.00	\$15,000.00	\$2,000.00	\$4,000.00		
621.1021	CATV 2 Ft. x 4 Ft. Pullbox	18	18 EA	Each	\$3,500.00	\$63,000.00	\$4,000.00	\$72,000.00	\$1,840.00	\$33,120.00	\$1,602.00	\$28,836.00	\$1,545.00	\$27,810.00	\$9,500.00	\$171,000.00	\$2,500.00	\$45,000.00		
621.1022	CATV 2 Ft. x 6 Ft. Pullbox	2	2 EA	Each	\$5,500.00	\$11,000.00	\$3,500.00	\$7,000.00	\$3,680.00	\$7,360.00	\$3,204.00	\$6,408.00	\$3,193.00	\$6,386.00	\$20,000.00	\$40,000.00	\$7,000.00	\$14,000.00		
621.1023	CATV 4 Ft. x 6 Ft. Manhole	21	21 EA	Each	\$40,000.00	\$840,000.00	\$40,000.00	\$840,000.00	\$44,505.00	\$934,605.00	\$38,744.00	\$813,624.00	\$38,110.00	\$800,310.00	\$70,000.00	\$1,470,000.00	\$13,500.00	\$336,000.00		
621.1024	CATV Manhole/Handhole Conduit Penetration	18	18 EA	Each	\$500.00	\$9,000.00	\$500.00	\$9,000.00	\$115.00	\$2,070.00	\$100.00	\$1,800.00	\$103.00	\$1,854.00	\$700.00	\$12,600.00	\$500.00	\$9,000.00		
621.1025	CATV Power Supply and Service (O.B. Sta. 69+15 and O.B. Sta.	2	2 EA	Each	\$2,000.00	\$4,000.00	\$3,500.00	\$7,000.00	\$1,610.00	\$3,220.00	\$1,402.00	\$2,804.00	\$1,442.00	\$2,884.00	\$6,000.00	\$12,000.00	\$12,000.00	\$24,000.00		
621.4001	HECO Ductline, Two 4-Inch and Four 6-Inch, HTCO Ductline, Four 4-CATV Ductline, One 2-Inch and One 4-Inch Conduit Encased in Jacket (Section C1)	L.S.	55 L.F.	L.S.	L.S.	\$40,000.00	L.S.	\$50,000.00	L.S.	\$81,535.00	L.S.	\$75,100.00	L.S.	\$70,040.00	L.S.	\$65,000.00	L.S.	\$28,600.00		
621.4002	HECO Ductline, Four 4-Inch and Eight 6-Inch, and CATV Ductline, Three 4-Inch Conduit Encased in Concrete Jacket (Section C 2)	L.S.	140 L.F.	L.S.	L.S.	\$150,000.00	L.S.	\$125,000.00	L.S.	\$174,800.00	L.S.	\$161,100.00	L.S.	\$150,380.00	L.S.	\$275,000.00	L.S.	\$94,920.00		
621.4003	HECO Ductline, Six 4-Inch and Two 5-Inch, HTCO Ductline, Seven 4-Inch, and CATV Ductline, One 2-Inch and One 4-Inch Conduit Encased in Concrete Jacket (Section C3)	L.S.	20 L.F.	L.S.	L.S.	\$65,000.00	L.S.	\$75,000.00	L.S.	\$29,095.00	L.S.	\$26,800.00	L.S.	\$24,720.00	L.S.	\$100,000.00	L.S.	\$12,060.00		
621.4004	HECO Ductline, Two 4-Inch and Four 6-Inch, and HTCO Ductline, Four 4-Inch Conduit Encased in Concrete Jacket (Section C4)	L.S.	255 L.F.	L.S.	L.S.	\$180,000.00	L.S.	\$250,000.00	L.S.	\$267,605.00	L.S.	\$246,600.00	L.S.	\$230,720.00	L.S.	\$250,000.00	L.S.	\$139,485.00		
621.4005	HECO Ductline, One 3-Inch, Two 4-Inch and Four 6-Inch, HTCO Five 4-Inch and CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C5)	L.S.	45 L.F.	L.S.	L.S.	\$65,000.00	L.S.	\$50,000.00	L.S.	\$69,805.00	L.S.	\$64,300.00	L.S.	\$60,770.00	L.S.	\$65,000.00	L.S.	\$27,360.00		

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu					** NOTE:	GOODFELLOW BROS., INC.	HAWAIIAN DREDGING CONSTRUCTION CO., INC.	ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days					Quantities shown in this column are for in-house use only.													
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.4006	HECO Ductline, One 3-Inch, Two 4-Inch and Four 6-Inch, HTCO Two 4-Inch and CATV Ductline, Two 4-Inch Conduit Encased in Jacket (Section C6)	L.S.	25 L.F.	L.S.	L.S.	\$20,000.00	L.S.	\$2,000.00	L.S.	\$39,215.00	L.S.	\$36,100.00	L.S.	\$33,990.00	L.S.	\$42,000.00	L.S.	\$13,925.00
621.4007	HTCO Ductline, Two 4-Inch, and CATV Ductline, Two 4-Inch Conduit in Concrete Jacket (Section C7)	L.S.	60 L.F.	L.S.	L.S.	\$110,000.00	L.S.	\$40,000.00	L.S.	\$64,055.00	L.S.	\$59,000.00	L.S.	\$55,620.00	L.S.	\$60,000.00	L.S.	\$22,920.00
621.4008	HTCO Ductline, Seven 4-Inch, and CATV Ductline, Three 4-Inch in Concrete Jacket (Section C8)	L.S.	95 L.F.	L.S.	L.S.	\$95,000.00	L.S.	\$150,000.00	L.S.	\$104,650.00	L.S.	\$96,400.00	L.S.	\$90,640.00	L.S.	\$155,000.00	L.S.	\$45,885.00
621.4009	HECO Ductline, Two 4-Inch and Four 6-Inch, HTCO Ductline, Four 4-Four 4-Inch CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C9)	L.S.	135 L.F.	L.S.	L.S.	\$135,000.00	L.S.	\$100,000.00	L.S.	\$168,360.00	L.S.	\$155,200.00	L.S.	\$145,230.00	L.S.	\$130,000.00	L.S.	\$78,705.00
621.4010	HECO Ductline, Two 4-Inch and Four 6-Inch, HTCO Ductline, Four 4-Inch and CATV Ductline, Two 4-Inch Conduit Encased in (Section C10)	L.S.	250 L.F.	L.S.	L.S.	\$200,000.00	L.S.	\$225,000.00	L.S.	\$320,160.00	L.S.	\$295,000.00	L.S.	\$276,040.00	L.S.	\$225,000.00	L.S.	\$145,750.00
621.4011	HECO Ductline, Two 4-Inch and Four 6-Inch, and HTCO Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C11)	L.S.	45 L.F.	L.S.	L.S.	\$50,000.00	L.S.	\$30,000.00	L.S.	\$58,075.00	L.S.	\$53,500.00	L.S.	\$50,470.00	L.S.	\$110,000.00	L.S.	\$23,175.00
621.4012	HECO Ductline, Two 4-Inch and Four 6-Inch, and CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C12)	L.S.	930 L.F.	L.S.	L.S.	\$425,000.00	L.S.	\$1,000,000.00	L.S.	\$1,082,150.00	L.S.	\$997,300.00	L.S.	\$933,180.00	L.S.	\$1,500,000.00	L.S.	\$478,950.00
621.4013	HECO Ductline, Two 4-Inch and Four 6-Inch, and CATV Ductline, One 4-Inch Conduit Encased in Concrete Jacket (Section C13)	L.S.	85 L.F.	L.S.	L.S.	\$45,000.00	L.S.	\$70,000.00	L.S.	\$58,075.00	L.S.	\$53,500.00	L.S.	\$49,440.00	L.S.	\$65,000.00	L.S.	\$42,415.00
621.4014	HECO Ductline, Two 4-Inch and Four 6-Inch, and CATV Ductline, One 4-Inch Conduit Encased in Concrete Jacket (Section C14)	L.S.	20 L.F.	L.S.	L.S.	\$25,000.00	L.S.	\$10,000.00	L.S.	\$58,075.00	L.S.	\$53,500.00	L.S.	\$49,440.00	L.S.	\$67,000.00	L.S.	\$9,980.00
621.4015	HECO Ductline, Two 3-Inch, and HTCO Ductline, Four 4-Inch Conduit in Concrete Jacket (Section C15)	L.S.	15 L.F.	L.S.	L.S.	\$10,000.00	L.S.	\$3,000.00	L.S.	\$5,750.00	L.S.	\$5,300.00	L.S.	\$4,944.00	L.S.	\$20,000.00	L.S.	\$6,120.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu					** NOTE:	GOODFELLOW BROS., INC.	HAWAIIAN DREDGING CONSTRUCTION CO., INC.	ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION		
DATE ADVERTISED: Internet Posting - December 30, 2009					Quantities shown in this column are for in-house use only.													
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.4016	HECO Ductline, Two 4-Inch, HTCO Ductline, Two 4-Inch, and CATV Ductline, One 4-Inch Conduit Encased in Concrete Jacket (Section C16)	L.S.	30 L.F.	L.S.	L.S.	\$80,000.00	L.S.	\$25,000.00	L.S.	\$29,095.00	L.S.	\$26,800.00	L.S.	\$24,720.00	L.S.	\$175,000.00	L.S.	\$12,060.00
621.4017	HECO Ductline, Two 4-Inch, and HTCO Ductline, Two 4-Inch Conduit in Concrete Jacket (Section C17)	L.S.	145 L.F.	L.S.	L.S.	\$105,000.00	L.S.	\$80,000.00	L.S.	\$232,760.00	L.S.	\$214,500.00	L.S.	\$200,850.00	L.S.	\$220,000.00	L.S.	\$55,390.00
621.4018	HECO Ductline, One 3-Inch, and HTCO Ductline, Two 4-Inch Conduit in Concrete Jacket (Section C18)	L.S.	40 L.F.	L.S.	L.S.	\$12,000.00	L.S.	\$30,000.00	L.S.	\$58,075.00	L.S.	\$53,500.00	L.S.	\$49,440.00	L.S.	\$95,000.00	L.S.	\$14,520.00
621.4019	HTCO Ductline, One 4-Inch Conduit Encased in Concrete Jacket (Section C19)	L.S.	655 L.F.	L.S.	L.S.	\$235,000.00	L.S.	\$350,000.00	L.S.	\$599,150.00	L.S.	\$552,200.00	L.S.	\$515,000.00	L.S.	\$600,000.00	L.S.	\$216,150.00
621.4020	CATV Ductline, One 4-Inch Conduit Encased in Concrete Jacket (Section C20)	L.S.	1,155 L.F.	L.S.	L.S.	\$475,000.00	L.S.	\$750,000.00	L.S.	\$1,093,650.00	L.S.	\$1,007,900.00	L.S.	\$942,450.00	L.S.	\$810,000.00	L.S.	\$381,150.00
621.4022	CATV Ductline, One 2-Inch Conduit Encased in Concrete Jacket (Section C22)	L.S.	250 L.F.	L.S.	L.S.	\$100,000.00	L.S.	\$150,000.00	L.S.	\$180,550.00	L.S.	\$166,400.00	L.S.	\$155,530.00	L.S.	\$210,000.00	L.S.	\$81,000.00
621.4023	CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C23)	L.S.	2,080 L.F.	L.S.	L.S.	\$770,000.00	L.S.	\$1,000,000.00	L.S.	\$1,794,000.00	L.S.	\$1,653,300.00	L.S.	\$1,550,150.00	L.S.	\$2,450,000.00	L.S.	\$719,680.00
621.4024	HTCO Ductline, One 4-Inch, and CATV Ductline, One 2-Inch Conduit in Concrete Jacket (Section C24)	L.S.	210 L.F.	L.S.	L.S.	\$95,000.00	L.S.	\$125,000.00	L.S.	\$273,700.00	L.S.	\$252,200.00	L.S.	\$235,870.00	L.S.	\$135,000.00	L.S.	\$72,240.00
621.4025	HTCO Ductline, One 4-Inch, and CATV Ductline, One 4-Inch Conduit in Concrete Jacket (Section C25)	L.S.	205 L.F.	L.S.	L.S.	\$80,000.00	L.S.	\$200,000.00	L.S.	\$226,550.00	L.S.	\$208,800.00	L.S.	\$195,700.00	L.S.	\$325,000.00	L.S.	\$71,750.00
621.4026	CATV Ductline, One 2-Inch and One 4-Inch Conduit Encased in Concrete Jacket (Section C26)	L.S.	90 L.F.	L.S.	L.S.	\$65,000.00	L.S.	\$100,000.00	L.S.	\$98,900.00	L.S.	\$91,100.00	L.S.	\$85,490.00	L.S.	\$130,000.00	L.S.	\$30,600.00
621.4027	HTCO Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C27)	L.S.	1,610 L.F.	L.S.	L.S.	\$610,000.00	L.S.	\$600,000.00	L.S.	\$1,175,300.00	L.S.	\$1,083,100.00	L.S.	\$1,013,520.00	L.S.	\$750,000.00	L.S.	\$557,060.00



TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue  PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles  ISLAND: Oahu      DISTRICT: Honolulu  DATE ADVERTISED: Internet Posting - December 30, 2009  BIDS OPENED: March 18, 2010  COMPLETION TIME: Four Hundred (400) Working Days					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.4028	HECO Ductline, Two 4-Inch and Four 6-Inch, and HECO Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C28)	L.S.	90 L.F.	L.S.	L.S.	\$75,000.00	L.S.	\$70,000.00	L.S.	\$128,110.00	L.S.	\$118,100.00	L.S.	\$110,210.00	L.S.	\$80,000.00	L.S.	\$44,955.00
621.4029	CATV Ductline, Three 4-Inch Conduit Encased in Concrete Jacket (Section C29)	L.S.	360 L.F.	L.S.	L.S.	\$155,000.00	L.S.	\$150,000.00	L.S.	\$336,950.00	L.S.	\$310,500.00	L.S.	\$291,490.00	L.S.	\$350,000.00	L.S.	\$131,760.00
621.4030	HTCO Ductline, Three 4-Inch Conduit Encased in Concrete Jacket (Section C30)	L.S.	20 L.F.	L.S.	L.S.	\$15,000.00	L.S.	\$5,000.00	L.S.	\$331,200.00	L.S.	\$305,200.00	L.S.	\$286,340.00	L.S.	\$30,000.00	L.S.	\$7,320.00
621.4032	CATV Ductline, Four 4-Inch Conduit Encased in Concrete Jacket (Section C32)	L.S.	45 L.F.	L.S.	L.S.	\$25,000.00	L.S.	\$25,000.00	L.S.	\$58,190.00	L.S.	\$53,600.00	L.S.	\$50,470.00	L.S.	\$70,000.00	L.S.	\$17,010.00
621.4033	HTCO Ductline, Four 4-Inch Conduit Encased in Concrete Jacket (Section C33)	L.S.	1,365 L.F.	L.S.	L.S.	\$485,000.00	L.S.	\$500,000.00	L.S.	\$1,158,050.00	L.S.	\$1,067,200.00	L.S.	\$999,100.00	L.S.	\$550,000.00	L.S.	\$515,970.00
621.4034	HTCO Ductline, Four 4-Inch, and CATV Ductline, Two 4-Inch Conduit in Concrete Jacket (Section C34)	L.S.	605 L.F.	L.S.	L.S.	\$400,000.00	L.S.	\$600,000.00	L.S.	\$593,400.00	L.S.	\$546,900.00	L.S.	\$511,910.00	L.S.	\$1,050,000.00	L.S.	\$247,642.00
621.4035	HTCO Ductline, Six 4-Inch, and CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C35)	L.S.	710 L.F.	L.S.	L.S.	\$520,000.00	L.S.	\$1,250,000.00	L.S.	\$1,059,150.00	L.S.	\$976,100.00	L.S.	\$913,610.00	L.S.	\$1,400,000.00	L.S.	\$313,537.50
621.4036	HTCO Ductline, Four 4-Inch, and CATV Ductline, One 2-Inch and One 4-Inch Conduit Encased in Concrete Jacket (Section C36)	L.S.	130 L.F.	L.S.	L.S.	\$60,000.00	L.S.	\$70,000.00	L.S.	\$93,150.00	L.S.	\$85,800.00	L.S.	\$80,340.00	L.S.	\$110,000.00	L.S.	\$53,040.00
621.4037	HTCO Ductline, Eight 4-Inch Conduit Encased in Concrete Jacket (Section C37)	L.S.	685 L.F.	L.S.	L.S.	\$255,000.00	L.S.	\$300,000.00	L.S.	\$517,500.00	L.S.	\$476,900.00	L.S.	\$447,020.00	L.S.	\$130,000.00	L.S.	\$300,715.00
621.4038	HTCO Ductline, Seven 4-Inch, and CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C38)	L.S.	30 L.F.	L.S.	L.S.	\$45,000.00	L.S.	\$60,000.00	L.S.	\$58,305.00	L.S.	\$53,700.00	L.S.	\$50,470.00	L.S.	\$245,000.00	L.S.	\$13,369.00
621.4039	HTCO Ductline, Seven 4-Inch, and CATV Ductline, One 4-Inch Conduit Encased in Concrete Jacket (Section C39)	L.S.	30 L.F.	L.S.	L.S.	\$15,000.00	L.S.	\$50,000.00	L.S.	\$17,480.00	L.S.	\$16,100.00	L.S.	\$15,450.00	L.S.	\$35,000.00	L.S.	\$13,124.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue  PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles  ISLAND: Oahu      DISTRICT: Honolulu  DATE ADVERTISED: Internet Posting - December 30, 2009  BIDS OPENED: March 18, 2010  COMPLETION TIME: Four Hundred (400) Working Days					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.4040	HTCO Ductline, Eight 4-Inch, and CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C40)	L.S.	305 L.F.	L.S.	L.S.	\$230,000.00	L.S.	\$200,000.00	L.S.	\$361,100.00	L.S.	\$332,800.00	L.S.	\$311,060.00	L.S.	\$750,000.00	L.S.	\$144,385.00
621.4041	HTCO Ductline, Eight 4-Inch, and CATV Ductline, Three 4-Inch Conduit Encased in Concrete Jacket (Section C41)	L.S.	20 L.F.	L.S.	L.S.	\$50,000.00	L.S.	\$25,000.00	L.S.	\$58,305.00	L.S.	\$53,700.00	L.S.	\$50,470.00	L.S.	\$50,000.00	L.S.	\$10,598.50
621.4042	HTCO Ductline, Ten 4-Inch, and CATV Ductline, Two 4-Inch Conduit in Concrete Jacket (Section C42)	L.S.	130 L.F.	L.S.	L.S.	\$170,000.00	L.S.	\$225,000.00	L.S.	\$174,800.00	L.S.	\$161,100.00	L.S.	\$150,380.00	L.S.	\$600,000.00	L.S.	\$65,377.00
621.4043	HECO Ductline, Two 4-Inch and Four 6-Inch, HTCO Ductline, Two 4-Inch and CATV Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section C43)	L.S.	85 L.F.	L.S.	L.S.	\$100,000.00	L.S.	\$70,000.00	L.S.	\$116,150.00	L.S.	\$107,000.00	L.S.	\$99,910.00	L.S.	\$90,000.00	L.S.	\$47,722.00
621.4044	HECO Ductline, Two 4-Inch and Four 6-Inch, and CATV Ductline, Three 4-Inch Conduit Encased in Concrete Jacket (Section C44)	L.S.	20 L.F.	L.S.	L.S.	\$30,000.00	L.S.	\$19,000.00	L.S.	\$86,250.00	L.S.	\$79,500.00	L.S.	\$74,160.00	L.S.	\$28,000.00	L.S.	\$10,700.00
621.4045	HTCO Ductline, One 2-Inch, and CATV Ductline, One 2-Inch Conduit Concrete Jacket (Section C45)	L.S.	115 L.F.	L.S.	L.S.	\$30,000.00	L.S.	\$60,000.00	L.S.	\$92,000.00	L.S.	\$84,800.00	L.S.	\$79,310.00	L.S.	\$42,000.00	L.S.	\$39,715.00
621.4046	CATV Ductlie, One 4-Inch Conduit Encased in Concrete Jacket (Section C46)	L.S.	595 L.F.	L.S.	L.S.	\$250,000.00	L.S.	\$400,000.00	L.S.	\$256,450.00	L.S.	\$236,300.00	L.S.	\$221,450.00	L.S.	\$620,000.00	L.S.	\$193,970.00
621.4047	HECO Ductline, One 3-Inch, and HTCO Ductline, One 4-Inch Conduit Concrete Jacket (Section C47)	L.S.	35 L.F.	L.S.	L.S.	\$20,000.00	L.S.	\$20,000.00	L.S.	\$246,100.00	L.S.	\$226,800.00	L.S.	\$212,180.00	L.S.	\$36,000.00	L.S.	\$12,145.00
621.4102	HECO Ductline, Two 2-Inch, Four 4-Inch, and Four 6-Inch Conduit Encased in Concrete Jacket (Section E2)	L.S.	25 L.F.	L.S.	L.S.	\$25,000.00	L.S.	\$15,000.00	L.S.	\$31,050.00	L.S.	\$28,600.00	L.S.	\$26,780.00	L.S.	\$90,000.00	L.S.	\$13,500.00
621.4103	HECO Ductline, One 3-Inch, Two 4-Inch, and Four 6-Inch Conduit Encased in Concrete Jacket (Section E3)	L.S.	20 L.F.	L.S.	L.S.	\$20,000.00	L.S.	\$30,000.00	L.S.	\$34,960.00	L.S.	\$32,200.00	L.S.	\$29,870.00	L.S.	\$60,000.00	L.S.	\$9,920.00
621.4104	HECO Ductline, Two 2-Inch, Two 4-Inch, and Four 6-Inch Conduit Encased in Concrete Jacket (Section E4)	L.S.	15 L.F.	L.S.	L.S.	\$25,000.00	L.S.	\$14,000.00	L.S.	\$32,200.00	L.S.	\$29,700.00	L.S.	\$27,810.00	L.S.	\$40,000.00	L.S.	\$7,560.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu																		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		
					** NOTE:													
					Quantities shown in this column are for in-house use only.													
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.4116	HECO Ductline, Four 4-Inch and Six 6-Inch Conduit Encased in Concrete Jacket (Section E16)	L.S.	430 L.F.	L.S.	L.S.	\$140,000.00	L.S.	\$110,000.00	L.S.	\$29,095.00	L.S.	\$26,800.00	L.S.	\$24,720.00	L.S.	\$680,000.00	L.S.	\$239,080.00
621.4117	HECO Ductline, Two 4-Inch and Four 6-Inch Conduit Encased in (Section E17)	L.S.	480 L.F.	L.S.	L.S.	\$220,000.00	L.S.	\$400,000.00	L.S.	\$240,350.00	L.S.	\$221,500.00	L.S.	\$208,060.00	L.S.	\$1,250,000.00	L.S.	\$229,920.00
621.4118	HECO Ductline, Four 4-Inch Conduit Encased in Concrete Jacket (Section E18)	L.S.	10 L.F.	L.S.	L.S.	\$5,000.00	L.S.	\$2,000.00	L.S.	\$358,800.00	L.S.	\$330,700.00	L.S.	\$309,000.00	L.S.	\$42,000.00	L.S.	\$3,780.00
621.4119	HECO Ductline, Two 4-Inch and Eight 6-Inch Conduit Encased in (Section E19)	L.S.	10 L.F.	L.S.	L.S.	\$15,000.00	L.S.	\$24,000.00	L.S.	\$13,915.00	L.S.	\$12,800.00	L.S.	\$12,360.00	L.S.	\$70,000.00	L.S.	\$5,820.00
621.4120	HECO Ductline, Four 4-Inch and Four 6-Inch Conduit Encased in (Section E20)	L.S.	125 L.F.	L.S.	L.S.	\$65,000.00	L.S.	\$90,000.00	L.S.	\$44,850.00	L.S.	\$41,300.00	L.S.	\$39,140.00	L.S.	\$235,000.00	L.S.	\$64,375.00
621.4121	HECO Ductline, Two 2-Inch, Two 4-Inch, and Four 6-Inch Conduit Encased in Concrete Jacket (Section E21)	L.S.	30 L.F.	L.S.	L.S.	\$45,000.00	L.S.	\$20,000.00	L.S.	\$64,055.00	L.S.	\$59,000.00	L.S.	\$54,590.00	L.S.	\$30,000.00	L.S.	\$15,120.00
621.4122	HECO Ductline, One 3-Inch, Two 4-Inch, and Four 6-Inch Conduit Concrete Jacket (Section E22)	L.S.	105 L.F.	L.S.	L.S.	\$60,000.00	L.S.	\$90,000.00	L.S.	\$58,650.00	L.S.	\$54,000.00	L.S.	\$51,500.00	L.S.	\$275,000.00	L.S.	\$52,080.00
621.4123	HECO Ductline, Two 4-Inch Conduit Encased in Concrete Jacket (Section E23)	L.S.	75 L.F.	L.S.	L.S.	\$50,000.00	L.S.	\$30,000.00	L.S.	\$93,150.00	L.S.	\$85,800.00	L.S.	\$80,340.00	L.S.	\$165,000.00	L.S.	\$25,950.00
621.4124	HECO Ductline, One 3-Inch, Four 4-Inch, and Four 6-Inch Conduit Concrete Jacket (Section E24)	L.S.	20 L.F.	L.S.	L.S.	\$25,000.00	L.S.	\$40,000.00	L.S.	\$64,055.00	L.S.	\$59,000.00	L.S.	\$55,620.00	L.S.	\$95,000.00	L.S.	\$10,640.00
621.4125	HECO Ductline, Two 4-Inch and Four 6-Inch Conduit Encased in (Section E25)	L.S.	30 L.F.	L.S.	L.S.	\$15,000.00	L.S.	\$25,000.00	L.S.	\$32,545.00	L.S.	\$30,000.00	L.S.	\$27,810.00	L.S.	\$40,000.00	L.S.	\$14,370.00
621.4126	HECO Ductline, Two 2-Inch Conduit Encased in Concrete Jacket (Section E26)	L.S.	45 L.F.	L.S.	L.S.	\$15,000.00	L.S.	\$15,000.00	L.S.	\$20,930.00	L.S.	\$19,300.00	L.S.	\$17,510.00	L.S.	\$40,000.00	L.S.	\$15,075.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		



TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu																		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days					** NOTE:													
Quantities shown in this column are for in-house use only.																		
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.7000	Service Conversion (HECO) at Koula Street Traffic Signal System (Sta. 36+39)	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$9,000.00	L.S.	\$4,945.00	L.S.	\$4,300.00	L.S.	\$4,223.00	L.S.	\$9,000.00	L.S.	\$39,000.00
621.7001	Service Conversion (HECO) at 800 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$16,000.00	L.S.	\$6,325.00	L.S.	\$5,500.00	L.S.	\$5,356.00	L.S.	\$9,000.00	L.S.	\$7,000.00
621.7002	Service Conversion (HECO) at 914 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$30,000.00	L.S.	\$3,900.00	L.S.	\$84,525.00	L.S.	\$73,600.00	L.S.	\$74,160.00	L.S.	\$6,000.00	L.S.	\$99,300.00
621.7003	Service Conversion (HECO) at Fisherman's Wharf, 1009 Ala Moana	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,500.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$6,000.00	L.S.	\$12,000.00
621.7004	Service Conversion (HECO) at Kewalo Basin, 1025 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$4,000.00	L.S.	\$2,700.00	L.S.	\$4,830.00	L.S.	\$4,200.00	L.S.	\$4,120.00	L.S.	\$15,000.00	L.S.	\$4,900.00
621.7005	Service Conversion (HECO) at Kewalo Basin, 1085 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$7,000.00	L.S.	\$6,700.00	L.S.	\$52,900.00	L.S.	\$46,100.00	L.S.	\$46,350.00	L.S.	\$15,000.00	L.S.	\$18,450.00
621.7006	Service Conversion (HECO) at Kewalo Basin Traffic Signal System	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$9,000.00	L.S.	\$6,900.00	L.S.	\$6,000.00	L.S.	\$5,871.00	L.S.	\$9,000.00	L.S.	\$9,820.00
621.7007	Service Conversion (HECO) at UH Kewalo Basin (Sta. 13+75)	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$4,900.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$7,000.00	L.S.	\$1,000.00
621.7008	Service Conversion (HECO) at Kamakee Street Traffic Signal System	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$9,000.00	L.S.	\$2,300.00	L.S.	\$2,000.00	L.S.	\$2,060.00	L.S.	\$6,000.00	L.S.	\$8,020.00
621.7009	Service Conversion (HECO) at Ala Moana Beach Park (Sta. 20+70)	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,800.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$7,000.00	L.S.	\$5,050.00
621.7010	Service Conversion (HECO) at Ala Moana Beach Park (Sta. 26+31)	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,800.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$10,000.00	L.S.	\$5,050.00
621.7011	Service Conversion (HECO) at Queen Street Traffic Signal System	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$10,300.00	L.S.	\$46,000.00	L.S.	\$40,000.00	L.S.	\$40,170.00	L.S.	\$7,000.00	L.S.	\$12,020.00
621.8000	Service Conversion (CATV) at 744 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$2,900.00	L.S.	\$1,610.00	L.S.	\$1,400.00	L.S.	\$1,339.00	L.S.	\$3,000.00	L.S.	\$2,000.00
621.8001	Service Conversion (CATV) at UH Kewalo Basin (Sta. 12+95)	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,800.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$4,000.00	L.S.	\$500.00
621.8002	Service Conversion (CATV) at 1085 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$7,000.00	L.S.	\$6,700.00	L.S.	\$2,070.00	L.S.	\$1,800.00	L.S.	\$1,751.00	L.S.	\$4,000.00	L.S.	\$2,600.00
621.8003	Service Conversion (CATV) at 1720 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$6,700.00	L.S.	\$11,500.00	L.S.	\$10,000.00	L.S.	\$10,300.00	L.S.	\$3,000.00	L.S.	\$1,200.00
621.8004	Service Conversion (CATV) at Telephone No. 126 (Sta. 81+14)	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,800.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$3,000.00	L.S.	\$500.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu																		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		
					** NOTE:													
					Quantities shown in this column are for in-house use only.													
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.8005	Service Conversion (CATV) at 1804 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$15,000.00	L.S.	\$2,800.00	L.S.	\$8,510.00	L.S.	\$7,400.00	L.S.	\$7,313.00	L.S.	\$3,000.00	L.S.	\$7,890.00
621.8006	Service Conversion (CATV) at 1827 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$1,500.00	L.S.	\$345.00	L.S.	\$300.00	L.S.	\$309.00	L.S.	\$2,000.00	L.S.	\$1,000.00
621.8007	Service Conversion (CATV) at 1830 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$15,000.00	L.S.	\$4,000.00	L.S.	\$17,250.00	L.S.	\$15,000.00	L.S.	\$15,450.00	L.S.	\$8,000.00	L.S.	\$15,170.00
621.8008	Service Conversion (CATV) at 1835 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$3,000.00	L.S.	\$2,500.00	L.S.	\$2,300.00	L.S.	\$2,000.00	L.S.	\$2,060.00	L.S.	\$3,000.00	L.S.	\$1,800.00
621.8009	Service Conversion (CATV) at 1946 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$2,700.00	L.S.	\$3,450.00	L.S.	\$3,000.00	L.S.	\$3,090.00	L.S.	\$8,000.00	L.S.	\$5,200.00
621.8010	Service Conversion (CATV) at 1700 Ala Moana Blvd	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$9,000.00	L.S.	\$115.00	L.S.	\$100.00	L.S.	\$103.00	L.S.	\$4,000.00	L.S.	\$5,200.00
622.0051	Highway Light Standard, Decorative Type "A", Single 6' Bracket Arm, 250W HPS, Luminaire, Decorative Base, Pole and Appurtenances	L.S.	30 EA	L.S.	L.S.	\$224,000.00	L.S.	\$130,000.00	L.S.	\$155,250.00	L.S.	\$156,200.00	L.S.	\$154,500.00	L.S.	\$140,000.00	L.S.	\$330,000.00
622.0052	Highway Light Standard, Decorative Type "A", Twin 6' Bracket Arms, Twin 250W HPS, Luminaire, Decorative Base, Pole and Appurtenances	L.S.	4 EA	L.S.	L.S.	\$98,000.00	L.S.	\$58,000.00	L.S.	\$69,000.00	L.S.	\$70,100.00	L.S.	\$69,010.00	L.S.	\$63,000.00	L.S.	\$48,000.00
622.0053	Highway Light Standard, Decorative Type "B", Single 6' Bracket Arm, 250W HPS, Luminaire, Decorative Base with breakaway coupling and cover, Pole and Appurtenances	L.S.	180 EA	L.S.	L.S.	\$2,400,000.00	L.S.	\$2,146,000.00	L.S.	\$2,415,000.00	L.S.	\$2,220,500.00	L.S.	\$2,276,300.00	L.S.	\$2,400,000.00	L.S.	\$1,980,000.00
622.0054	Highway Light Standard, Decorative Type "B", Twin 6' Bracket Arm, 150W HPS, Luminaire, Decorative Base with breakaway coupling and cover, Pole and Appurtenances	L.S.	15 EA	L.S.	L.S.	\$61,000.00	L.S.	\$210,000.00	L.S.	\$37,950.00	L.S.	\$214,200.00	L.S.	\$218,360.00	L.S.	\$230,000.00	L.S.	\$165,000.00
622.0055	Highway Light Standard, Decorative Type "B", Twin 6' Bracket Arms, Twin 250W HPS, Luminaire, Decorative Base with breakaway coupling and cover, Pole and Appurtenances	L.S.	1 EA	L.S.	L.S.	\$366,000.00	L.S.	\$42,500.00	L.S.	\$49,450.00	L.S.	\$42,600.00	L.S.	\$43,775.00	L.S.	\$47,000.00	L.S.	\$11,000.00
622.0056	Highway Light Standard, Decorative Type "B1", Single 6' Bracket Arms, 250W HPS, Luminaire, Pole, and Appurtenances	L.S.	28 EA	L.S.	L.S.	\$500,000.00	L.S.	\$205,000.00	L.S.	\$184,000.00	L.S.	\$206,200.00	L.S.	\$212,180.00	L.S.	\$215,000.00	L.S.	\$336,000.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu																		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
622.0073	Spare Highway Light Standard, Decorative Type "B", Twin 6' Bracket Arms, Twin 150W HPS, Luminaire, Decorative Base with breakaway coupling and cover, Pole and Appurtenances to be delivered to State DOT Maintenance Baseyard	2	2 EA	Each	\$21,000.00	\$42,000.00	\$12,250.00	\$24,500.00	\$32,200.00	\$64,400.00	\$13,015.00	\$26,030.00	\$13,390.00	\$26,780.00	\$15,000.00	\$30,000.00	\$11,000.00	\$22,000.00		
622.0074	Spare Highway Light Standard, Decorative Type "B", Twin 6' Bracket Arms, Twin 250W HPS, Luminaire, Decorative Base with breakaway coupling and cover, Pole and Appurtenances to be delivered to State DOT Maintenance Baseyard	1	1 EA	Each	\$21,000.00	\$21,000.00	\$12,200.00	\$12,200.00	\$17,250.00	\$17,250.00	\$13,015.00	\$13,015.00	\$13,390.00	\$13,390.00	\$14,500.00	\$14,500.00	\$11,000.00	\$11,000.00		
622.0075	Spare Highway Light Standard, Decorative Type "B1", Single 6' Bracket Arms, 250W HPS, Luminaire, Pole and Appurtenances to be delivered to State DOT Maintenance Baseyard	2	2 EA	Each	\$19,000.00	\$38,000.00	\$8,100.00	\$16,200.00	\$20,700.00	\$41,400.00	\$8,309.00	\$16,618.00	\$8,240.00	\$16,480.00	\$10,000.00	\$20,000.00	\$10,000.00	\$20,000.00		
622.5101	Highway Lighting Ductline, 1-1/2-Inch Conduit Encased in Concrete	L.S.	60 L.F.	L.S.	L.S.	\$95,000.00	L.S.	\$5,000.00	L.S.	\$57,500.00	L.S.	\$8,300.00	L.S.	\$8,240.00	L.S.	\$19,000.00	L.S.	\$5,400.00		
622.5102	Highway Lighting Ductline, 2-Inch Conduit Encased in Concrete Jacket	L.S.	7,400 L.F.	L.S.	L.S.	\$450,000.00	L.S.	\$200,000.00	L.S.	\$318,550.00	L.S.	\$815,900.00	L.S.	\$808,550.00	L.S.	\$210,000.00	L.S.	\$592,000.00		
622.5103	Highway Lighting Ductline, 2-Inch Conduit Encased in Reinf Concrete Jacket	L.S.	150 L.F.	L.S.	L.S.	\$110,000.00	L.S.	\$10,800.00	L.S.	\$3,795.00	L.S.	\$5,300.00	L.S.	\$5,150.00	L.S.	\$4,000.00	L.S.	\$19,500.00		
622.5104	Highway Lighting Ductline, 2-2-Inch Conduits Encased in Concrete Jacket	L.S.	13,150 L.F.	L.S.	L.S.	\$1,100,000.00	L.S.	\$1,136,000.00	L.S.	\$874,000.00	L.S.	\$2,035,300.00	L.S.	\$2,014,680.00	L.S.	\$1,200,000.00	L.S.	\$1,117,750.00		
622.5105	Highway Lighting Ductline, 4-2-Inch Conduits Encased in Concrete	L.S.	130 L.F.	L.S.	L.S.	\$90,000.00	L.S.	\$58,100.00	L.S.	\$14,950.00	L.S.	\$40,000.00	L.S.	\$39,140.00	L.S.	\$40,000.00	L.S.	\$13,000.00		
622.5106	City Lighting Ductline, 2-Inch Conduit Encased in Concrete Jacket	L.S.	100 L.F.	L.S.	L.S.	\$100,000.00	L.S.	\$7,600.00	L.S.	\$1,150.00	L.S.	\$1,400.00	L.S.	\$1,339.00	L.S.	\$10,000.00	L.S.	\$11,000.00		
622.5107	Highway Lighting Ductline, per Highway Light Connection Diagram	L.S.	650 L.F.	L.S.	L.S.	\$95,000.00	L.S.	\$16,000.00	L.S.	\$51,750.00	L.S.	\$12,100.00	L.S.	\$12,360.00	L.S.	\$20,000.00	L.S.	\$71,500.00		
622.5191	Highway Lighting Conductors	L.S.	37,100 L.F.	L.S.	L.S.	\$1,050,000.00	L.S.	\$669,000.00	L.S.	\$517,500.00	L.S.	\$545,600.00	L.S.	\$539,720.00	L.S.	\$700,000.00	L.S.	\$742,000.00		
622.5192	Highway Lighting Conductors, Overhead	L.S.	400 L.F.	L.S.	L.S.	\$5,000.00	L.S.	\$3,600.00	L.S.	\$12,650.00	L.S.	\$3,100.00	L.S.	\$3,090.00	L.S.	\$4,000.00	L.S.	\$6,800.00		

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue  PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles  ISLAND: Oahu      DISTRICT: Honolulu  DATE ADVERTISED: Internet Posting - December 30, 2009  BIDS OPENED: March 18, 2010  COMPLETION TIME: Four Hundred (400) Working Days					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
622.5201	Type "A" Pullbox (Highway Lighting, Metric)	L.S.	9 EA	L.S.	L.S.	\$10,000.00	L.S.	\$6,400.00	L.S.	\$17,250.00	L.S.	\$19,300.00	L.S.	\$18,540.00	L.S.	\$6,800.00	L.S.	\$9,000.00
622.5202	Type "B" Pullbox (Highway Lighting, Metric)	L.S.	70 EA	L.S.	L.S.	\$180,000.00	L.S.	\$125,000.00	L.S.	\$149,500.00	L.S.	\$153,200.00	L.S.	\$151,410.00	L.S.	\$135,000.00	L.S.	\$105,000.00
622.5203	Type "C" Pullbox (Highway Lighting, Metric)	L.S.	5 EA	L.S.	L.S.	\$25,000.00	L.S.	\$9,000.00	L.S.	\$12,650.00	L.S.	\$11,600.00	L.S.	\$11,330.00	L.S.	\$12,000.00	L.S.	\$10,000.00
622.5204	19"x28" (Old Type "B") Pullbox (Highway Lighting)	L.S.	16 EA	L.S.	L.S.	\$60,000.00	L.S.	\$14,400.00	L.S.	\$37,950.00	L.S.	\$15,600.00	L.S.	\$15,450.00	L.S.	\$18,000.00	L.S.	\$16,000.00
622.5205	Type "SLD-1" Pullbox (City Street Lighting)	L.S.	1 EA	L.S.	L.S.	\$1.00	L.S.	\$1,500.00	L.S.	\$9,200.00	L.S.	\$1,800.00	L.S.	\$1,751.00	L.S.	\$3,000.00	L.S.	\$1,000.00
622.5211	Highway Lighting Equipment per A/E-43	L.S.	1 EA	L.S.	L.S.	\$110,000.00	L.S.	\$31,000.00	L.S.	\$42,550.00	L.S.	\$21,800.00	L.S.	\$22,660.00	L.S.	\$20,000.00	L.S.	\$7,000.00
622.5212	Highway Light Metering Equipment & Enclosure "B" per A/E-44	L.S.	1 EA	L.S.	L.S.	\$110,000.00	L.S.	\$43,400.00	L.S.	\$60,950.00	L.S.	\$30,000.00	L.S.	\$29,870.00	L.S.	\$20,000.00	L.S.	\$35,000.00
622.5213	Highway Lighting Junction Box, Cast Metal, NEMA 4X (12x24x8)	L.S.	10 EA	L.S.	L.S.	\$6,000.00	L.S.	\$21,000.00	L.S.	\$41,400.00	L.S.	\$16,500.00	L.S.	\$16,480.00	L.S.	\$5,000.00	L.S.	\$15,000.00
622.5214	Highway Lighting Junction Box, Cast Metal, NEMA 4X (12x36x12)	L.S.	2 EA	L.S.	L.S.	\$3,000.00	L.S.	\$10,800.00	L.S.	\$17,250.00	L.S.	\$8,000.00	L.S.	\$8,240.00	L.S.	\$12,000.00	L.S.	\$3,000.00
622.5301	Temporary Highway Lighting System	L.S.	L.S.	L.S.	L.S.	\$1.00	L.S.	\$29,000.00	L.S.	\$28,750.00	L.S.	\$114,100.00	L.S.	\$113,300.00	L.S.	\$90,000.00	L.S.	\$300,750.00
623.1001	Retrofit Traffic Signal Light - Red Ball to Same	25	25 EA	Each	\$410.00	\$10,250.00	\$230.00	\$5,750.00	\$345.00	\$8,625.00	\$165.00	\$4,125.00	\$170.00	\$4,250.00	\$60.00	\$1,500.00	\$150.00	\$3,750.00
623.1004	Retrofit Traffic Signal Light - Yellow Ball to Same	20	20 EA	Each	\$560.00	\$11,200.00	\$250.00	\$5,000.00	\$345.00	\$6,900.00	\$220.00	\$4,400.00	\$221.00	\$4,420.00	\$70.00	\$1,400.00	\$160.00	\$3,200.00
623.1006	Retrofit Traffic Signal Light - Yellow Ball to Yellow Arrow	5	5 EA	Each	\$610.00	\$3,050.00	\$230.00	\$1,150.00	\$345.00	\$1,725.00	\$180.00	\$900.00	\$180.00	\$900.00	\$70.00	\$350.00	\$160.00	\$800.00
623.1007	Retrofit Traffic Signal Light - Green Ball to Same	8	8 EA	Each	\$900.00	\$7,200.00	\$250.00	\$2,000.00	\$460.00	\$3,680.00	\$210.00	\$1,680.00	\$206.00	\$1,648.00	\$90.00	\$720.00	\$175.00	\$1,400.00
623.1008	Retrofit Traffic Signal Light - Green Arrow to Same	13	13 EA	Each	\$700.00	\$9,100.00	\$230.00	\$2,990.00	\$460.00	\$5,980.00	\$185.00	\$2,405.00	\$185.00	\$2,405.00	\$80.00	\$1,040.00	\$175.00	\$2,275.00
623.1009	Retrofit Traffic Signal Light - Green Ball to Green Arrow	3	3 EA	Each	\$1,700.00	\$5,100.00	\$230.00	\$690.00	\$460.00	\$1,380.00	\$195.00	\$585.00	\$195.00	\$585.00	\$20.00	\$60.00	\$175.00	\$525.00
623.1010	Retrofit Traffic Signal Light - Green Arrow to Green Ball	1	1 EA	Each	\$3,000.00	\$3,000.00	\$250.00	\$250.00	\$1,150.00	\$1,150.00	\$260.00	\$260.00	\$257.00	\$257.00	\$90.00	\$90.00	\$175.00	\$175.00



TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue  PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles  ISLAND: Oahu      DISTRICT: Honolulu  DATE ADVERTISED: Internet Posting - December 30, 2009  BIDS OPENED: March 18, 2010  COMPLETION TIME: Four Hundred (400) Working Days																		
					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
623.2000	Type 1 (8') Traffic Signal Standard	1	1 EA	Each	\$3,000.00	\$3,000.00	\$4,400.00	\$4,400.00	\$1,610.00	\$1,610.00	\$1,201.00	\$1,201.00	\$793.00	\$793.00	\$600.00	\$600.00	\$600.00	\$600.00
623.2001	Type I (10') Traffic Signal Standard	2	2 EA	Each	\$3,500.00	\$7,000.00	\$2,100.00	\$4,200.00	\$1,610.00	\$3,220.00	\$621.00	\$1,242.00	\$824.00	\$1,648.00	\$700.00	\$1,400.00	\$1,100.00	\$2,200.00
623.2002	Foundation for Type I Traffic Signal Standard	3	3 EA	Each	\$1,200.00	\$3,600.00	\$1,400.00	\$4,200.00	\$1,035.00	\$3,105.00	\$305.00	\$915.00	\$1,339.00	\$4,017.00	\$50.00	\$150.00	\$2,500.00	\$7,500.00
623.3000	Modify 3M Programmable Visibility Traffic Signal Lens (1 - Yellow	1	1 EA	Each	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$1,150.00	\$1,150.00	\$1,722.00	\$1,722.00	\$309.00	\$309.00	\$100.00	\$100.00	\$150.00	\$150.00
623.3001	Traffic Signal Assembly (RYAGA Traffic Signal Head)	12	12 EA	Each	\$1,500.00	\$18,000.00	\$440.00	\$5,280.00	\$1,725.00	\$20,700.00	\$476.00	\$5,712.00	\$875.00	\$10,500.00	\$600.00	\$7,200.00	\$1,100.00	\$13,200.00
623.3002	Traffic Signal Assembly (RYG Traffic Signal Head)	11	11 EA	Each	\$1,600.00	\$17,600.00	\$480.00	\$5,280.00	\$1,610.00	\$17,710.00	\$901.00	\$9,911.00	\$875.00	\$9,625.00	\$600.00	\$6,600.00	\$2,200.00	\$24,200.00
623.3060	Traffic Signal Assembly (Two-Way, 12-Inch, 1-3 Section Vertical with Mass Arm Mounting)	70	70 EA	Each	\$1,400.00	\$98,000.00	\$1,000.00	\$70,000.00	\$1,725.00	\$120,750.00	\$676.00	\$47,320.00	\$875.00	\$61,250.00	\$80.00	\$5,600.00	\$1,100.00	\$77,000.00
623.3062	Traffic Signal Assembly (Two-Way, 12-Inch, 1-3 Section Vertical Programmable Visibility Head with Mass Arm Mounting)	20	20 EA	Each	\$5,100.00	\$102,000.00	\$2,950.00	\$59,000.00	\$4,025.00	\$80,500.00	\$3,274.00	\$65,480.00	\$3,090.00	\$61,800.00	\$2,500.00	\$50,000.00	\$3,000.00	\$60,000.00
623.3101	Warning Flasher Signal Assembly	1	1 EA	Each	\$20,000.00	\$20,000.00	\$800.00	\$800.00	\$4,600.00	\$4,600.00	\$12,915.00	\$12,915.00	\$721.00	\$721.00	\$1,200.00	\$1,200.00	\$800.00	\$800.00
623.3090	Approach-Only Microwave Vehicle Detector	6	6 EA	Each	\$4,000.00	\$24,000.00	\$1,900.00	\$11,400.00	\$1,380.00	\$8,280.00	\$871.00	\$5,226.00	\$1,133.00	\$6,798.00	\$2,100.00	\$12,600.00	\$600.00	\$3,600.00
623.4000	Pedestrian Signal Assembly (LED PCS module with housing)	18	18 EA	Each	\$1,600.00	\$28,800.00	\$600.00	\$10,800.00	\$1,035.00	\$18,630.00	\$551.00	\$9,918.00	\$618.00	\$11,124.00	\$600.00	\$10,800.00	\$1,200.00	\$21,600.00
623.4001	L.E.D. Pedestrian Countdown Signal (Module Only)	14	14 EA	Each	\$1,500.00	\$21,000.00	\$800.00	\$11,200.00	\$690.00	\$9,660.00	\$541.00	\$7,574.00	\$360.00	\$5,040.00	\$220.00	\$3,080.00	\$600.00	\$8,400.00
623.4002	Traffic Signal Back Plates (Louvered, Black)	90	90 EA	Each	\$250.00	\$22,500.00	\$100.00	\$9,000.00	\$172.50	\$15,525.00	\$65.00	\$5,850.00	\$56.00	\$5,040.00	\$70.00	\$6,300.00	\$150.00	\$13,500.00
623.4041	Pedestrian Push Button with Instruction Sign	15	15 EA	Each	\$1,100.00	\$16,500.00	\$500.00	\$7,500.00	\$805.00	\$12,075.00	\$285.00	\$4,275.00	\$309.00	\$4,635.00	\$200.00	\$3,000.00	\$400.00	\$6,000.00
623.4101	Opticom Detector (Traffic Signal Standard Mounting)	3	3 EA	Each	\$4,800.00	\$14,400.00	\$1,200.00	\$3,600.00	\$2,070.00	\$6,210.00	\$1,201.00	\$3,603.00	\$1,236.00	\$3,708.00	\$600.00	\$1,800.00	\$950.00	\$2,850.00
623.5101	Traffic Signal Ductline, 2-Inch Conduit Encased in Concrete Jacket	L.S.	L.S.	L.S.	L.S.	\$350,000.00	L.S.	\$85,000.00	L.S.	\$195,500.00	L.S.	\$103,100.00	L.S.	\$100,940.00	L.S.	\$120,000.00	L.S.	\$108,800.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																		
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION	
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu      ** NOTE:																		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
631.5002	Regulatory Sign (More than 10 Square Feet)	L.S.	8 EA	L.S.	L.S.	\$8,000.00	L.S.	\$3,600.00	L.S.	\$4,600.00	L.S.	\$3,300.00	L.S.	\$3,500.00	L.S.	\$5,000.00	L.S.	\$5,600.00
631.5003	Regulatory Sign (More than 10 Square Feet) with Post(s)	L.S.	9 EA	L.S.	L.S.	\$21,000.00	L.S.	\$7,800.00	L.S.	\$10,000.00	L.S.	\$7,200.00	L.S.	\$16,000.00	L.S.	\$9,000.00	L.S.	\$7,200.00
631.5100	Warning Sign (10 Square Feet or Less)	L.S.	20 EA	L.S.	L.S.	\$4,000.00	L.S.	\$3,900.00	L.S.	\$5,000.00	L.S.	\$3,600.00	L.S.	\$5,200.00	L.S.	\$3,000.00	L.S.	\$12,000.00
631.5101	Warning Sign (10 Square Feet or Less) with Post(s)	L.S.	6 EA	L.S.	L.S.	\$6,000.00	L.S.	\$5,100.00	L.S.	\$6,500.00	L.S.	\$4,700.00	L.S.	\$6,000.00	L.S.	\$4,000.00	L.S.	\$4,200.00
631.5400	Directional Sign (10 Square Feet or Less)	L.S.	51 EA	L.S.	L.S.	\$11,500.00	L.S.	\$3,200.00	L.S.	\$4,200.00	L.S.	\$3,000.00	L.S.	\$19,000.00	L.S.	\$10,000.00	L.S.	\$35,700.00
631.5500	Directional Sign (10 Square Feet or Less) with Post(s)	L.S.	16 EA	L.S.	L.S.	\$7,200.00	L.S.	\$2,400.00	L.S.	\$3,000.00	L.S.	\$2,200.00	L.S.	\$6,500.00	L.S.	\$6,000.00	L.S.	\$12,800.00
631.5600	Directional Sign (More than 10 Square Feet)	L.S.	4 EA	L.S.	L.S.	\$11,700.00	L.S.	\$960.00	L.S.	\$1,200.00	L.S.	\$900.00	L.S.	\$6,600.00	L.S.	\$3,000.00	L.S.	\$3,200.00
631.5700	Directional Sign (More than 10 Square Feet) with Post	L.S.	15 EA	L.S.	L.S.	\$102,000.00	L.S.	\$18,000.00	L.S.	\$23,000.00	L.S.	\$42,900.00	L.S.	\$40,000.00	L.S.	\$22,000.00	L.S.	\$13,500.00
631.7000	Relocation of Existing Sign	L.S.	10 EA	L.S.	L.S.	\$6,000.00	L.S.	\$3,800.00	L.S.	\$5,000.00	L.S.	\$3,500.00	L.S.	\$1,000.00	L.S.	\$60,000.00	L.S.	\$3,000.00
634.1000	Portland Cement Concrete Sidewalk	L.S.	3,270 S.Y.	L.S.	L.S.	\$2,200,000.00	L.S.	\$300,000.00	L.S.	\$1,020,000.00	L.S.	\$867,800.00	L.S.	\$1,825,000.00	L.S.	\$2,200,000.00	L.S.	\$930,000.00
638.2000	Curb and Gutter, Modified Type 2DG	L.S.	140 L.F.	L.S.	L.S.	\$50,000.00	L.S.	\$9,000.00	L.S.	\$106,000.00	L.S.	\$107,000.00	L.S.	\$140,000.00	L.S.	\$160,000.00	L.S.	\$16,800.00
638.2200	Thru Gutter	L.S.	290 L.F.	L.S.	L.S.	\$40,000.00	L.S.	\$10,000.00	L.S.	\$35,000.00	L.S.	\$138,600.00	L.S.	\$66,400.00	L.S.	\$80,000.00	L.S.	\$116,000.00
638.2300	Gutter, Type 2A	L.S.	1,489 L.F.	L.S.	L.S.	\$90,000.00	L.S.	\$50,000.00	L.S.	\$107,500.00	L.S.	\$160,600.00	L.S.	\$188,000.00	L.S.	\$220,000.00	L.S.	\$119,120.00
638.2400	Curb & Gutter, Type 2DG	L.S.	574 L.F.	L.S.	L.S.	\$70,000.00	L.S.	\$25,000.00	L.S.	\$78,000.00	L.S.	\$130,600.00	L.S.	\$280,000.00	L.S.	\$330,000.00	L.S.	\$60,270.00
638.2500	Curb, Type 2D	L.S.	90 L.F.	L.S.	L.S.	\$30,000.00	L.S.	\$1,000.00	L.S.	\$31,100.00	L.S.	\$9,600.00	L.S.	\$40,000.00	L.S.	\$55,000.00	L.S.	\$8,100.00
639.2000	Curb, Type 6	L.S.	3,300 L.F.	L.S.	L.S.	\$110,000.00	L.S.	\$39,000.00	L.S.	\$51,000.00	L.S.	\$36,000.00	L.S.	\$70,600.00	L.S.	\$7,000.00	L.S.	\$99,000.00
643.1000	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00

TABULATION OF BIDS

BID ITEMS FOR NIMITZ HIGHWAY AND ALA MOANA BOULEVARD IMPROVEMENTS WORK

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue																				
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																				
ISLAND: Oahu      DISTRICT: Honolulu							GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 30, 2009																				
BIDS OPENED: March 18, 2010																				
COMPLETION TIME: Four Hundred (400) Working Days																				



TABULATION OF BIDS

BID ITEMS FOR HECO UNDERGROUNDING LINES WORK (FORT STEET TO HALEKAUWILA STREET)

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing And Highway Lighting Replacement, Fort St. to Kalakaua Avenue					GOODFELLOW BROS., INC.		HAWAIIAN DREDGING CONSTRUCTION CO., INC.		ROYAL CONTRACTING COMPANY, LTD.		NAN, INC.		HARON CONSTRUCTION, INC.		FRANK COLUCCIO CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: NH-092-1(27)      Net Length of Project: 3.04 Miles																		
ISLAND: Oahu      DISTRICT: Honolulu																		
DATE ADVERTISED: Internet Posting - December 30, 2009																		
BIDS OPENED: March 18, 2010																		
COMPLETION TIME: Four Hundred (400) Working Days																		
					** NOTE:													
					Quantities shown in this column are for in-house use only.													
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
107.2000	Removal and Disposal of Contaminated and/or Hazardous Materials	F.A.	F.A.	F.A.	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00	F.A.	\$300,000.00
209.0101	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$7,000.00	L.S.	\$11,500.00	L.S.	\$10,200.00	L.S.	\$50,000.00	L.S.	\$20,000.00	L.S.	\$6,000.00
209.0201	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
209.0301	Dewatering	F.A.	F.A.	F.A.	F.A.	\$70,000.00	F.A.	\$70,000.00	F.A.	\$70,000.00	F.A.	\$70,000.00	F.A.	\$70,000.00	F.A.	\$70,000.00	F.A.	\$70,000.00
212.1001	Archaeological Mitigation	F.A.	F.A.	F.A.	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00
621.1011	HECO 6 Ft. x 14 Ft. Manhole	5	5 EA	Each	\$55,000.00	\$275,000.00	\$70,000.00	\$350,000.00	\$66,930.00	\$334,650.00	\$58,266.00	\$291,330.00	\$57,577.00	\$287,885.00	\$127,000.00	\$635,000.00	\$35,000.00	\$175,000.00
621.1016	HECO Manhole/Handhold Conduit Penetration	20	20 EA	Each	\$500.00	\$10,000.00	\$220.00	\$4,400.00	\$115.00	\$2,300.00	\$100.00	\$2,000.00	\$103.00	\$2,060.00	\$500.00	\$10,000.00	\$500.00	\$10,000.00
621.4101	HECO Ductline, Four 4-Inch and Six 6-Inch Conduit Encased in Concrete Jacket (Section E1)	L.S.	1,380 L.F.	L.S.	L.S.	\$800,000.00	L.S.	\$1,516,000.00	L.S.	\$195,500.00	L.S.	\$1,767,000.00	L.S.	\$1,774,680.00	L.S.	\$3,500,000.00	L.S.	\$767,280.00
623.7051	Loop Detector Sensing Unit (6x6) One Loop	11	11 EA	Each	\$800.00	\$8,800.00	\$910.00	\$10,010.00	\$920.00	\$10,120.00	\$664.00	\$7,304.00	\$618.00	\$6,798.00	\$5,200.00	\$57,200.00	\$800.00	\$8,800.00
645.1001	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$80,000.00	L.S.	\$110,000.00	L.S.	\$305,900.00	L.S.	\$86,600.00	L.S.	\$100,000.00	L.S.	\$30,000.00	L.S.	\$80,000.00
645.2001	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$42,000.00	F.A.	\$42,000.00	F.A.	\$42,000.00	F.A.	\$42,000.00	F.A.	\$42,000.00	F.A.	\$42,000.00	F.A.	\$42,000.00
699.1001	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, and force account items)	L.S.	L.S.	L.S.	L.S.	\$103,000.00	L.S.	\$190,000.00	L.S.	\$52,000.00	L.S.	\$40,900.00	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$107,000.00
	a. Sum of All Nimitz Highway and Ala Moana Blvd Improvement Work																	
	b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Filli n 25% X a)																	
	c. Amount for Comparison of Bids (a + b)																	

TABULATION OF BIDS

BID ITEMS FOR HECO UNDERGROUNDING LINES WORK (FORT STEET TO HALEKAUWILA STREET)

PROJECT Nimitz Highway and Ala Moana Boulevard Resurfacing  
And Highway Lighting Replacement, Fort St. to Kalakaua Avenue

PROJECT NO.: NH-092-1(27) Net Length of Project: 3.04 Miles

ISLAND: Oahu DISTRICT: Honolulu

DATE ADVERTISED: Internet Posting - December 30, 2009

BIDS OPENED: March 18, 2010

COMPLETION TIME: Four Hundred (400) Working Days

\*\* NOTE:

Quantities shown  
in this column  
are for in-house  
use only.

GOODFELLOW BROS., INC.

HAWAIIAN DREDGING  
CONSTRUCTION CO., INC.


ROYAL CONTRACTING  
COMPANY, LTD.

NAN, INC.

HARON  
CONSTRUCTION, INC.

FRANK COLUCCIO  
CONSTRUCTION

STATE OF HAWAII  
DEPARTMENT OF  
TRANSPORTATION  
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	a. Sum of All Items for HECO Undergrounding Lines Work (Fort Street to Halekauwila Street)					\$1,746,800.00		\$2,652,410.00		\$1,376,970.00		\$2,670,334.00		\$2,736,423.00		\$4,767,200.00		\$1,619,080.00
	b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% X a)					\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	c. Amount for Comparison of Bids (a + b)					\$1,746,800.00		\$2,652,410.00		\$1,376,970.00		\$2,670,334.00		\$2,736,423.00		\$4,767,200.00		\$1,619,080.00
	TOTAL (Sum of All Nimitz Highway and Ala Moana Boulevard Work and HECO Undergrounding Lines (Fort Street to Halekauwila St.)					<u>\$35,251,200.00</u>		<u>\$34,656,590.00</u>		<u>\$42,523,031.00</u>		<u>\$40,259,836.00</u>		<u>\$41,322,958.00</u>		<u>\$52,609,800.00</u>		\$30,191,761.00
	AMOUNT FOR COMPARISON OF BIDS					\$36,998,000.00		\$37,309,000.00		\$43,900,001.00		\$42,930,170.00		\$44,059,381.00		\$57,377,000.00		<u>\$31,810,841.00</u>
	I certify that this is a true and correct tabulation of bids opened for this project  <div><div></div><div>Li Nah Okita</div></div> <div><div>5/11/10</div><div>Date</div></div>																	