

## TABULATION OF BIDS

PROJECT: Nimitz Highway, Rehabilitation of Honolulu Slip Cover and Slip Cover #3 PROJECT NO.: 92A-01-10M ISLAND: Oahu      DISTRICT: Honolulu DATE ADVERTISED: Internet Posting - May 26, 2010 BID OPENED: June 24, 2010 COMPLETION TIME: Two Hundred Fifty (250) Working Days				TRITON MARINE CONSTRUCTION CORP.		IDEAL CONSTRUCTION, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$54,842.00	L.S.	\$12,319.00	L.S.	\$45,258.00	L.S.	\$35,000.00
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
304.0100	Aggregate Base Course	12	C.Y.	\$328.00	\$3,936.00	\$255.00	\$3,060.00	\$190.50	\$2,286.00	\$275.00	\$3,300.00
401.0100	HMA Pavement, Mix No. IV	37	Ton	\$673.00	\$24,901.00	\$410.00	\$15,170.00	\$1,524.00	\$56,388.00	\$750.00	\$27,750.00
509.0100	Repair Honolulu Slip Cover Soffit Spalls	485	S.F.	\$257.00	\$124,645.00	\$507.00	\$245,895.00	\$243.03	\$117,869.55	\$195.00	\$94,575.00
509.0200	Repair Honolulu Slip Cover Beam and Bent Cap Spalls	3,526	S.F.	\$189.00	\$666,414.00	\$199.00	\$701,674.00	\$234.47 *	\$826,741.22	\$200.00	\$705,200.00
509.0300	Repair Slip Cover #3 Soffit Spalls	569	S.F.	\$255.00	\$145,095.00	\$191.00	\$108,679.00	\$243.03	\$138,284.07	\$195.00	\$110,955.00
509.0400	Repair Slip Cover #3 Soffit Cracks	21	L.F.	\$43.00	\$903.00	\$202.00	\$4,242.00	\$208.95 *	\$4,387.95	\$120.00	\$2,520.00
509.0500	Repair Slip Cover #3 Beam and Bent Cap Spalls	1,121	S.F.	\$193.00	\$216,353.00	\$209.00	\$234,289.00	\$213.82	\$239,692.22	\$200.00	\$224,200.00
509.0600	Repair Slip Cover #3 Pile and Pile Cap Spalls	101	S.F.	\$205.00	\$20,705.00	\$376.00	\$37,976.00	\$204.43	\$20,647.43	\$175.00	\$17,675.00
509.0700	Reinforcing Splices	6,000	LB.	\$8.00	\$48,000.00	\$9.00	\$54,000.00	\$8.24 *	\$49,440.00	\$15.00	\$90,000.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$79,244.00	L.S.	\$215,040.00	L.S.	\$87,230.00	L.S.	\$75,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices and Advertisement	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$2,902.00	L.S.	\$2,800.00	L.S.	\$12,700.00	L.S.	\$2,500.00

## TABULATION OF BIDS

PROJECT: Nimitz Highway, Rehabilitation of Honolulu Slip Cover and Slip Cover #3 PROJECT NO.: 92A-01-10M ISLAND: Oahu      DISTRICT: Honolulu DATE ADVERTISED: Internet Posting - May 26, 2010 BID OPENED: June 24, 2010 COMPLETION TIME: Two Hundred Fifty (250) Working Days				TRITON MARINE CONSTRUCTION CORP.		IDEAL CONSTRUCTION, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
				** NOTE: Quantities shown in this column are for in-house use only.							
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item and Force Account Items)	L.S.	L.S.	L.S.	\$85,907.00	L.S.	\$38,133.00	L.S.	\$80,194.00	L.S.	\$138,867.50
	Sum of All Items				\$1,573,847.00		\$1,773,277.00	*	\$1,781,118.44		\$1,627,542.50
	Hawaii Products Preference				<u>\$0.00</u>		<u>\$0.00</u>		<u>\$0.00</u>		<u>\$0.00</u>
	Amount for Comparison of Bids				\$1,573,847.00		\$1,773,277.00	*	\$1,781,118.44		\$1,627,542.50
									* Corrected figure		
	Project Manager: Christine Yamasaki Date: June 28, 2010										