

## **NOTICE TO BIDDERS (Chapter 103D, HRS)**

The receiving of sealed bids for **ALA MOANA BOULEVARD ELEVATED PEDESTRIAN WALKWAY, FEDERAL AID PROJECT NO. BLD-092-1(029)**, through HlePRO, scheduled for 2:00 P.M. Hawaii Standard Time (HST), September 10, 2021, is hereby POSTPONED UNTIL 2:00 P.M. HST, Tuesday, September 21, 2021. Bids received after said due date and time shall not be considered. All requests for information (RFI) shall be received through HlePRO by 2:00 P.M. HST, September 7, 2021.

The submission of the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts (GFE) Documentation for Construction, Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement – Trucking Company and Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement – Subcontractor, Manufacturer or Supplier scheduled for September 15, 2021, 2:00 P.M. HST, is POSTPONED UNTIL September 27, 2021, 4:30 P.M. HST.



---

JADE T. BUTAY  
Director of Transportation