

1 **SECTION 638 – PORTLAND CEMENT CONCRETE CURB AND GUTTER**

2
3 Make the following amendments to said Section:

4
5 **(I)** Amend **638.04 – Measurement** by revising lines 130 to 131 to read as
6 follows:

7
8 **“638.04 Measurement.**

9
10 (A) The Engineer will measure new curb per linear foot. The Engineer will
11 measure along the front face of the curb at the finished grade elevation.

12
13 (B) The Engineer will measure maintenance of overlaid gutter required and
14 requested by the Engineer on a force account basis in accordance with
15 Subsection 109.06 – Force Account Provisions and Compensation.”

16
17
18 **(II)** Amend **638.05 – Payment** by revising lines 133 to 148 to read as follows:

19
20 **“638.05 Payment.** The Engineer will pay for the accepted quantities of curb at
21 the contract unit price per linear foot. Payment will be full compensation for work
22 prescribed in this section and the contract documents.

23
24 The Engineer will pay for the following pay item when included in proposal
25 schedule:

26

Pay Item	Pay Unit
Curb, Type 2D	Linear Foot
Maintenance of Overlaid Gutter	Force Account

32

33 An estimated amount for force account is allocated in proposal schedule
34 under ‘Maintenance of Overlaid Gutter’, but actual amount to be paid will be the
35 sum shown on accepted force account records, whether this sum be more or less
36 than estimated amount allocated in proposal schedule.”

37
38
39 **END OF SECTION 638**