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The location of HECO's overhead and underground facilities shown
on the plans are from existing records with varying degrees of
accuracy and are not guaranteed as shown. The Contractor shall
exercise extreme caution whenever construction crosses or is in
close proximity of underground lines and shall maintain adequate
clearance when operating equipment within or under any overhead
lines.

The Contractor shall comply with the State of Hawaii’'s Occupational
Safety and Health Law (DOSH).

The Confractor shall obtain an excavation permit from HECO's
Mapping and Records Division located at 820 Ward Avenue, 4th
floor, two weeks prior fo starting construction. Please refer to
our request number, P217896, at that time.

For verification of underground lines or for assistance in supporting
and protecting these lines, the Confractor shall call HECO's
Underground Division at 543-7345 a minimum of 72 hours in advance.

When trench excavation is adjacent to or beneath our existing structures
or facilities, the Confractor is responsible for:
a.) Sheeting and bracing the excavation to prevent slides, cave-ins,
and settlements.
b.) Protecting existing structures or facilities with beams, struts, or
under-pinnings.

For pole bracing instructions, the Contractor shall call the HECO
District Superintendent at (Koolau/261-6085, Waiau/543-4223,
Ward/543-7745) a minimum of 72 hours in advance.

Any work required fo relocate HECO facilities shall be done by HECO
and the Contractor shall be responsible for all coordination, and for
possible costs if applicable.

Should it become necessary to temporarily relocate any of HECO

facilities fo enable the Confractor fo perform his work in a safe
and expeditious manner in fulfilling his contact obligations, these
temporary relocations will be done by HECO, or by the Contractor
under HECO's supervision, with all costs borne by the Contractor.

Any unforeseen conflict that would result in the redesign or
relocation (either temporary or permanent) of HECO's electrical
facilities may be cause for lengthy delays. To avoid such delays
the Contractor must notify HECQO of the conflict a minimum of
30 days prior to the start of construction.

Any damage to HECO's facilities will be reported immediately fo
HECO's Trouble Dispatcher at 543-7874.

All HECO overhead and underground facilities shall be protected
at all times by the Contractor during construction. Costs for
damages to HECO facilities shall be borne by the Contractor.
This repair work shall be done by HECO, or by the Contractor
under HECO's supervision.

T'he Confractor shall indemnify, defend and hold harmless HECO
from and against all losses, damages, claims and actions, all
expenses incidental 1o such losses, damages, claims or action based
upon or arising out of damage to property or injuries fo persons,

or ofther ftortious acts caused or contributed to by Contractor or
anyone acting under its direction or control or on its behalf;
provided Contractor’'s indemnity shall not be applicable to any
liability upon the sole negligence of HECO.

WATER NOTES

Unless otherwise specified, all materials and construction of water system
facilities and appurtenances shall be in accordance with the HAWAII
STANDARD SPECIFICATIONS FOR ROAD, BRIDGE, AND PUBLIC WORKS
CONSTRUCTION, dated 1994, of the Hawaii Department of Transportation,
Highways Division, and the City and County of Honolulu Board of Water
Supply’'s “"WATER SYSTEM STANDARDS” VOLUME 1, DATED 1985, THE
"APPROVED MATERIAL LIST AND STANDARD DETAILS FOR WATER
SYSTEM CONSTRUCTION”, VOLUME 2, DATED 1985, THE "WATER SYSTEM
EXTERNAL CORROSION CONTROL STANDARDS”, VOLUME 3, DATED 199,
and all subsequent amendments and additions.

All plans approved by the Board of Water Supply are based solely on the
adequacy of the water supply. All other features of the water system,
such as lines, grades, fittings, drainage, etc, and other feafures of
improvements shall not be the responsibility of the Board of Water Supply.

The Contractor shall notify BWS Planning and Engineering Division, Construction
Section, one week prior fo commencing work on the wafer system.

The existence and location of underground uftilities and structures as shown
on the plans are from the latest available data but is not guaranfeed as to
the accuracy of encountering other obstacles during the course of the work.
The Contractor shall be responsible and pay for all damages to existing
utilities. The Contractor shall not assume that where no utilities are shown,
that none exist.

The Contractor shall be responsible for the protection of all water lines
during construction. The Contractor shall be especially careful when
excavaling behind water lines, tees, and bends wherever there is a possibility
of water line movement due to the removal of the supporting earth beyond
the existing reaction blocks. The Contfractor shall take whatever measure
necessary to protect the water lines, such as constructing special reaction
blocks (with BWS approval) and/or modifying his consfruction method.

Re-approval shall be required if this project is not under construction within
a period of two years.

The Confractor shall verify all existing service lateral locations whether
shown or not shown on the plans prior to commencing with any of the work
and shall not assume that where no services are shown none exist.

Any adjustments to the existing water system required during construction
fo meet requirements of BWS Standards, whether shown on the plans or
not, shall be done by the Contractor at no cost fo the Board.

The Contractor shall adjust all manhole frames/valve boxes within the

resurfaced area. Prior to resurfacing, BWS will initially locate all water
manholes/valve boxes that will require adjustments. The Contractor shall

then be responsible for “referencing” these manholes/valve boxes fo facilitate

the adjustments. The cost for adjustfments shall be made art their respective

unit prices in the Bid based on the actual number adjusted. Cost for referencing
shall be incidental and shall not be paid for directly. Any additional request to
BWS fo again locate the manholes/valve boxes shall be done at the expense of
the Contractor. (BWS will charge and bill the Contractor for all cost for said
additional work.)

Prior to any excavating, the Contractor shall verify in the field the location
of existing walter mains and appurtenances.
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