STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
ADDENDUM NO. 3
for
FARRINGTON HIGHWAY,
REPLACEMENT OF MAIPALAOA BRIDGE
FEDERAL-AID PROJECT NO. BR-093-1(21)
The following amendments shall be made to the Bid Documents:
A. TABLE OF CONTENTS
Replace page 1 dated 9/16/15, with the attached page 1 dated 11/6/15.

B. SPECIAL PROVISIONS

Replace pages 212-1a through 212-3a dated 12/03/12, with the attached
pages 212-1a and 212-2a dated 11/6/15.

Please acknowledge receipt of this Addendum No. 3 by recording the date of its
receipt in the space provided on page P-4 of the Proposal.
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Make the following Section a part of the Standard Specifications: -
“SECTION 212 - ARCHAEOLOGICAL MONITORING

212.01 Description. This work includes the monitoring of construction activities
for archaeological items and complying with other requirements of the
Archaeological Monitoring Plan for the project.

212.02 Materials. None

212.03 Construction Requirements. An approved Archaeological Monitoring
plan is on file with the Department of Land and Natural Resources, State Historic
Preservation Division (SHPD). A copy of the plan is included in the bid document
CD. The Contractor shall adhere to the conditions of this monitoring plan as well as
comply with the requirements of Section 107.13(B) — Archaeological, Historical, and
Burial Sites.

The Contractor shall obtain the services of a qualified Archaeologist or
firm to monitor all ground altering disturbance work such as clearing and grubbing,
excavation, and trenching activities for historical remains such as artifacts, burials,
concentration of shells or charcoal, and to fulfill the other requirements of the
monitoring plan.

A list of qualified Archaeologist or Archaeological firms meeting the
requirements to perform the required work of this contract can be obtained from the
SHPD website at http:/dinr.nawaii.gov/shpd/files/2015/07/2015-Permittee-List-6.pdf.

If remains are found, work shall cease in the immediate vicinity of the find
and the find shall be protected from further damage. The Archaeologist shall
immediately contact the State Historic Preservation Division (808) 692-8023, which
will access the significance of the find and recommend appropriate mitigation
measures, if necessary.

The Contractor shall submit to the Engineer a copy of the qualified
Archaeological firm’s valid Archaeological permit prior to the Notice to Proceed date.
Additionally, the Contractor shall submit to the Engineer a copy of the qualified
Archaeological firm’s valid Archaeological permit every subsequent calendar year by
the first working day in January of that calendar year.

212.04 Measurement. The Engineer will measure archaeological monitoring,
including remedial measures to document and/or preserve finds, on a force account
basis, in accordance with Subsection 109.06 — Force Account Provisions and
Compensation.

212.05 Payment. The Engineer will pay for the accepted archaeological
monitoring by a qualified archaeologist or firm, including necessary remedial
measures on a force account basis in accordance with Subsection 109.06 — Force
Account Provisions and Compensation. Payment will be full compensation for work
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prescribed in this section, the Archaeological Monitoring plan, and the contract
documents.

The Engineer will pay for the following pay item when included in the
proposal schedule:

Pay ltem Pay Unit
Archaeological Monitoring Force Account
An estimated amount for the force account may be allocated in the
proposal schedule under “Archaeological Monitoring”, but the actual amount to be
paid will be the sum shown on the accepted force account records, whether the sum

be more or less than the estimated amount allocated in the proposal schedule.

The Engineer will not pay for work required that is due to the Contractor’s
convenience, negligence, carelessness or failure to properly monitor the work.”

END OF SECTION 212
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