

TABULATION OF BIDS

PROJECT: FARRINGTON HIGHWAY MEDIAN IMPROVEMENTS MILE POST 3.50 TO 4.36												
PROJECT NO.: 93A-02-10M Net Length of Project: 0.86 Miles												
ISLAND: Oahu DISTRICT: Waianae					PARADISE LANDSCAPE		ROYAL CONTRACTING CO., LTD.		GREEN THUMB, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - MAY 28, 2010												
BIDS OPENED: JUNE 24, 2010												
COMPLETION TIME: Ninety (90) Working Days												

TABULATION OF BIDS

PROJECT: FARRINGTON HIGHWAY MEDIAN IMPROVEMENTS MILE POST 3.50 TO 4.36					PARADISE LANDSCAPE		ROYAL CONTRACTING		GREEN THUMB, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 93A-02-10M Net Length of Project: 0.86 Miles												
ISLAND: Oahu DISTRICT: Waianae												
DATE ADVERTISED: Internet Posting - MAY 28, 2010												
BIDS OPENED: JUNE 24, 2010												
COMPLETION TIME: One Hundred and Twenty (120) Working Days												
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
645.2000	Additional Police Officers And/or Additional Control Device Devices and Advertisement	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$6,160.00	L.S.	\$2,000.00	L.S.	\$2,500.00	L.S.	\$2,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$7,700.00	L.S.	\$34,000.00	L.S.	\$10,000.00	L.S.	\$35,213.00
	SUM OF ALL ITEMS					\$303,566.00		\$390,000.00		\$435,256.00		\$437,349.00
	Hawaii Products Preference					\$1,320.00		\$1,759.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS					\$302,246.00		* \$388,241.00		* \$435,256.00		\$437,349.00
<div>* CORRECTED TOTAL AMOUNT SHOWN ON PROPOSAL SCHEDULE INCORRECT.</div> <div>* BIDDER DID NOT USE REVISED PROPOSAL SCHEDULE. CORRECTED TOTAL AMOUNT SHOWN ON PROPOSAL SCHEDULE INCORRECT. DISQUALIFIED.</div>												
Project Manager: Chris Dacus Date: August 12, 2010												