

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.0100	Removal of Existing Embankment	L.S.	L.S.	L.S.	\$ _____
202.0200	Removal of Existing Concrete Piles (Sta. 1138+00± Rt. to Sta. 1138+15± Rt.)	L.S.	L.S.	L.S.	\$ _____
203.0100	Roadway Excavation	7,030	C.Y.	\$ _____	\$ _____
203.0200	Borrow Excavated Material	2,090	C.Y.	\$ _____	\$ _____
203.0300	Probing of Underground Utilities for Road Stabilization (Sta. 1292+85± Lt. to Sta. 1294+35± Lt.)	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>125,000.00</u>
212.0100	Archaeological Monitoring	F.A.	F.A.	F.A.	\$ <u>70,000.00</u>
212.0200	Blessing Ceremony	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
301.1000	Hot Mix Asphalt Base Course	45	TONS	\$ _____	\$ _____
304.1000	Aggregate Base	3,925	C.Y.	\$ _____	\$ _____
315.1000	Non-Woven Geotextile Fabric (Shoulder Widening)	12,470	S.Y.	\$ _____	\$ _____
315.2000	Non-Woven Geotextile Fabric (Stabilization)	1,235	S.Y.	\$ _____	\$ _____
401.0100	HMA Pavement, Mix No. IV	15,500	TON	\$ _____	\$ _____
401.0110	HMA Pavement, Mix No. IV under Guardrail	360	TON	\$ _____	\$ _____

STP-093-1(026) Addendum No. 2

r6/7/16

P-8

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
401.0200	HMA Pavement, Mix No. V, Leveling Course	970	TON	\$ _____	\$ _____
414.0100	Excavation of Weakened Pavement Areas	200	C.Y.	\$ _____	\$ _____
415.1000	Cold Planing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
416.1000	Paving Grid	13,520	S.Y.	\$ _____	\$ _____
507.1000	Pedestrian Rails on Makaha Bridge #3B (Waikomo)	L.S.	L.S.	L.S.	\$ _____
507.2000	Pedestrian Rails on Makaha Bridge #4 (Keaau)	L.S.	L.S.	L.S.	\$ _____
507.3000	Pedestrian Rails on Makaha Bridge #5 (Na Ohikilolo)	L.S.	L.S.	L.S.	\$ _____
507.4000	Pedestrian Rails on Makaha Bridge #5A (Ohikilolo)	L.S.	L.S.	L.S.	\$ _____
604.4300	Adjusting BWS Water Manhole Frame and Cover	3	EACH	\$ _____	\$ _____
604.4400	Adjusting BWS Water Valve Box Frame and Cover	21	EACH	\$ _____	\$ _____
604.4500	Adjusting Hawaiian Telcom Pullbox Frame and Cover	14	EACH	\$ _____	\$ _____
604.4600	Adjusting AT&T Manhole Frame and Cover	4	EACH	\$ _____	\$ _____
604.4610	Adjusting AT&T Manhole Frame and Cover (Beyond Shoulder)	1	EACH	\$ _____	\$ _____
604.4700	Adjusting Army Water Manhole Frame and Cover	1	EACH	\$ _____	\$ _____
604.4800	Adjusting Army Water Valve Box Frame and Cover	6	EACH	\$ _____	\$ _____

STP-093-1(026) Addendum No. 2

r6/7/16

P-9

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.0100	Guardrail Type Strong Post W-Beam	L.S.	L.S.	L.S.	\$ _____
606.0200	Guardrail Type Strong Post W-Beam with 8' Post	L.S.	L.S.	L.S.	\$ _____
606.0300	10' Guardrail Posts - Strong Post W-Beam Guardrail	L.S.	L.S.	L.S.	\$ _____
606.0400	Terminal Section Type Fleet 350	L.S.	L.S.	L.S.	\$ _____
606.0500	Terminal Section Type SKT-350	L.S.	L.S.	L.S.	\$ _____
606.0600	Terminal Section Modified Type "A-1"	L.S.	L.S.	L.S.	\$ _____
606.0700	Terminal Section Type "G"	L.S.	L.S.	L.S.	\$ _____
606.1000	Guardrail at Culvert Station 1297+65	L.S.	L.S.	L.S.	\$ _____
606.2000	Guardrail at Culvert Station 1243+08	L.S.	L.S.	L.S.	\$ _____
606.3000	Headwall at Culvert Station 1227+41	L.S.	L.S.	L.S.	\$ _____
606.4000	Guardrail at Culvert Station 1216+09	L.S.	L.S.	L.S.	\$ _____
606.5100	Guardrail Type 4 - Endpost Upgrade Makaha Bridge #3B (Waikomo)	L.S.	L.S.	L.S.	\$ _____
606.5200	Guardrail Type 4 - Makaha Bridge #4 (Keaau)	L.S.	L.S.	L.S.	\$ _____
606.5300	Guardrail Type 4 - Endpost Upgrade Makaha Bridge #5 (Na Ohikilolo)	L.S.	L.S.	L.S.	\$ _____
606.5400	Guardrail Type 4 - Endpost Upgrade Makaha Bridge #5A (Ohikilolo)	L.S.	L.S.	L.S.	\$ _____

STP-093-1(026) Addendum No. 2

r6/7/16

P-10

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.6000	Guardrail Type 4 - Wall Upgrade Makaha Bridge #4 (Keaau)	L.S.	L.S.	L.S.	\$ _____
606.7000	Guardrail Type 3 - Thrie Beam Transition	L.S.	L.S.	L.S.	\$ _____
615.0110	16-Inch Milled Rumble Strip, Centerline	L.S.	L.S.	L.S.	\$ _____
615.0300	6-Inch Milled Rumble Strip, Shoulder	L.S.	L.S.	L.S.	\$ _____
618.0100	Modular Rubber Speed Hump	L.S.	L.S.	L.S.	\$ _____
619.0100	Common Bermuda Grass - Cynodon dactylon	L.S.	L.S.	L.S.	\$ _____
619.0200	'Aki'aki grass - Sporobolus virginicus	L.S.	L.S.	L.S.	\$ _____
619.0300	'Ilima papa - Sida fallax	L.S.	L.S.	L.S.	\$ _____
627.0100	Endangered Species	F.A.	F.A.	F.A.	\$ <u>15,000.00</u>
628.1000	Shotcrete for Road Stabilization	L.S.	L.S.	L.S.	\$ _____
629.1011	Double 4-Inch Pavement Striping (Thermoplastic Hot Spray)	L.S.	L.S.	L.S.	\$ _____
629.1013	4-Inch Pavement Striping (Thermoplastic Hot Spray)	L.S.	L.S.	L.S.	\$ _____
629.1016	8-Inch Pavement Striping (Thermoplastic Hot Spray)	L.S.	L.S.	L.S.	\$ _____
629.1022	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1024	24-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____

STP-093-1(026) Addendum No. 2

r6/7/16

P-11

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.1030	Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1050	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1060	Pavement Symbol (Speed Hump Advance Warning Markings) (Tape, Type III or Thermalplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2020	Type "C" Pavement Markers	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "D" Pavement Markers	L.S.	L.S.	L.S.	\$ _____
629.2070	Type "H" Pavement Markers	L.S.	L.S.	L.S.	\$ _____
629.2080	Type "J" Pavement Markers	L.S.	L.S.	L.S.	\$ _____
631.5000	Regulatory Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$ _____
631.5001	Regulatory Sign (10 Square Feet or Less) with Post(s)	L.S.	L.S.	L.S.	\$ _____
631.5003	Regulatory Sign (More than 10 Square Feet) with Post(s)	L.S.	L.S.	L.S.	\$ _____
631.5100	Warning Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$ _____
631.5101	Warning Sign (10 Square Feet or Less) with Post(s)	L.S.	L.S.	L.S.	\$ _____
631.5103	Warning Sign (More than 10 Square Feet) with Post(s)	L.S.	L.S.	L.S.	\$ _____
631.5400	Directional Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$ _____
631.5500	Directional Sign (10 Square Feet or Less) with Post(s)	L.S.	L.S.	L.S.	\$ _____

STP-093-1(026) Addendum No. 2

r6/7/16

P-12

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.0100	Type 3 Object Marker with Post(s)	L.S.	L.S.	L.S.	\$ _____
632.0200	Mile Post Marker and Route Number Plate with Post (Bi-Directional)	L.S.	L.S.	L.S.	\$ _____
632.0300	Reflector Marker (RM-2, White) with Flexible Delineator Post	L.S.	L.S.	L.S.	\$ _____
641.0100	Hydro-mulch cap	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>9,000.00</u>
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ <u>240,000.00</u>
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
694.0100	Longitudinal Channelizing Curb System	L.S.	L.S.	L.S.	\$ _____
695.1000	State-Furnished Portable Concrete Barriers	13	EACH	\$ _____	\$ _____
695.2000	Inertial Barrier System	L.S.	L.S.	L.S.	\$ _____
696.1000	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding the Bid Price of this Item)	L.S.	L.S.	L.S.	\$ _____

STP-093-1(026) Addendum No. 2

r6/7/16

P-13

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	a. SUM OF ALL ITEMS				\$ _____
	b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% X a)				\$ _____
	c. Amount for Comparison of Bids (a+b)				\$ _____
	All bidders must fill in b and complete c. NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.				

STP-093-1(026) Addendum No. 2

r6/7/16

P-14

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Sections 696 - Field Office and
6 Project Site Laboratory and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.

8
9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the
13 successful bidder and the amount of contract to be awarded shall be determined
14 after such adjustments are made, and such adjustments shall be binding upon
15 the bidder.

16
17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
18 regarding recycling of waste glass.

19
20 **INSTRUCTIONS TO COMPUTE THE AMOUNT FOR COMPARISON OF BIDS**
21 **FOR FOREIGN STEEL**

22
23 Each bidder shall indicate its intention to furnish foreign steel on this
24 project by initialing after the AMOUNT for each of the items the bidder intends to
25 use such foreign steel including lump sum items. A bidder not indicating such
26 usage certifies that the bidder will furnish and use only domestic steel on this
27 project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS
28 if the bid submitted is based on furnishing foreign steel in excess of the minimal
29 use specified in Subsection 106.11 - Steel and Iron Construction Material.

30