



[illegible]



[illegible]



BID TABULATION  
PROJECT - KAMEHAMEHA HIGHWAY WIDENING - HONOMANU STREET TO MOANALUA ROAD  
PROJECT NO. - U-090-1(9)  
TYPE CODE - 6201, Y060, X081  
ISLAND - OAHU

DATE ADVERTISED - HONOLULU STAR BULLETIN - JULY 22, 24, 26, 28 AND 30, 1965  
BIDS OPENED - AUGUST 12, 1965  
COMPLETION TIME - TWO HUNDRED FORTY (240) WORKING DAYS

|  |                                                                                              |  |  | TERRITORIAL CONTRACTORS                       |                | JAS. W. GLOVER, LTD.                          |                | CONSTR. EQUIP., INC.                          |                | MOSES AKIONA, LTD.                            |                |  |  | STATE OF HAWAII<br>DEPT. OF TRANSPORTATION<br>HIGHWAYS DIVISION |                |
|--|----------------------------------------------------------------------------------------------|--|--|-----------------------------------------------|----------------|-----------------------------------------------|----------------|-----------------------------------------------|----------------|-----------------------------------------------|----------------|--|--|-----------------------------------------------------------------|----------------|
|  |                                                                                              |  |  | BID BOND - \$2500 AND<br>2 PER CENT OF AMOUNT | AMOUNT         | BID BOND - \$2500 AND<br>2 PER CENT OF AMOUNT | AMOUNT         | BID BOND - \$2500 AND<br>2 PER CENT OF AMOUNT | AMOUNT         | BID BOND - \$2500 AND<br>2 PER CENT OF AMOUNT | AMOUNT         |  |  |                                                                 | AMOUNT         |
|  | SUM OF ALL ITEMS (Forwarded)                                                                 |  |  |                                               | 1,303,225.05   |                                               | 1,319,143.10   |                                               | 1,384,080.65   |                                               | 1,449,182.00   |  |  |                                                                 | 1,064,180.55   |
|  | <u>ALTERNATES</u>                                                                            |  |  |                                               |                |                                               |                |                                               |                |                                               |                |  |  |                                                                 |                |
|  | Deduct more expensive sum of each group                                                      |  |  |                                               |                |                                               |                |                                               |                |                                               |                |  |  |                                                                 |                |
|  | Item 58(3)I                                                                                  |  |  | 7,520.00                                      |                | 9,776.00                                      |                | 8,046.40                                      |                | 7,896.00                                      |                |  |  | 8,648.00                                                        |                |
|  | Item 58(4)I                                                                                  |  |  | 10,640.00                                     |                | 13,680.00                                     |                | 10,792.00                                     |                | 11,970.00                                     |                |  |  | 10,640.00                                                       |                |
|  | SUM                                                                                          |  |  | 18,160.00                                     |                | 23,456.00                                     |                | 18,838.40                                     |                | 19,866.00                                     |                |  |  | 19,288.00                                                       |                |
|  | Item 59(7B)II                                                                                |  |  | 5,848.00                                      |                | 6,880.00                                      |                | 6,192.00                                      |                | 5,848.00                                      |                |  |  | 5,160.00                                                        |                |
|  | Item 59(8B)II                                                                                |  |  | 760.00                                        |                | 880.00                                        |                | 896.00                                        |                | 820.00                                        |                |  |  | 800.00                                                          |                |
|  | Item 59(9C)II                                                                                |  |  | 11,359.00                                     |                | 12,580.00                                     |                | 11,988.00                                     |                | 11,322.00                                     |                |  |  | 11,100.00                                                       |                |
|  | SUM                                                                                          |  |  | 17,967.00                                     |                | 20,340.00                                     |                | 19,076.00                                     |                | 17,990.00                                     |                |  |  | 17,060.00                                                       |                |
|  | SUB-TOTAL (DEDUCTIBLE ALTERNATES)                                                            |  |  |                                               | - 18,160.00    |                                               | - 23,456.00    |                                               | - 19,076.00    |                                               | - 19,866.00    |  |  |                                                                 | - 19,288.00    |
|  | AMOUNT FOR COMPARISON OF BIDS                                                                |  |  |                                               | \$1,285,065.05 |                                               | \$1,295,687.10 |                                               | \$1,365,004.65 |                                               | \$1,429,316.00 |  |  |                                                                 | \$1,044,892.55 |
|  | I certify that this is a true and correct tabulation of the bids opened for this project.    |  |  |                                               |                |                                               |                |                                               |                |                                               |                |  |  |                                                                 |                |
|  | <div>Ray M. Terada</div> <div>Design Engineer</div> <div>Aug. 17, 1965</div> <div>Date</div> |  |  |                                               |                |                                               |                |                                               |                |                                               |                |  |  |                                                                 |                |