

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

KAMEHAMEHA HIGHWAY SIDEWALK IMPROVEMENTS
MEHEULA PARKWAY TO KUAHELANI AVENUE

PROJECT NO. 99C-01-99

DISTRICT OF EWA

ISLAND OF OAHU

2002

Amend the bid documents as follows:


1. **PROPOSAL SCHEDULE**

Replace Page P-9 dated 2/26/02 with the attached Page P-9 dated r5/08/02.

3. **PLANS**

- a. Replace Plan Sheet Nos. 7, 18, and 21 with the attached Plan Sheet Nos. ADD.7, ADD.18, and ADD.21.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.


BRIAN K. MINAAI
Director of Transportation

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.0430	Removal of Bituminous Sidewalk	155	SY	\$ _____	\$ _____
206.2020	Structure Excavation for Drainage System	25	CY	\$ _____	\$ _____
207.1000	61616 Grass Swale	1,183	LF	\$ _____	\$ _____
209.1000	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$20,000.00
401.0400	Asphalt Concrete Pavement, Mix No. IV	10	TON	\$ _____	\$ _____
411.1212	10-Inch Reinforced Concrete Pavement	55	SY	\$ _____	\$ _____
603.0010	Bed Course Material for Culvert	5	CY	\$ _____	\$ _____
603.1010	24-Inch Reinforced Concrete Pipe, Class III	24	LF	\$ _____	\$ _____
604.4201	Adjusting Storm Drain Manhole Frame and Cover	1	EA	\$ _____	\$ _____
604.4340	Adjusting Sewer Manhole Frame and Cover	1	EA	\$ _____	\$ _____
604.4700	Adjusting Telephone Manhole Frame and Cover	3	EA	\$ _____	\$ _____
604.4710	Adjusting Telephone Pull Box Frame and Cover	2	EA	\$ _____	\$ _____
604.4720	Adjusting Telephone Vault Box Frame and Cover	1	EA	\$ _____	\$ _____
604.5050	Adjusting Lighting Standard Pull Box Frame and Cover	8	EA	\$ _____	\$ _____

99C-01-99

r5/08/02

P-9