

TABULATION OF BIDS

PROJECT: Kamehameha Highway Drainage Improvements Vicinity of Waiau Power Plant PROJECT NO.: 99E-01-03 Net Length of Project: 0.06 Miles ISLAND: Oahu DISTRICT: Ewa DATE ADVERTISED: Honolulu Advertiser - December 30, 2003 BIDS OPENED: January 22, 2004 COMPLETION TIME: Seventy (70) Working Days				PREFERRED CONSTRUCTORS, INC.		HENRY'S EQUIPMENT RENTAL & SALES		OKADA TRUCKING CO. LTD.		MEGA CONSTRUCTION, INC.		ROBINSON CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.1000	Removal of Existing Collapsed Concrete Wall	L.S.	L.S.	L.S.	\$13,558.00	L.S.	\$8,700.00	L.S.	\$5,000.00	L.S.	\$22,900.00	L.S.	\$50,000.00	L.S.	\$15,000.00
202.1500	Removal of Existing Collapsed Concrete Wall	L.S.	L.S.	L.S.	\$9,319.00	L.S.	\$15,600.00	L.S.	\$27,000.00	L.S.	\$19,000.00	L.S.	\$25,000.00	L.S.	\$10,000.00
202.2000	Removal of Existing Collapsed Concrete Wall	L.S.	L.S.	L.S.	\$14,452.00	L.S.	\$3,200.00	L.S.	\$6,500.00	L.S.	\$3,665.00	L.S.	\$5,000.00	L.S.	\$10,000.00
202.5000	Removal of Existing Collapsed Concrete Wall	L.S.	L.S.	L.S.	\$6,276.00	L.S.	\$134.00	L.S.	\$840.00	L.S.	\$1,200.00	L.S.	\$1,000.00	L.S.	\$3,000.00
202.6000	Removal of Existing Collapsed Concrete Wall	L.S.	L.S.	L.S.	\$5,499.00	L.S.	\$580.00	L.S.	\$750.00	L.S.	\$2,150.00	L.S.	\$2,000.00	L.S.	\$2,000.00
202.8000	Removal of Existing Collapsed Concrete Wall	L.S.	L.S.	L.S.	\$11,949.00	L.S.	\$2,000.00	L.S.	\$2,250.00	L.S.	\$2,455.00	L.S.	\$4,000.00	L.S.	\$10,000.00
209.1000	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
304.1000	Aggregate Base	25	C.Y.	\$216.00	\$5,400.00	\$200.00	\$5,000.00	\$400.00	\$3,750.00	\$167.00	\$4,175.00	\$410.00	\$6,250.00	\$120.00	\$3,000.00
401.4000	Asphalt Concrete Pavement, Mix No. IV	50	TON	\$290.00	\$14,500.00	\$130.00	\$6,500.00	\$6,300.00	\$9,250.00	\$198.00	\$9,900.00	\$9,000.00	\$9,250.00	\$250.00	\$12,500.00
503.5000	Concrete for 4-Inch Slab	L.S.	L.S.	L.S.	\$13,747.00	L.S.	\$13,900.00	L.S.	\$11,000.00	L.S.	\$14,600.00	L.S.	\$12,000.00	L.S.	\$10,000.00
503.7000	Concrete for Channel Repair	L.S.	L.S.	L.S.	\$202,056.00	L.S.	\$293,000.00	L.S.	\$338,510.00	L.S.	\$295,000.00	L.S.	\$283,000.00	L.S.	\$175,000.00
607.6000	6-feet, Chain Link Fence	270	L.F.	\$43.00	\$11,610.00	\$29.00	\$7,830.00	\$21.50	\$5,805.00	\$25.00	\$6,750.00	\$14,000.00	\$5,940.00	\$50.00	\$13,500.00
621.2000	Construction Sign with Posts	7	EACH	\$1,200.00	\$8,400.00	\$580.00	\$4,060.00	\$435.00	\$3,045.00	\$750.00	\$5,250.00	\$2,000.00	\$7,000.00	\$700.00	\$4,900.00
645.2000	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$60,000.00	F.A.	\$60,000.00	F.A.	\$60,000.00	F.A.	\$60,000.00	F.A.	\$60,000.00	F.A.	\$60,000.00

TABULATION OF BIDS

PROJECT: Kamehameha Highway Drainage Improvements
Vicinity of Waiau Power Plant

PROJECT NO.: 99E-01-03 Net Length of Project: 0.06 Miles

ISLAND: Oahu DISTRICT: Ewa

DATE ADVERTISED: Honolulu Advertiser - December 30, 2003
BIDS OPENED: January 22, 2004

COMPLETION TIME: Seventy (70) Working Days

PREFERRED
CONSTRUCTORS, INC.

HENRY'S EQUIPMENT
RENTAL & SALES

OKADA TRUCKING CO. LTD.

MEGA CONSTRUCTION, INC.

ROBINSON
CONSTRUCTION, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$25,606.00	F.A.	\$28,000.00	F.A.	\$20,000.00	F.A.	\$37,500.00	F.A.	\$39,000.00	F.A.	\$27,540.00
	Sum of Items				\$452,372.00		\$498,504.00		\$543,700.00		\$534,545.00		\$559,440.00		\$406,440.00
	A. Hawaii Products														
	B. In-State Contractor														
	AMOUNT FOR COMPARISON OF BIDS				\$452,372.00		\$498,504.00		\$543,700.00		\$534,545.00		\$559,440.00		\$406,440.00
	Project Manager: Curtis Matsuda Date: March 18, 2004														