

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

**ADDENDUM NO. 4**

for

**FORT BARRETTE ROAD OPERATIONAL IMPROVEMENTS,  
ROOSEVELT AVENUE TO FARRINGTON HIGHWAY  
PROJECT NO. 901A-01-19  
DISTRICT OF EWA  
ISLAND OF OAHU**

The following amendments shall be made to the Bid Documents:

**A. NOTICE TO BIDDERS**

1. Prospective bidders are hereby notified that the current solicitation of bids advertised beginning February 7, 2020 in HANDS is revised to be advertised in HlePRO. The HANDS advertisement is hereby cancelled and replaced by advertisement in HlePRO. Bidders are to register and submit bids through HlePro only. Deadline to submit bids remains unchanged as **2:00 P.M. HST, Wednesday, April 29, 2020.**

See following HlePRO link for important information on registering:  
<https://hiepro.ehawaii.gov/welcome.html>

2. Replace in NOTICE TO BIDDERS on page 2, top paragraph, second sentence with "Estimated construction cost is \$7,500,000."

**B. PLANS**

1. Replace Plan Sheets No. ADD. 64S-1, ADD. 64S-2, ADD. 64S-3, ADD. 64S-4, ADD. 64S-5, ADD. 64S-6, ADD. 64S-7 and ADD. 157 with the attached revised Plan Sheets No. ADD. 64S-1, ADD. 64S-2, ADD. 64S-3, ADD. 64S-4, ADD. 64S-5, ADD. 64S-6, ADD. 64S-7 and ADD. 157.

The following is provided for information.

**C. ANSWERS TO QUESTIONS FROM PROSPECTIVE BIDDER**

1. Attached are RFI's and responses for your information.

Please acknowledge receipt of this Addendum No. 4 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



---

JADE T. BUTAY  
Director of Transportation

NOTICE TO BIDDERS  
(Chapter 103D, HRS)

The receiving of SEALED BIDS for Fort Barrette Road Operational Improvements, Roosevelt Avenue to Farrington Highway, District of Ewa, Island of Oahu, Project No. 901A-01-19, advertised beginning February 7, 2020 in HANDS is revised to be advertised in HlePRO. The HANDS advertisement is hereby cancelled and replaced by advertisement in HlePRO. Bidders are to register and submit bids through HlePro only. See the following HlePRO link for important information on registering: <https://hiepro.ehawaii.gov/welcome.html>  
Deadline to submit bids is **2:00 P.M. HST, Wednesday, April 29, 2020.**



---

JADE T. BUTAY  
Director of Transportation

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**Project: FORT BARRETTE ROAD OPERATIONAL IMPROVEMENTS,  
ROOSEVELT AVENUE TO FARRINGTON HIGHWAY  
PROJECT NO. 901A-01-19**

Prospective bidder had emailed an RFI. Question and response are as follows:

1. Since a lot of our excavation work is along the side of Fort Barrette Road in the grass/dirt area, are we allowed to stockpile excavated material alongside the trench or do we need to haul away and bring back to the trench when we are ready to backfill? This would mostly apply if we have to concrete encase the conduits. If we are direct burying we would try and backfill the same day.

**Response: According to best management practices, excavated material can be temporarily stored near the trench only if intended to be used by the end of the workday. If not, it has to be temporarily stored outside the project or in the project staging area.**