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Notes:

1. All drainage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of demolition
and removal.

Begin Demolition Work

B=)
g Sta. 0+00

2. See Structural Drawings for Demolition and Removal of
Bridge Deck and Structural Members.

— 3. Remove by grinding pavement striping, to avoid conflicts
2. with existing striping. See Signing and Marking Plans.

Limit of Demolition |
\Land | Removal, Typ-— 1\

c:b 4. For Demolition of Electrical and Telecommunication
- Utilities and Structures, Refer to Electrical Site Demolition
Plans. The Contractor is Responsible for Coordinating all
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5. The Contractor Shall Ensure Demolition and Removal Work

of Contaminated Materials is Done in Compliance with the
State Department of Health and Federal Environmental

Protection Agency Guidelines.

I

I 6. The Contractor shall coordinate all work with impacted
\ utility owners and ensure continuous access.
|

|

/. Service shall be maintained at all times to impacted
e 01 015 1 utilities. No interruption in service will be allowed. The
Owner: University of Hawail contractor shall phase work to allow for continuous utility

Begin to B Sta. 4+00 service.

8. All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

Kapolel-Goiieolrse
Road (Private,

Demolition Plan —
Scale: 17 = 40’

IMK: 9—1-016: 004
Owner: Grace Pacific

9. The Contractor shall reconstruct tops of all existing utility
manholes, valve boxes, meter boxes and structures that
are remaining in service and contained within the project
area flush with the finished grade.

[
[
Demolish and Remove
Guardrail
a

S
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The Contractor Shall Comply With Traffic Notes on Sht.

Demolish and Remove C-19.

B ~ Farrington Highway _ ~ Exist. Bridge Walls,
e EBT N N R (Proposed State) \[ Deck and Foundation

APPROVED:

Manager and Chief Engineer, BWS

(for work affecting BWS facilities in
City/State R/W & BWS easements only)
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THIS WORK WAS PREPARED BY ME
OR UNDER MY SUPERVISION AND
CONSTRUCTION OF THIS PROJECT

All drainage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of demolition
and removal.

See Structural Drawings for Demolition and Removal
of Bridge Deck and Structural Members.

Remove by grinding pavement striping, to avoid
conflicts with existing striping. See Signing and
Marking Plans.

For Demolition of Electrical and Telecommunication
Utilities and Structures, Refer to Electrical Site
Demolition Plans. The Contractor is Responsible for

Coordinating all Electrical Work with Respective Ulility
Companies.

The Contractor Shall Ensure Demolition and Removal
Work of Contaminated Materials is Done in Compliance
with the State Department of Health and Federal

Environmental Protection Agency Guidelines.

The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous
utility service.

All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

The Contractor shall reconstruct tops of all existing
utility manholes, valve boxes, meter boxes and
structures that are remaining in service and contained
within the project area flush with the finished grade.

. The Contractor Shall Comply With Traffic Notes on

Sht. C-109.
APPROVED:

Manager and Chief Engineer, BWS

(for work affecting BWS facilities in
City/State R/W & BWS easements only)
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The Contractor shall remove the old abandoned irrigation line this 1, sheet. \
within the State ROW and cut and plug as required. All work
shall be considered incidental to the various items of
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10. The Contractor
Shall Comply
With Traffic
Notes on Sht.

(=19 (for work affecting BWS facilities in
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THIS WORK WAS PREPARED BY ME

OR UNDER MY SUPERVISION AND
CONSTRUCTION OF THIS PROJECT

WILL BE UNDER MY OBSERVATION.

EXPIRATION DATE ,
of THE Leense | Scale: As Shown

i | [ rwerm [ | |

All drainage structures, curbs, qutters, sidewalks,

pavement, quardrails, striping, vegetation, posts,
and signing shall be removed within the limit of
demolition and removal.

See Structural Drawings for Demolition and Removal
of Bridge Deck and Structural Members.

Remove by grinding pavement striping, to avoid
conflicts with existing striping. See Signing and
Marking Plans.

For Demolition of Electrical and Telecommunication
Utilities and Structures, Refer to Electrical Site
Demolition Plans. The Contractor is Responsible for
Coordinating all Electrical Work with Respective Utility
Companies.

The Contractor Shall Ensure Demolition and Removal
Work of Contaminated Materials is Done in
Compliance with the State Department of Health and
Federal Environmental Protection Agency Guidelines.

The Contractor shall coordinate all work with
impacted utility owners and ensure continuous
access.

Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed.
The contractor shall phase work to allow for
continuous utility service.

All Water, Sewer, Fuel, and Gas Systems Shall
Remain Undisturbed Unless Indicated For Demolition.

The Contractor shall reconstruct tops of all existing
utility manholes, valve boxes, meter boxes and
structures that are remaining in service and
contained within the project area flush with the
finished grade.

APPROVED:

( Manager and Chief Engineer, BWS
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Notes:
1. Al drainage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and

signing shall be removed within the limit of demolition
and removal.

2. See Structural Drawings for Demolition and Removal of
Bridge Deck and Structural Members.

J. Remove by grinding pavement striping, to avoid conflicts
with existing striping. See Signing and Marking Plans.

4. For Demolition of Electrical and Telecommunication
Utilities and Structures, Refer to Electrical Site
Demolition Plans. The Contractor is Responsible for
Coordinating all Electrical Work with Respective Utility
Companies.

5. The Contractor Shall Ensure Demolition and Removal

Work of Contaminated Materials is Done in Compliance
with the State Department of Health and Federal
Environmental Protection Agency Guidelines.

6. The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

/. Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous
utility service.

8. All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

9. The Contractor shall reconstruct tops of all existing
utility manholes, valve boxes, meter boxes and
structures that are remaining in service and contained
within the project area flush with the finished grade.

10. The Contractor Shall Comply With Traffic Notes on Sht.
C-19.

APPROVED:

Manager and Chief Engineer, BWS

(for work affecting BWS facilities in
City/State R/W & BWS easements only)
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wLL BE UNDER My opservaton. | KKapolel Golf Course Road to Fort Weaver Road
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All drainage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of
demolition and removal.

See Structural Drawings for Demolition and Removal
of Bridge Deck and Structural Members.

Remove by grinding pavement striping, to avoid
conflicts with existing striping. See Signing and
Marking Plans.

For Demolition of Electrical and Telecommunication
Utilities and Structures, Refer to Electrical Site
Demolition Plans. The Contractor is Responsible for
Coordinating all Electrical Work with Respective Utility
Companies.

O
S 5. The Contractor Shall Ensure Demolition and Removal Work

of Contaminated Materials is Done in Compliance with the
State Department of Health and Federal Environmental
Protection Agency Guidelines.

6. The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

/. Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous utility
service.

8. All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

9. The Contractor shall reconstruct tops of all existing utility
manholes, valve boxes, meter boxes and structures that
are remaining in service and contained within the project
area flush with the finished grade.

10. The Contractor Shall Comply With Traffic Notes on Sht.
C—-19.

APPROVED:

Manager and Chief Engineer, BWS DATE

(for work affecting BWS facilities in
City/State R/W & BWS easements only)
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Notes:
1. Al drainage structures, curbs, qutters, sidewalks,

pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of demolition
and removal.

2. See Structural Drawings for Demolition and Removal of
Bridge Deck and Structural Members.

J. Remove by grinding pavement striping, to avoid conflicts
with existing striping. See Signing and Marking Plans.

4. For Demolition of Electrical and Telecommunication
Utilities and Structures, Refer to Electrical Site Demolition
Plans. The Contractor is Responsible for Coordinating all
Electrical Work with Respective Utility Companies.

5. The Contractor Shall Ensure Demolition and Removal Work
of Contaminated Materials is Done in Compliance with the
State Department of Health and Federal Environmental
Protection Agency Guidelines.

6. The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

/. Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous utility
service.

8. All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

9. The Contractor shall reconstruct tops of all existing utility
manholes, valve boxes, meter boxes and structures that
are remaining in service and contained within the project
area flush with the finished grade.

10. The Contractor Shall Comply With Traffic Notes on Sht.
C—-19.

APPROVED:

Manager and Chief Engineer, BWS

(for work affecting BWS facilities in
City/State R/W & BWS easements only)

Graphic Scale:
. 40° 20° 0 40’ 80’
1" = 40° E;!;ﬁ—

Scale in Feet

07/15/22 ARew'sed demolition and signature block
DATE REVISION

STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION

Demolition Plan
B Sta. 83+00 to B Sta. 100+00

FARRINGION HIGHWAY WIDENING
CONSTRUCTION OF THIS PROJECT

wLL BE UNDER My opservaton. | KKapolel Golf Course Road to Fort Weaver Road
April 30, 2024 Project No. 7101A—-01-20

Date: April 2022
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All drainage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of demolition
and removal.

See Structural Drawings for Demolition and Removal of
Bridge Deck and Structural Members.

Remove by grinding pavement striping, to avoid conflicts
with existing striping. See Signing and Marking Plans.

For Demolition of Electrical and Telecommunication Utilities
and Structures, Refer to Electrical Site Demolition Plans.
The Contractor is Responsible for Coordinating all
Electrical Work with Respective Ulility Companies.

The Contractor Shall Ensure Demolition and Removal Work
of Contaminated Materials is Done in Compliance with the
State Department of Health and Federal Environmental
Protection Agency Guidelines.

The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous utility
service.

All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

The Contractor shall reconstruct tops of all existing utility
manholes, valve boxes, meter boxes and structures that
are remaining Iin service and contained within the project
area flush with the finished grade.

The Contractor Shall Comply With Traffic Notes on Sht.
C-19.

APPROVED:

Manager and Chief Engineer, BWS
(for work affecting BWS facilities in
City/State R/W & BWS easements only)

Graphic Scale:
. 40’ 20° 0 40’ 80’
Im = 40 ™ e s
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07/15/22 |/5\ Signature Block, Limit, and
Callouts Revised

06/08/22 |/\Added Wateriine Demolition
DATE REVISION

STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION

Demolition Plan
B Sta. 100+00 to B Sta. 118+0C

vilN23146 Farrington Hwy Widening\Dwg\Construction Dwgs\C—38 Demo Plan

FILE: K:\ci

VK- O—1_017- 179 THIS WORK WAS PREPARED BY ME
\ o g7 :

N NR Hort OR UNDER MY SUPERVISION AND W
\ Wrer. A OFrtorn

| CONSTRUCTION OF THIS PROJECT .
TMK: 9-1-017: 070 | WILL BE UNDER My osstrvation. | Kapolel Golf Course Road to Fort Weaver Road
Owner: Board of Water ,Sypply

4 Project No. 7101A-01-20
Demolition Plan — (B Sta. 109+00 to B Sta. 118+00 April 30, 2024
Scale: 17 40’ | e i e | Scale: As Shown Date: April 2022

1
\ SHEET No.C-38 OF 767 SHEETS

ADD. A9

e om— . —— o ki

I T S Y
T
—
—r—
—_—

IMK: 9—1—C0R/\ T/ A

Owner: D.R. Horton '\%




d July 8, 2027

1.56+00.dwg save

118400 to

— S1q.

viN23146 Farrington Hwy Widening\Dwg\Construction Dwgs\C—39 Demo Plan

FILE: K:\ci

IMK: 9—1-=016&: 016
Owner: HBF PFartners LLC

Adjust Structure to
Match Finished Grade

(Typ.), see Note 9,
th:s sheet

Adjust Structure to
Match Finished Grade
(Typ.), see Note 9,
this sheet.

/W and Removal, Typ.

Demolition Plan —

Limit of Demolition - e

e —_—

IMK: 9—1-071/: 1/7
Owner: ).K. Horton

B Sta. 1184+00 to B Sta. 127+00

Scale: 17 = 40’

40’

SR

\
|
|

]

— lrue North

i |
T e e G W
g

/

IMK: 9—1-016: 016
Owner: HBF Partners LLL

Cut and Plug

S

Adjust Structure to—

N F /W
A : (Typ.), see Note 9, |\ __——— L _____ /
\}- - - - ——...——-—1thisS-sheel.— -~ - : B . -

| | rowovn [ | 0 |

All dramage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of
demolition and removal.

2. See Structural Drawings for Demolition and Removal
of Bridge Deck and Structural Members.

J. Remove by grinding pavement striping, to avoid
conflicts with existing striping. See Signing and
Marking Plans.

.
o e gy \/c’) 4. For Demolition of Electrical and Telecommunication Utilities

S and Structures, Refer to Electrical Site Demolition Plans. The
Contractor is Responsible for Coordinating all Electrical Work

with Respective Utility Companies.

5. The Contractor Shall Ensure Demolition and Removal Work of
Contaminated Materials is Done in Compliance with the State
Department of Health and Federal Environmental Protection
Agency Guidelines.

/ 6. The Contractor shall coordinate all work with impacted utility
/ owners and ensure continuous access.

/. Service shall be maintained at all times to impacted utilities.
/ No interruption in service will be allowed. The contractor
shall phase work to allow for continuous utility service.

8. All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

O

The Contractor shall reconstruct tops of all existing utility
manholes, valve boxes, meter boxes and structures that are

remaining in service and contained within the project area
flush with the finished grade.
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STATE OF HAWAII
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pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of demolition
and removal.

2. See Structural Drawings for Demolition and Removal of
Bridge Deck and Structural Members.

3. Remove by grinding pavement striping, to avoid conflicts
with existing striping. See Signing and Marking Plans.

For Demolition of Electrical and Telecommunication Ulilities
and Structures, Refer to Electrical Site Demolition Plans.
The Contractor is Responsible for Coordinating all
Electrical Work with Respective Ulility Companies.

The Contractor Shall Ensure Demolition and Removal Work

State Department of Health and Federal Environmental
Protection Agency Guidelines.

} " of Contaminated Materials is Done in Compliance with the

6. The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

/. Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous utility
service.
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All drainage structures, curbs, qutters, sidewalks,
pavement, quardrails, striping, vegetation, posts, and
signing shall be removed within the limit of demolition
and removal.

See Structural Drawings for Demolition and Removal of
Bridge Deck and Structural Members.

Remove by grinding pavement striping, to avoid conflicts
with existing striping. See Signing and Marking Plans.

For Demolition of Electrical and Telecommunication
Utilities and Structures, Refer to Electrical Site
Demolition Plans. The Contractor is Responsible for
Coordinating all Electrical Work with Respective Ultility
Companies.

The Contractor Shall Ensure Demolition and Removal

Work of Contaminated Materials is Done in Compliance
with the State Department of Health and Federal
Environmental Protection Agency Guidelines.

The Contractor shall coordinate all work with impacted
utility owners and ensure continuous access.

Service shall be maintained at all times to impacted
utilities. No interruption in service will be allowed. The
contractor shall phase work to allow for continuous
utility service.

All Water, Sewer, Fuel, and Gas Systems Shall Remain
Undisturbed Unless Indicated For Demolition.

The Contractor shall reconstruct tops of all existing
utility manholes, valve boxes, meter boxes and
structures that are remaining in service and contained
within the project area flush with the finished grade.

The Contractor Shall Comply With Traffic Notes on Sht.
C-149.

APPROVED:

Manager and Chief Engineer, BWS
(for work affecting BWS facilities in
City/State R/W & BWS easements only)
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STATE OF HAWAII
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