

TABULATION OF BIDS

PROJECT: Interstate Route H-1, Seismic Retrofit Pali Interchange and Nuuanu Separation					HAWAIIAN DREDGING CONSTRUCTION COMPANY		KAIKOR CONSTRUCTION COMPANY		GLOBAL SPECIALTY CONTRACTORS		OKADA TRUCKING COMPANY		KIEWIT INFRASTRUCTURE WEST COMPANY		ABHE & SVOBODA		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: BR-H1-1(249) NET LENGTH OF PROJECT: 0.4 Miles																		
ISLAND: Oahu DISTRICT: Honolulu TYPE CODE: 14																		
DATE ADVERTISED: Internet Posting - December 22, 2010																		
BID OPENED: January 20, 2011																		
COMPLETION TIME: Three hundred and eleven (311) Working Days																		
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.1000	Clearing and Grubbing	L.S.		L.S.	L.S.	\$25,000.00	L.S.	\$20,000.00	L.S.	\$10,000.00	L.S.	\$20,000.00	L.S.	\$20,000.00	L.S.	\$18,750.00	L.S.	\$10,000.00
202.0440	Removal of Existing Concrete Bridge	L.S.	10.46 C.Y.	L.S.	L.S.	\$55,000.00	L.S.	\$45,000.00	L.S.	\$350,000.00	L.S.	\$25,000.00	L.S.	\$65,000.00	L.S.	\$252,500.00	L.S.	\$71,290.00
205.6101	Structure Excavation	L.S.	318 C.Y.	L.S.	L.S.	\$256,782.00	L.S.	\$200,000.00	L.S.	\$150,000.00	L.S.	\$700,000.00	L.S.	\$600,000.00	L.S.	\$40,500.00	L.S.	\$93,230.00
205.7201	Structure Backfill	L.S.	203 C.Y.	L.S.	L.S.	\$215,000.00	L.S.	\$68,000.00	L.S.	\$30,000.00	L.S.	\$100,000.00	L.S.	\$300,000.00	L.S.	\$18,750.00	L.S.	\$61,010.00
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.		L.S.	L.S.	\$20,000.00	L.S.	\$240,000.00	L.S.	\$30,000.00	L.S.	\$15,000.00	L.S.	\$90,000.00	L.S.	\$113,500.00	L.S.	\$40,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
503.1090	Concrete for Bridge Structure	L.S.	323 C.Y.	L.S.	L.S.	\$733,128.00	L.S.	\$877,700.00	L.S.	\$910,000.00	L.S.	\$1,538,950.00	L.S.	\$1,550,000.00	L.S.	\$1,774,039.00	L.S.	\$564,580.00
305.1091	Concrete for Bridge Footing	L.S.	75 C.Y.	L.S.	L.S.	\$75,000.00	L.S.	\$100,000.00	L.S.	\$115,000.00	L.S.	\$200,000.00	L.S.	\$120,000.00	L.S.	\$291,500.00	L.S.	\$113,880.00
513.0100	Furnishing Micropile Drilling Equipment	L.S.		L.S.	L.S.	\$85,000.00	L.S.	\$200,000.00	L.S.	\$100,000.00	L.S.	\$75,000.00	L.S.	\$70,000.00	L.S.	\$191,895.00	L.S.	\$125,000.00
513.0200	Preproduction Micropile	L.S.		L.S.	L.S.	\$42,000.00	L.S.	\$150,000.00	L.S.	\$50,000.00	L.S.	\$160,000.00	L.S.	\$155,000.00	L.S.	\$100,937.00	L.S.	\$60,000.00
513.0300	Production Micropiles - Embedded into Concrete Pile Cap	160	160 L.F.	L.F.	\$100.00	\$16,000.00	\$185.00	\$29,600.00	\$110.00	\$17,600.00	\$190.00	\$30,400.00	\$187.00	\$29,920.00	\$275.00	\$44,000.00	\$100.00	\$16,000.00
513.0301	Production Micropiles - Unbounded Length	1280	1280 L.F.	L.F.	\$225.00	\$288,000.00	\$185.00	\$236,800.00	\$210.00	\$268,800.00	\$190.00	\$243,200.00	\$187.00	\$239,360.00	\$188.00	\$240,640.00	\$200.00	\$256,000.00
513.0400	Production Micropiles - Bounded Length (3,300 plus 5.5%)	3480	3480 L.F.	L.F.	\$183.00	\$636,840.00	\$170.00	\$591,600.00	\$175.00	\$609,000.00	\$170.00	\$591,600.00	\$167.00	\$581,160.00	\$188.00	\$654,240.00	\$200.00	\$696,000.00
606.0100	Guardrail Type 3 - Strong Post W-Beam	L.S.	212.5 L.F.	L.S.	L.S.	\$13,000.00	L.S.	\$14,000.00	L.S.	\$15,000.00	L.S.	\$17,000.00	L.S.	\$12,750.00	L.S.	\$15,940.00	L.S.	\$21,250.00
606.0200	End Anchorage - Type "G" Flare	L.S.	1 Each	L.S.	L.S.	\$5,900.00	L.S.	\$6,500.00	L.S.	\$3,000.00	L.S.	\$4,400.00	L.S.	\$5,800.00	L.S.	\$7,250.00	L.S.	\$5,000.00
606.0300	Transition Section - Thrie Beam	L.S.	50 L.F.	L.S.	L.S.	\$16,300.00	L.S.	\$19,000.00	L.S.	\$7,500.00	L.S.	\$22,500.00	L.S.	\$10,480.00	L.S.	\$13,100.00	L.S.	\$7,500.00
622.2100	Type "B" Pullbox	1	1 Each	Each	\$1,500.00	\$1,500.00	\$1,600.00	\$1,600.00	\$1,100.00	\$1,100.00	\$1,750.00	\$1,750.00	\$2,000.00	\$2,000.00	\$1,660.00	\$1,660.00	\$1,000.00	\$1,000.00
622.4100	Cast Junction Box, Highway Lighting, 24" Square x 12" Deep	1	1 Each	Each	\$3,500.00	\$3,500.00	\$3,600.00	\$3,600.00	\$3,600.00	\$3,600.00	\$4,400.00	\$4,400.00	\$4,100.00	\$4,100.00	\$4,200.00	\$4,200.00	\$5,500.00	\$5,500.00


TABULATION OF BIDS

PROJECT: Interstate Route H-1, Seismic Retrofit Pali Interchange and Nuuanu Separation																				
PROJECT NO.: BR-H1-1(249) NET LENGTH OF PROJECT: 0.4 Miles																				
ISLAND: Oahu DISTRICT: Honolulu TYPE CODE: 14							HAWAIIAN DREDGING CONSTRUCTION COMPANY		KAIKOR CONSTRUCTION COMPANY		GLOBAL SPECIALTY CONTRACTORS		OKADA TRUCKING COMPANY		KIEWIT INFRASTRUCTURE WEST COMPANY		ABHE & SVOBODA		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - December 22, 2010																				
BID OPENED: January 20, 2011																				
COMPLETION TIME: Three hundred and eleven (311) Working Days																				

TABULATION OF BIDS

PROJECT: Interstate Route H-1, Seismic Retrofit Pali Interchange and Nuuanu Separation					HAWAIIAN DREDGING CONSTRUCTION COMPANY	KAIKOR CONSTRUCTION COMPANY	GLOBAL SPECIALTY CONTRACTORS	OKADA TRUCKING COMPANY	KIEWIT INFRASTRUCTURE WEST COMPANY	ABHE & SVOBODA	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION							
PROJECT NO.: BR-H1-1(249) NET LENGTH OF PROJECT: 0.4 Miles																		
ISLAND: Oahu DISTRICT: Honolulu TYPE CODE: 14																		
DATE ADVERTISED: Internet Posting - December 22, 2010																		
BID OPENED: January 20, 2011																		
COMPLETION TIME: Three hundred and eleven (311) Working Days																		
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.0200	Type A Pavement Marker	L.S.	176 Each	L.S.	L.S.	\$8,700.00	L.S.	\$10,500.00	L.S.	\$3,900.00	L.S.	\$9,150.00	L.S.	\$8,300.00	L.S.	\$3,168.00	L.S.	\$7,040.00
629.0210	Type C Pavement Marker	L.S.	67 Each	L.S.	L.S.	\$2,500.00	L.S.	\$5,800.00	L.S.	\$1,116.00	L.S.	\$4,500.00	L.S.	\$4,100.00	L.S.	\$1,206.00	L.S.	\$2,680.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
645.0100	Traffic Control	L.S.		L.S.	L.S.	\$175,000.00	L.S.	\$320,000.00	L.S.	\$700,000.00	L.S.	\$225,000.00	L.S.	\$520,000.00	L.S.	\$527,710.00	L.S.	\$80,000.00
645.0200	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00
648.0100	Field-Posted Drawings	L.S.		L.S.	L.S.	\$2,000.00	L.S.	\$2,000.00	L.S.	\$1,000.00	L.S.	\$10,000.00	L.S.	\$5,000.00	L.S.	\$6,000.00	L.S.	\$2,000.00
651.1000	Soffit Access Opening	L.S.	18 EACH	L.S.	L.S.	\$95,000.00	L.S.	\$50,000.00	L.S.	\$45,000.00	L.S.	\$63,000.00	L.S.	\$50,000.00	L.S.	\$989,500.00	L.S.	\$54,000.00
652.1000	Furnish, Transport, Install, maintain, Relocate, and Remove Portable Concrete Barrier	24	24 Each	Each	\$2,000.00	\$48,000.00	\$2,200.00	\$52,800.00	\$2,700.00	\$64,800.00	\$3,000.00	\$72,000.00	\$1,250.00	\$30,000.00	\$4,675.00	\$112,200.00	\$2,000.00	\$48,000.00
652.2000	Portable Concrete Barrier End Treatment (NCHRP 350 Compliant)	1	1 Each	Each	\$11,350.00	\$11,350.00	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	\$16,850.00	\$16,850.00	\$5,000.00	\$5,000.00
656.1000	Drilling Holes and Installing Dowel Reinforcing Bars	L.S.	631 EACH	L.S.	L.S.	\$29,000.00	L.S.	\$34,000.00	L.S.	\$90,000.00	L.S.	\$25,000.00	L.S.	\$40,000.00	L.S.	\$182,500.00	L.S.	\$126,200.00
657.1000	Epoxy Inject Crack	60	60 FT	FT	\$40.00	\$2,400.00	\$70.00	\$4,200.00	\$75.00	\$4,500.00	\$45.00	\$2,700.00	\$80.00	\$4,800.00	\$64.00	\$3,840.00	\$200.00	\$12,000.00
658.1000	HECo Ductline - One 3-Inch PVC Schedule 40 Ductline Encased in Concrete	L.S.		L.S.	L.S.	\$2,000.00	L.S.	\$2,500.00	L.S.	\$6,000.00	L.S.	\$2,900.00	L.S.	\$4,200.00	L.S.	\$3,500.00	L.S.	\$2,500.00
658.2000	HT Ductline - One 2-Inch GT 42 Ductline Encased in Concrete	L.S.		L.S.	L.S.	\$2,000.00	L.S.	\$2,500.00	L.S.	\$5,000.00	L.S.	\$2,850.00	L.S.	\$2,850.00	L.S.	\$3,500.00	L.S.	\$2,450.00
660.1000	Composite Epoxy Resin-Fiber System	L.S.	940 S.F.	L.S.	L.S.	\$125,000.00	L.S.	\$120,000.00	L.S.	\$100,000.00	L.S.	\$150,000.00	L.S.	\$26,200.00	L.S.	\$113,314.00	L.S.	\$75,200.00
693.0100	Terminal Impact Attenuator	L.S.	1 Each	L.S.	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$65,000.00	L.S.	\$47,730.00	L.S.	\$60,221.00	L.S.	\$65,000.00
696.0100	Field Office (Not to Exceed \$32,000)	L.S.		L.S.	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$30,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00

TABULATION OF BIDS

<p>PROJECT: Interstate Route H-1, Seismic Retrofit Pali Interchange and Nuuanu Separation</p> <p>PROJECT NO.: BR-H1-1(249) NET LENGTH OF PROJECT: 0.4 Miles</p> <p>ISLAND: Oahu DISTRICT: Honolulu TYPE CODE: 14</p> <p>DATE ADVERTISED: Internet Posting - December 22, 2010</p> <p>BID OPENED: January 20, 2011</p> <p>COMPLETION TIME: Three hundred and eleven (311) Working Days</p>					<p>HAWAIIAN DREDGING CONSTRUCTION COMPANY</p>		<p>KAIKOR CONSTRUCTION COMPANY</p>		<p>GLOBAL SPECIALTY CONTRACTORS</p>		<p>OKADA TRUCKING COMPANY</p>		<p>KIEWIT INFRASTRUCTURE WEST COMPANY</p>		<p>ABHE & SVOBODA</p>		<p>STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION</p>	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
699.1000	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, field office and project site laboratories, furnishing drilled shaft drilling equipment and force account items)	L.S.		L.S.	L.S.	\$303,000.00	L.S.	\$300,000.00	L.S.	\$330,000.00	L.S.	\$350,000.00	L.S.	\$415,000.00	L.S.	\$550,000.00	L.S.	\$270,471.40
	A. Sum of All Items					\$3,693,000.00		\$4,115,000.00		\$4,388,516.00		\$5,105,000.00		\$5,358,900.00		\$6,709,700.00		\$3,276,235.40
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)					\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	C. Amount for Comparison of Bids (A + B)					\$3,693,000.00		\$4,115,000.00		\$4,388,516.00		\$5,105,000.00		\$5,358,900.00		\$6,709,700.00		\$3,276,235.40
<p>I certify that this is a true and correct tabulation of bids for this project.</p> <div> Ross Hirohaka, Project Manager</div> <div><u>04/29/2011</u> Date</div>																		