

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2 VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE and INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU VIADUCT IMPROVEMENTS, PHASE 1											
FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles											
ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43				HAWAIIAN DREDGING CONSTRUCTION COMPANY		KIEWIT INFRASTRUCTURE GROUP		GOODFELLOW BROS., INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
INTERNET POSTING: December 30, 2009 ** NOTE: DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010 Quantities PRICE PROPOSALS OPENED: August 24, 2010 shown in this column are COMPLETION TIME: Eight Hundred Twenty (820) Working Days for in-house (NOTE: Contractor's proposed construction time will be used) use only.											
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.1000	NH-H1-1(260) Removal of Structures and Obstructions	40,000 LF	L.S.	L.S.	\$ 2,800,000.00	L.S.	\$ 1,500,000.00	L.S.	\$ 4,000,000.00	L.S.	\$ 6,500,000.00
203.1000	Roadway Excavation	5,000 CY	L.S.	L.S.	\$ 900,000.00	L.S.	\$ 3,500,000.00	L.S.	\$ 1,350,000.00	L.S.	\$ 360,000.00
205.1000	Structure Excavation for Existing Approach Slab Retrofit	195 CY	L.S.	L.S.	\$ 80,000.00	L.S.	\$ 150,000.00	L.S.	\$ 150,000.00	L.S.	\$ 50,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ 330,000.00	L.S.	\$ 600,000.00	L.S.	\$ 850,000.00	L.S.	\$ 250,000.00
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00
304.1000	Aggregate Base	4,000 CY	L.S.	L.S.	\$ 70,000.00	L.S.	\$ 75,000.00	L.S.	\$ 100.00	L.S.	\$ 410,000.00
305.1000	Aggregate Subbase	2,700 CY	L.S.	L.S.	\$ 340,000.00	L.S.	\$ 800,000.00	L.S.	\$ 1,300,000.00	L.S.	\$ 272,000.00
306.1000	Untreated Permeable Base Course	3,000 CY	L.S.	L.S.	\$ 0.00	L.S.	\$ 250,000.00	L.S.	\$ 1,400,000.00	L.S.	\$ 300,000.00
312.1000	Hot Mix Glassphalt Base Course	1,850 Tons	L.S.	L.S.	\$ 2,400,000.00	L.S.	\$ 2,044,000.00	L.S.	\$ 3,250,000.00	L.S.	\$ 407,600.00
401.0500	Leveling Course	500	Ton	\$215.00	\$ 107,500.00	\$223.00	\$ 111,500.00	\$215.00	\$ 107,500.00	\$200.00	\$ 100,000.00
401.1000	HMA Pavement, Mix No. IV	6,370 Tons	L.S.	L.S.	\$ 2,000,000.00	L.S.	\$ 5,500,000.00	L.S.	\$ 1,250,000.00	L.S.	\$ 1,465,700.00
411.1000	Concrete Pavement	2,020 CY	L.S.	L.S.	\$ 2,500,000.00	L.S.	\$ 1,300,000.00	L.S.	\$ 5,000,000.00	L.S.	\$ 1,717,500.00
413.2000	Transverse Contraction Joint	5,000 LF	L.S.	L.S.	\$ 2,000.00	L.S.	\$ 5,000.00	L.S.	\$ 200,000.00	L.S.	\$ 5,000.00
414.1000	Excavation of Weakened Pavement Areas	1330 CY	L.S.	L.S.	\$ 0.00	L.S.	\$ 670,000.00	L.S.	\$ 175,000.00	L.S.	\$ 172,900.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2 VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE and INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU VIADUCT IMPROVEMENTS, PHASE 1											
FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43 INTERNET POSTING: December 30, 2009 ** NOTE: DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010 Quantities PRICE PROPOSALS OPENED: August 24, 2010 shown in this COMPLETION TIME: Eight Hundred Twenty (820) Working Days for in-house (NOTE: Contractor's proposed construction time will be used) use only.				HAWAIIAN DREDGING CONSTRUCTION COMPANY		KIEWIT INFRASTRUCTURE GROUP		GOODFELLOW BROS., INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
415.1000	Cold Planing	22,500 SY	L.S.	L.S.	\$ 675,000.00	L.S.	\$ 80,000.00	L.S.	\$ 1,600,000.00	L.S.	\$ 225,000.00
503.1000	Concrete Structures	300 CY	L.S.	L.S.	\$ 120,000.00	L.S.	\$ 100,000.00	L.S.	\$ 2,500,000.00	L.S.	\$ 150,000.00
503.2000	Concrete for Exisiting Approach Slab Retrofit	195 CY	L.S.	L.S.	\$ 311,000.00	L.S.	\$ 1,000,000.00	L.S.	\$ 100,000.00	L.S.	\$ 266,000.00
512.1000	Micropiles	511 LF	L.S.	L.S.	\$ 569,000.00	L.S.	\$ 640,000.00	L.S.	\$ 573,000.00	L.S.	\$ 569,000.00
604.0100	Drainage System	5000 LF	L.S.	L.S.	\$ 5,000,000.00	L.S.	\$ 2,600,000.00	L.S.	\$ 5,500,000.00	L.S.	\$ 2,040,000.00
604.2331	Type 61614 Steel Grate	16 EA	L.S.	L.S.	\$ 20,000.00	L.S.	\$ 30,000.00	L.S.	\$ 25,000.00	L.S.	\$ 25,000.00
604.4020	Adjusting Steel Frame	8 EA	L.S.	L.S.	\$ 50,000.00	L.S.	\$ 37,000.00	L.S.	\$ 25,000.00	L.S.	\$ 50,000.00
606.1000	Guardrails	15,800 LF	L.S.	L.S.	\$ 680,000.00	L.S.	\$ 600,000.00	L.S.	\$ 1,000,000.00	L.S.	\$ 1,106,700.00
606.2000	Barrier System	22,500 LF	L.S.	L.S.	\$ 13,000,000.00	L.S.	\$ 19,500,000.00	L.S.	\$ 13,108,300.00	L.S.	\$ 13,500,000.00
613.3000	Adjusting Centerline and Reference Survey Monuments	10 EA	L.S.	L.S.	\$ 0.00	L.S.	\$ 5,000.00	L.S.	\$ 15,000.00	L.S.	\$ 5,000.00
615.1000	Improvements to Exposed Footing near BL Sta 225+00	F.A.	F.A.	F.A.	\$ 5,000,000.00	F.A.	\$ 5,000,000.00	F.A.	\$ 5,000,000.00	F.A.	\$ 5,000,000.00
618.1000	Removal/Relocation of any Impacted Tenants (not to exceed \$4,000,000)	L.S.	L.S.	L.S.	\$ 4,000,000.00	L.S.	\$ 4,000,000.00	L.S.	\$ 4,000,000.00	L.S.	\$ 2,500,000.00
622.0100	Roadway and Sign Lighting System	L.S.	L.S.	L.S.	\$ 439,000.00	L.S.	\$ 800,000.00	L.S.	\$ 700,000.00	L.S.	\$ 5,440,360.00
623.0100	Traffic Signal System	L.S.	L.S.	L.S.	\$ 0.00	L.S.	\$ 70,000.00	L.S.	\$ 7,400,000.00	L.S.	\$ 144,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2 VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE and INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU VIADUCT IMPROVEMENTS, PHASE 1											
FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43 INTERNET POSTING: December 30, 2009 ** NOTE: DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010 Quantities PRICE PROPOSALS OPENED: August 24, 2010 shown in this COMPLETION TIME: Eight Hundred Twenty (820) Working Days for in-house (NOTE: Contractor's proposed construction time will be used) use only.				HAWAIIAN DREDGING CONSTRUCTION COMPANY		KIEWIT INFRASTRUCTURE GROUP		GOODFELLOW BROS., INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1000	Pavement Markings	86,000 LF	L.S.	L.S.	\$ 1,300,000.00	L.S.	\$ 860,000.00	L.S.	\$ 1,050,000.00	L.S.	\$ 260,000.00
631.0100	Signage	100 EA	L.S.	L.S.	\$ 500,000.00	L.S.	\$ 1,850,000.00	L.S.	\$ 3,000,000.00	L.S.	\$ 5,000,000.00
636.2000	Utility Relocation (HELCO)	F.A.	F.A.	F.A.	\$ 150,000.00	F.A.	\$ 150,000.00	F.A.	\$ 150,000.00	F.A.	\$ 150,000.00
639.1000	Curb, Type 6 (Modified)	1810 LF	L.S.	L.S.	\$ 50,000.00	L.S.	\$ 100,000.00	L.S.	\$ 47,500.00	L.S.	\$ 39,820.00
643.0100	Maintenance of Existing Landscaped Areas	F.A.	F.A.	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$ 1,800,000.00	L.S.	\$ 8,000,000.00	L.S.	\$ 5,000,000.00	L.S.	\$ 1,100,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ 75,000.00	F.A.	\$ 75,000.00	F.A.	\$ 75,000.00	F.A.	\$ 75,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ 2,000.00	L.S.	\$ 10,000.00	L.S.	\$ 10,000.00	L.S.	\$ 30,000.00
651.1000	Operation and Maintenance of AM Zipperlane During Construction	L.S.	L.S.	L.S.	\$ 1,600,000.00	L.S.	\$ 1,800,000.00	L.S.	\$ 2,850,000.00	L.S.	\$ 1,200,000.00
660.1000	Raising Portland Cement Concrete Pavements or Slabs using Poyurethane Expanding Resins	720 SF	L.S.	L.S.	\$ 56,000.00	L.S.	\$ 53,000.00	L.S.	\$ 60,000.00	L.S.	\$ 36,000.00
692.0100	Voluntary Partnering	F.A.	F.A.	F.A.	\$ 25,000.00	F.A.	\$ 25,000.00	F.A.	\$ 25,000.00	F.A.	\$ 25,000.00
696.2000	Field Office	L.S.	L.S.	L.S.	\$ 32,000.00	L.S.	\$ 32,000.00	L.S.	\$ 32,000.00	L.S.	\$ 222,000.00
696.3000	Project Site Laboratory	L.S.	L.S.	L.S.	\$ 22,000.00	L.S.	\$ 22,000.00	L.S.	\$ 22,000.00	L.S.	\$ 150,000.00
698.1000	Training	L.S.	L.S.	L.S.	\$ 4,000.00	L.S.	\$ 5,000.00	L.S.	\$ 25,000.00	L.S.	\$ 5,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2 VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE and INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU VIADUCT IMPROVEMENTS, PHASE 1 FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43 INTERNET POSTING: December 30, 2009 DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010 PRICE PROPOSALS OPENED: August 24, 2010 COMPLETION TIME: Eight Hundred Twenty (820) Working Days (NOTE: Contractor's proposed construction time will be used)				HAWAIIAN DREDGING CONSTRUCTION COMPANY		KIEWIT INFRASTRUCTURE GROUP		GOODFELLOW BROS., INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item, Field Office, Project Site Laboratory and Force Account Items)	L.S.	L.S.	L.S.	\$ 4,900,000.00	L.S.	\$ 5,900,000.00	L.S.	\$ 7,555,000.00	L.S.	\$ 2,481,000.00
801.0050	50% Design Submittal	L.S.	L.S.	L.S.	\$ 1,000,000.00	L.S.	\$ 1,420,000.00	L.S.	\$ 3,050,000.00	L.S.	\$ 1,300,000.00
801.0100	100% Design Submittal	L.S.	L.S.	L.S.	\$ 1,100,000.00	L.S.	\$ 1,580,000.00	L.S.	\$ 3,600,000.00	L.S.	\$ 1,100,000.00
801.0150	End of Job Design Submittal	L.S.	L.S.	L.S.	\$ 75,000.00	L.S.	\$ 200,000.00	L.S.	\$ 310,000.00	L.S.	\$ 400,000.00
1000.0000	Other Items Deemed Necessary by the Bidder	L.S.	L.S.	L.S.	\$ 9,204,500.00	L.S.	\$ 900,000.00	L.S.	\$ 3,000,000.00	L.S.	\$ 375,000.00
1500.0001	Annual Operations and Maintenance of System - Year 1	L.S.	L.S.	L.S.	\$ 340,000.00	L.S.	\$ 814,660.00	L.S.	\$ 1,215,000.00	L.S.	\$ 1,700,000.00
1500.0002	Annual Operations and Maintenance of System - Year 2	L.S.	L.S.	L.S.	\$ 350,000.00	L.S.	\$ 852,274.00	L.S.	\$ 1,251,450.00	L.S.	\$ 1,700,000.00
1500.0003	Annual Operations and Maintenance of System - Year 3	L.S.	L.S.	L.S.	\$ 360,000.00	L.S.	\$ 891,867.00	L.S.	\$ 1,288,994.00	L.S.	\$ 1,700,000.00
1500.0004	Annual Operations and Maintenance of System - Year 4	L.S.	L.S.	L.S.	\$ 370,000.00	L.S.	\$ 933,544.00	L.S.	\$ 1,327,663.00	L.S.	\$ 1,700,000.00
1500.0005	Annual Operations and Maintenance of System - Year 5	L.S.	L.S.	L.S.	\$ 380,000.00	L.S.	\$ 977,415.00	L.S.	\$ 1,367,493.00	L.S.	\$ 1,700,000.00
	A. Sum Of All Items				\$ 65,189,000.00		\$ 78,519,260.00		\$ 96,991,000.00		\$ 65,580,580.00
	B. Either Furnish Foreign Steel Not To Exceed Minimal Amount (Fill in "0") or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A).				\$ -0-		\$ -0-		\$ -0-		\$ -0-
	C. Amount for Comparison of Bids (A + B)				\$ 65,189,000.00		\$ 78,519,260.00		\$ 96,991,000.00		\$ 65,580,580.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2 VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE and INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU VIADUCT IMPROVEMENTS, PHASE 1 FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43 INTERNET POSTING: December 30, 2009 ** NOTE: DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010 Quantities PRICE PROPOSALS OPENED: August 24, 2010 shown in this COMPLETION TIME: Eight Hundred Twenty (820) Working Days column are (NOTE: Contractor's proposed construction time will be used) for in-house use only.				HAWAIIAN DREDGING CONSTRUCTION COMPANY		KIEWIT INFRASTRUCTURE GROUP		GOODFELLOW BROS., INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	BR-H1-1(263) Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ 400,000.00	L.S.	\$ 200,000.00	L.S.	\$ 70,000.00	L.S.	\$ 1,000,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ 50,000.00	FA	\$ 50,000.00	FA	\$ 50,000.00	FA	\$ 50,000.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$ 500,000.00	L.S.	\$ 3,500,000.00	L.S.	\$ 670,000.00	L.S.	\$ 3,650,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 25,000.00	FA	\$ 25,000.00	FA	\$ 25,000.00	FA	\$ 25,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ 60,000.00	L.S.	\$ 5,000.00	L.S.	\$ 5,000.00	L.S.	\$ 10,000.00
676.0100	Qualification and Submittal Requirements	L.S.	L.S.	L.S.	\$ 200,000.00	L.S.	\$ 20,000.00	L.S.	\$ 21,000.00	L.S.	\$ 30,000.00
676.0110	Pre-Operational Demonstration	L.S.	L.S.	L.S.	\$ 60,000.00	L.S.	\$ 20,000.00	L.S.	\$ 21,000.00	L.S.	\$ 40,000.00
676.1000	Repair of Concrete Deck	110,000	Each	140.00	\$ 15,400,000.00	105.00	\$ 11,550,000.00	107.00	\$ 11,770,000.00	195.00	\$ 21,450,000.00
676.2000	Concrete Sealer and Corrosion Inhibitor Coating	370,000 SF	L.S.	L.S.	\$ 350,000.00	L.S.	\$ 280,000.00	L.S.	\$ 285,000.00	L.S.	\$ 159,000.00
692.1000	Voluntary Partnering	F.A.	F.A.	F.A.	\$ 25,000.00	FA	\$ 25,000.00	FA	\$ 25,000.00	FA	\$ 25,000.00
696.2000	Field Office	L.S.	L.S.	L.S.	\$ 0.00	L.S.	\$ 32,000.00	L.S.	\$ 32,000.00	L.S.	\$ 55,000.00
696.3000	Project Site Laboratory	L.S.	L.S.	L.S.	\$ 0.00	L.S.	\$ 22,000.00	L.S.	\$ 22,000.00	L.S.	\$ 40,000.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ 1,500,000.00	L.S.	\$ 1,300,000.00	L.S.	\$ 1,250,000.00	L.S.	\$ 1,944,250.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2 VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE and INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU VIADUCT IMPROVEMENTS, PHASE 1 FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43 INTERNET POSTING: December 30, 2009 ** NOTE: DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010 Quantities PRICE PROPOSALS OPENED: August 24, 2010 shown in this column are COMPLETION TIME: Eight Hundred Twenty (820) Working Days for in-house (NOTE: Contractor's proposed construction time will be used) use only.				HAWAIIAN DREDGING CONSTRUCTION COMPANY		KIEWIT INFRASTRUCTURE GROUP		GOODFELLOW BROS., INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
801.0050	50% Design Submittal	L.S.	L.S.	L.S.	\$ 100,000.00	L.S.	\$ 100,000.00	L.S.	\$ 180,000.00	L.S.	\$ 80,000.00
801.0100	100% Design Submittal	L.S.	L.S.	L.S.	\$ 131,000.00	L.S.	\$ 100,000.00	L.S.	\$ 360,000.00	L.S.	\$ 80,000.00
801.0150	End of Job Design Submittal	L.S.	L.S.	L.S.	\$ 10,000.00	L.S.	\$ 50,000.00	L.S.	\$ 23,000.00	L.S.	\$ 10,000.00
	A. Sum Of All Items (Brought Forward)				\$ 18,811,000.00		\$ 17,279,000.00		\$ 14,809,000.00		\$ 28,648,250.00
	B. Either Furnish Foreign Steel Not To Exceed Minimal Amount (Fill in "0") or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A).				\$ -0-		\$ -0-		\$ -0-		\$ -0-
	C. Amount for Comparison of Bids (A + B)				\$ 18,811,000.00		\$ 17,279,000.00		\$ 14,809,000.00		\$ 28,648,250.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1 PM CONTRAFLOW LANE, PHASE 2
VICINITY OF RADFORD DRIVE TO WAIAWA INTERCHANGE
and
INTERSTATE ROUTE H-1 PEARL CITY AND WAIMALU
VIADUCT IMPROVEMENTS, PHASE 1

FEDERAL-AID PROJECT NO.: NH-H1-1(260) & BR-H1-1(263) Net Length of Project: 6.1 miles

ISLAND: Oahu DISTRICTS: Honolulu & Ewa TYPE CODES: 14, 24, 43

INTERNET POSTING: December 30, 2009
DESIGN AND PRICE PROPOSALS DUE DATE: July 26, 2010
PRICE PROPOSALS OPENED: August 24, 2010

COMPLETION TIME: Eight Hundred Twenty (820) Working Days
(NOTE: Contractor's proposed construction time will be used)


** NOTE:
Quantities
shown in this
column are
for in-house
use only.

HAWAIIAN DREDGING
CONSTRUCTION COMPANY

KIEWIT INFRASTRUCTURE
GROUP

GOODFELLOW BROS., INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	A. Total Amount for Comparison of Bids, FEDERAL-AID PROJECT NO.: NH-H1-1(260)				\$ 65,189,000.00		\$ 78,519,260.00		\$ 96,991,000.00		\$ 65,580,580.00
	B. Total Amount for Comparison of Bids, FEDERAL-AID PROJECT NO.: BR-H1-1(263)				\$ 18,811,000.00		\$ 17,279,000.00		\$ 14,809,000.00		\$ 28,648,250.00
	C. Total Proposal (A + B)				\$ 84,000,000.00		\$ 95,798,260.00		\$ 111,800,000.00		\$ 94,228,830.00
	I certify that this is a true and correct tabulation of bids opened for this project.  Emilio Barroga Project Manager <u>8-26-10</u> Date										