


NOTICE TO BIDDERS
(Chapter 103D, HRS)
Disadvantaged Business Enterprise

The receiving of SEALED BIDS for INTERSTATE ROUTE H-1 ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 3, FEDERAL-AID PROJECT NO. NH-H1-1(271), through HlePRO, scheduled for 2:00 P.M. Hawaii Standard Time (HST), November 7, 2022, is hereby POSTPONED UNTIL 2:00 P.M. HST, FRIDAY, December 16, 2022.

The submission of the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts (GFE) Documentation for Construction, Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement – Trucking Company and Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement –Subcontractor, Manufacturer, or Supplier for INTERSTATE ROUTE H-1 ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 3, FEDERAL-AID PROJECT NO. NH-H1-1(271), scheduled for 2:00 P.M. HST, November 14, 2022, is hereby POSTPONED UNTIL 2:00 P.M. HST, WEDNESDAY, December 21, 2022.



JADE T. BUTAY
Director of Transportation