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Amend Section 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS to read as 1 

follows: 2 

 3 

“DIVISION 100 - GENERAL PROVISIONS 4 

 5 

 6 

SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS 7 

 8 

101.01 Meaning of Terms.  The specifications are generally written in the 9 

imperative mood.  In sentences using the imperative mood, the subject, “the 10 

Contractor shall”, is implied.  In the material specifications, the subject may also 11 

be the supplier, fabricator, or manufacturer supplying material, products, or 12 

equipment for use on the project.  The word “will” generally pertains to decisions 13 

or actions of the State.  “Must” and “shall,” when used in a directive to or describing 14 

the use of an action needed to be done by the Contractor, are considered a 15 

mandatory contractual duty of the Contractor. 16 

 17 

When a publication is specified, it refers to the most recent date of issue, 18 

including interim publications, before the bid opening date for the project, unless a 19 

specific date or year of issue is provided. 20 

 21 

101.02 Abbreviations.  Meanings of abbreviations used in the specifications, 22 

on the plans, or in other contract documents are as follows: 23 

 24 

AAN American Association of Nurserymen 25 

 26 

AASHTO American Association of State Highway and 27 

Transportation Officials 28 

 29 

ACI American Concrete Institute 30 

 31 

ADA  Americans with Disabilities Act 32 

 33 

ADAAG Americans with Disabilities Act Accessibility Guidelines 34 

 35 

AGC Associated General Contractors of America 36 

 37 

AIA American Institute of Architects 38 

 39 

AISC American Institute of Steel Construction 40 

 41 

AISI American Iron and Steel Institute 42 

 43 

ANSI American National Standards Institute 44 

 45 
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APA American Plywood Association 46 

 47 

ARA American Railway Association 48 

 49 

AREA American Railway Engineering Association 50 

 51 

ASA American Standards Association 52 

 53 

ASCE American Society of Civil Engineers 54 

 55 

ASLA American Society of Landscape Architects 56 

 57 

ASTM American Society for Testing and Materials 58 

 59 

AWG American Wire Gauge 60 

 61 

AWPA American Wood Preserver's Association 62 

 63 

AWS American Welding Society 64 

 65 

AWWA American Water Works Association 66 

 67 

BMP Best Management Practice 68 

 69 

CCO Contract Change Order 70 

 71 

CFR Code of Federal Regulations 72 

 73 

CRSI Concrete Reinforcing Steel Institute 74 

 75 

DCAB Disability and Communication Access Board, Department of 76 

Health, State of Hawaii 77 

 78 

DOTAX Department of Taxation, State of Hawaii 79 

 80 

EPA U.S. Environmental Protection Agency 81 

 82 

FHWA Federal Highway Administration, 83 

 U.S. Department of Transportation 84 

 85 

FSS Federal Specifications and Standards, 86 

General Services Administration, U.S. Department of Defense 87 

 88 

HAR Hawaii Administrative Rules 89 

 90 
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HDOT Department of Transportation, State of Hawaii 91 

 92 

HIOSH Occupational Safety and Health,  Department of Labor and 93 

Industrial Relations,  State of Hawaii 94 

 95 

HMA Hot Mix Asphalt 96 

 97 

HRS Hawaii Revised Statutes 98 

 99 

ICEA Insulated Cable Engineers Association (formerly IPCEA) 100 

 101 

IMSA International Municipal Signal Association 102 

 103 

IRS Internal Revenue Service 104 

 105 

ITE Institute of Transportation Engineers 106 
 107 
 MASH  AASHTO’s Manual for Assessing Safety Hardware 108 
 109 
 MTRB  HDOT’s Materials Testing and Research Branch 110 

 111 

MUTCD Manual on Uniform Traffic Control Devices for Streets and 112 

Highways, FHWA, U.S. Department of Transportation 113 

 114 

NCHRP National Cooperative Highway Research Program 115 

 116 

NEC National Electric Code 117 

 118 

NEMA National Electrical Manufacturers Association 119 

 120 

NFPA National Forest Products Association 121 

 122 

NPDES National Pollutant Discharge Elimination System 123 

 124 

OSHA Occupational Safety and Health Administration/Act, 125 

U.S. Department of Labor 126 

 127 

SAE Society of Automotive Engineers 128 

 129 

SI International Systems of Units 130 

 131 

UFAS Uniform Federal Accessibility Standards 132 

 133 

UL Underwriter's Laboratory 134 

 135 

USGS U.S. Geological Survey 136 

 137 
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VECP Value Engineering Cost Proposal02 138 

 139 

101.03 Definitions.  Whenever the following words, terms, or pronouns are 140 

used in the contract documents, unless otherwise prescribed therein and without 141 

regards to the use or omission of uppercase letters, the intent and meaning shall 142 

be interpreted as follows: 143 

 144 

Addendum (plural - Addenda) - A written or graphic document, including 145 

drawings and specifications, issued by the Director during the bidding period.  This 146 

document modifies or interprets the bidding documents by additions, deletions, 147 

clarifications or corrections.  148 

 149 

Addition (to the contract sum) - Amount added to the contract sum by change 150 

order. 151 

 152 

Advertisement - A public announcement inviting bids for work to be performed or 153 

materials to be furnished. 154 

 155 

Amendment - A written document issued to amend the existing contract between 156 

the State and Contractor and properly executed by the Contractor and Director. 157 

 158 

Award - Written notification to the bidder that the bidder has been awarded a 159 

contract. 160 

 161 

Bad Weather Day (or Unworkable Day) - A day when weather or other conditions 162 

prevent a minimum of four hours of work with the Contractor’s normal work force 163 

on critical path activities at the site. 164 

 165 

Bag - 94 pounds of cement. 166 

 167 

Barrel - 376 pounds of cement. 168 

 169 

Base Course - The layer or layers of specified material or selected material of a 170 

designed thickness placed on a subbase or subgrade to support a surface course. 171 

 172 

Basement Material - The material in excavation or embankments underlying the 173 

lowest layer of subbase, base, pavement, surfacing or other specified layer. 174 

 175 

Bid - See Proposal. 176 

 177 

Bidder - An individual, partnership, corporation, joint venture or other legal entity 178 

submitting, directly or through a duly authorized representative or agent, a 179 

proposal for the work or construction contemplated. 180 

 181 
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Bidding Documents (or Solicitation Documents) - The published solicitation 182 

notice, bid requirements, bid forms and the proposed contract documents including 183 

all addenda and clarifications issued prior to receipt of the bid. 184 

 185 

Bid Security - The security furnished by the bidder from which the State may 186 

recover its damages in the event the bidder breaches its promise to enter into a 187 

contract with the State,  or fails to execute the required bonds covering the work 188 

contemplated, if its proposal is accepted. 189 

 190 

Blue Book - EquipmentWatch Cost Recovery (formerly known as 191 

EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a 192 

division of Penton, Inc. 193 

 194 

Calendar Day - See Day. 195 

 196 

Change Order (or Contract Change Order) - A written order signed by the 197 

Engineer issued with or without the consent of the Contractor directing changes in 198 

the work, contract time or contract price.  The purposes of a change order include, 199 

but are not limited to (1)  establishing a price or time adjustment for changes in the 200 

work; (2)  establishing full payment for direct,  indirect,  and consequential costs, 201 

including costs of delay; (3)  establishing price adjustment or time adjustment for 202 

work covered and affected by one or more field orders; or (4)  settling Contractor’s 203 

claims for direct, indirect, and consequential costs, or for additional contract time, 204 

in whole or in part. 205 

 206 

Completion - See Substantial Completion and Final Completion. 207 

 208 
Completion Date - The date specified by the contract for the completion of all 209 
work on the project or of a designated portion of the project. 210 
 211 

Comptroller - the Comptroller of the State of Hawaii, Department of Accounting 212 

and General Services.  213 

 214 

Contract - The written agreement between the Contractor and the State, by which 215 

the Contractor shall provide all labor, equipment, and materials and perform the 216 

specified work within the contract time stipulated, and by which the State of Hawaii 217 

is obligated to compensate the Contractor at the prices set forth in the contract 218 

documents. 219 

 220 

Contract Certification Date - The Date on which the Deputy Comptroller for the 221 

State of Hawaii (or authorized representative) signs the Contract Certification. 222 

 223 

Contract Completion Date - The calendar day on which all work on the project, 224 

required by the contract, must be completed.  See CONTRACT TIME. 225 

  226 
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Contract Documents - The contract, solicitation, addenda, notice to bidders,  227 

Contractor’s bid proposal (including wage schedule, list of subcontractors and 228 

other documentations accompanying the bid), notice to proceed, bonds, Standard 229 

Specifications, special provisions, specifications, drawings, all modifications, all 230 

written amendments, change orders, field orders, orders for minor changes in the 231 

work, the Engineer’s written interpretations and clarifications issued on or after the 232 

effective date of the contract. 233 

 234 

Contract Item (Pay Item) - A specific unit of work for which there is a price in the 235 

contract. 236 

 237 

Contract Modification (Modification) - A change order that is mutually agreed to 238 

and signed by the parties to the contract. 239 

 240 

Contract Price - The amount designated on the face of the contract for the 241 

performance of work. 242 

 243 

Contract Time (or Contract Duration) - The number of calendar or working days 244 

provided for completion of the contract, inclusive of authorized time extensions. 245 

Contract time shall commence on the Start Work Date and end on the Substantial 246 

Completion Date.  If in lieu of providing a number of calendar or working days, the 247 

contract requires completion by a certain date, the work shall be completed by that 248 

date. 249 

 250 

Contracting Officer - See Engineer. 251 

 252 

Contractor - Any individual, partnership, firm, corporation, joint venture, or other 253 

legal entity undertaking the execution of the work under the terms of the contract 254 

with the State. 255 

 256 

Critical Path - Longest logical sequence of activities that must be completed on 257 

schedule for the entire project to be completed on schedule. 258 

 259 

Day - Any day shown on the calendar, beginning at midnight and proceeding up 260 

to, but not including, midnight the following day.  If no designation of calendar or 261 

working day is made, "day" shall mean calendar day. 262 

 263 

Department - The Department of Transportation of the State of Hawaii 264 

(abbreviated HDOT). 265 

 266 

Director - The Director of the HDOT acting directly or through duly authorized 267 

representatives. 268 

 269 

Plans (or Drawings) - The contract drawings in graphic or pictorial form including 270 

the notes, tables and other notations thereon indicating the design, location, 271 

character, dimensions, and details of the work. 272 
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 273 
Engineer - The Highway Administrator, Highways Division, HDOT, or the 274 
authorized person delegated to act on the Administrator’s behalf. 275 
 276 
Equipment - All machinery, tools, and apparatus needed to complete the contract. 277 
 278 

Field Order - A written order issued by the Engineer or the Engineer’s authorized 279 

representative to the Contractor requiring a change or changes to the contract 280 

work.  A field order may (1) establish a price adjustment or time adjustment; or (2) 281 

may declare that no adjustment will be made to contract price or contract time; or 282 

(3) may request the Contractor to submit a proposal for an adjustment to the 283 

contract price or contract time. 284 

 285 

Final Acceptance - The Status of the project when the Engineer finds that the 286 

Contractor has satisfactorily completed all contract work in compliance with the 287 

contract including all plant establishment requirements, and all the materials have 288 

been accepted by the State. 289 

 290 

Final Completion - The date set by the Director that all work required by the 291 

contract has been completed in full compliance with the contract documents. 292 

 293 

Final Inspection - Inspection where all contract items (with the exception of 294 

Planting Period and Plant Establishment Period) are accepted by the Engineer.  295 

Substantial Completion will be issued by the Engineer based on the satisfactory 296 

results of the Final Inspection. 297 

 298 

Float - The amount of time between when an activity can start and when an activity 299 

must start, i.e., the time available to complete non-critical activities required for the 300 

performance of the work without affecting the critical path. 301 

 302 

Guarantee - Legally enforceable assurance of the duration of satisfactory 303 

performance of quality of a product or work. 304 

 305 

Hawaii Administrative Rules - Rules adopted by the State in accordance with 306 

Chapter 91 of the Hawaii Revised Statutes, as amended. 307 

 308 
Highway (Street, Road, or Roadway) - A public way within a right-of-way 309 
designed,  intended,  and set aside for use by vehicles,  bicyclists,  or pedestrians. 310 
 311 
Highways Division - The Highways Division of the Hawaii Department of 312 
Transportation constituted under the laws of Hawaii for the administration of 313 
highway work. 314 
 315 
Holidays - The days of each year which are set apart and established as State 316 
holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended. 317 
 318 
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Informational Submittal - A submittal, e.g., additional-advance-direct submittal 319 
by e-mail by the contractor to the Materials Testing and Research Branch, of such 320 
things as but not limited to: a final copy of fully executed contract change order 321 
with attachments, contractor QC test results or schedules, or other documents that 322 
are designated as an Informational Submittal.  It is a process to inform the receiver 323 
of a task that has been performed or will soon be performed.  Submitted for 324 
workload scheduling purposes, it does not require a response or action from the 325 
designated receiver, in general, is not used for payment purposes unless the 326 
Engineer or MTRB designated it as such, nor does it count as one of the other 327 
required submittals in number. 328 
 329 
Inspector - The Engineer's authorized representative assigned to make detailed 330 
inspections of contract performance, prescribed work, and materials supplied. 331 
 332 
Laboratory - The testing laboratory of the Highways Division or other testing 333 
laboratories that may be designated by the Engineer. 334 
 335 

Laws - All Federal, State, and local laws, executive orders and regulations having 336 

the force of law. 337 

 338 
Leveling Course - An aggregate mixture course of variable thickness used to 339 
restore horizontal and vertical uniformity to existing pavements or shoulders. 340 
 341 

Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated 342 

Damages for Failure to Complete the Work or Portions of the Work on Time,  to be 343 

paid to the State or to be deducted from any payments payable to or,  which may 344 

become payable to the Contractor. 345 

 346 

Lump Sum (LS) - When used as a payment method means complete payment 347 

for the item of work described in the contract documents. 348 

 349 
Material - Any natural or manmade substance or item specified in the contract to 350 
be incorporated in the work. 351 
 352 
Notice to Bidders - The advertisement for proposals for all work or materials on 353 
which bids are required.  Such advertisement will indicate the location of the work 354 
to be done or the character of the material to be furnished and the time and place 355 
for the opening of proposals. 356 
 357 
Notice to Proceed - Written notice from the Engineer to the Contractor identifying 358 
the date on which the Contractor is to begin procuring materials and required 359 
permits and adjusting work forces, equipment, schedules, etc. prior to beginning 360 
physical work. 361 
 362 

Pavement - The uppermost layer of material placed on the traveled way or 363 

shoulders or both.  Pavement and surfacing may be interchangeable. 364 

 365 
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Pavement Structure - The combination of subbase, base, pavement, surfacing or 366 

other specified layer of a roadway constructed on a subgrade to support the traffic 367 

load. 368 

 369 

Payment Bond - The security executed by the Contractor and surety or sureties 370 

furnished to the Department to guarantee payment by the Contractor to laborers, 371 

material suppliers and subcontractors in accordance with the terms of the contract. 372 

 373 

Physical Work - Physical construction activities on the project site or at 374 

appurtenant facilities including staging areas.  It includes;  (i)  building or 375 

installing any structures or facilities including, but not limited to sign erection; BMP 376 

installation; field office site grading and building;  (ii)  removal, adjustment, or 377 

demolition of physical obstructions on site;  (iii) any ground breaking activities; and 378 

(iv) any utility work. It does not include pre-construction environmental testing 379 

(such as water quality baseline measurements) that may be required as part of 380 

contract. 381 

 382 

Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer 383 

that all physical work on the project, with the exception of planting period and plant 384 

establishment period, has been completed. Notice from Contractor of substantial 385 

completion will suspend contract time until Contractor receives punchlist from 386 

Engineer. 387 

 388 

Profile Grade - The elevation or gradient of a vertical plane intersecting the top 389 

surface of the proposed pavement. 390 

 391 

Project Acceptance Date - The calendar day on which the Engineer accepts the 392 

project as completed.  See Final Completion. 393 

 394 

Proposal (Bid) - The executed document submitted by a Bidder in response to a 395 

solicitation request, to perform the work required by the proposed contract 396 

documents, for the price quoted and within the time allotted. 397 

 398 

Public Traffic - Vehicular or pedestrian movement on a public way. 399 

 400 

Punchlist - A list compiled by the Engineer specifying work yet to be completed or 401 

corrected by the Contractor in order to substantially complete the contract. 402 

 403 

Questionnaire - The specified forms on which the bidder shall furnish required 404 

information as to its ability to perform and finance the work. 405 

 406 

Request for Change Proposal - A written notice from the Engineer to the 407 

Contractor requesting that the Contractor provide a price and/or time proposal for 408 

contemplated changes preparatory to the issuance of a field order or change order. 409 

 410 
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Right-of-Way - Land, property, or property interests acquired by a government 411 

agency for,  or devoted to transportation purposes. 412 

 413 

Roadbed - The graded portion of a highway within top and side slopes, prepared 414 

as a foundation for the pavement structure and shoulders. 415 

 416 

Roadside - The area between the outside edges of the shoulders and the right-of-417 

way boundaries.  Unpaved median areas between inside shoulders of divided 418 

highways and infield areas of interchanges are included. 419 
Section and Subsection - Section or subsection shall be understood to refer to 420 
these specifications unless otherwise specified. 421 
 422 

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data 423 

or information which are specifically prepared or assembled by or for the 424 

Contractor and submitted by the Contractor to illustrate some portion of the work. 425 
 426 
Shoulder - The portion of the roadway next to the traveled way for:  427 
accommodation of stopped vehicles, placement of underground facilities, 428 
emergency use, and lateral support of base and surface courses. 429 
 430 
Sidewalk - That portion of the roadway primarily constructed for use by 431 
pedestrians. 432 
 433 
Solicitation - An invitation to bid or request for proposals or any other document 434 
issued by the Department to solicit bids or offers to perform a contract. The 435 
solicitation may indicate the time and place to receive the bids or offers and the 436 
location, nature and character of the work, construction or materials to be provided. 437 
 438 
Specifications - Compilation of provisions and requirements to perform 439 
prescribed work. 440 
 441 

(A) Standard Specifications.  Specifications by the State intended for 442 
general application and repetitive use, i.e., State of Hawaii Standard 443 
Specifications for Road and Bridge Construction. 444 
 445 
(B) Special Provisions.  Revisions and additions to the standard 446 
specifications applicable to an individual project. 447 

 448 
Standard Plans - Drawings provided by the State for specific items of work 449 
approved for repetitive use. 450 
 451 
State - The State of Hawaii, its Departments and agencies, acting through its 452 
authorized representative(s). 453 
 454 
State Waters – All waters, fresh, brackish, or salt, around and within the State, 455 
including, but not limited to, coastal waters, streams, rivers, drainage ditches, 456 
ponds, reservoirs, canals, ground waters, and lakes; provided that drainage 457 
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ditches, ponds, and reservoirs required as a part of a water pollution control system 458 
are excluded. 459 

 460 
Start Work Date - Date on which Contractor begins physical work on the contract.  461 
This date shall also be the beginning of Contract Time. 462 
 463 
Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, 464 
manholes, endwalls, buildings, sewers, service pipes, underdrains, foundation 465 
drains, and other such features that may be encountered in the work. 466 
 467 
Subbase - A layer of specified material of specified thickness between the 468 
subgrade and a base. 469 
 470 

Subcontract - Any written agreement between the Contractor and its 471 

subcontractors which contains the conditions under which the subcontractor is to 472 

perform a portion of the work for the Contractor. 473 

 474 

Subcontractor - An individual, partnership, firm, corporation, joint venture or other 475 

legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 476 

Revised Statutes, as amended, which enters into an agreement with the 477 

Contractor to perform a portion of the work. 478 

 479 

Subgrade - The top surface of completed earthwork on which subbase, base, 480 

surfacing, pavement, or a course of other material is to be placed. 481 

 482 

Substantial Completion - The Status of the project when the Contractor has 483 

completed the work, except for the planting period and plant establishment period, 484 

and each of the following requirements are met: 485 

 486 

(1) All traffic lanes (including shoulders, ramps, sidewalks and bike 487 

paths) are in their final configuration as designed and the final 488 

wearing surface has been installed; 489 

 490 

(2) All operational and safety devices have been installed in accordance 491 

with the contract documents including guardrails, end treatments, 492 

traffic barriers, required signs and pavement markings, drainage, 493 

parapet, and bridge and pavement structures; 494 

 495 

(3) All required illumination and lighting for normal and safe use and 496 

operation is installed and functional in accordance with the contract 497 

documents; 498 

 499 

(4) All utilities and services are connected and working; 500 

 501 

(5) The need for temporary traffic controls or lane closures at any time 502 

has ceased, except for lane closures required for routine 503 

maintenance; 504 
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 505 

(6) The building, structure, improvement or facility can be used for its 506 

intended purpose. 507 

 508 

Substantial Completion Date - The date the Substantial Completion is granted 509 

by the Engineer in Writing and Contract Time stops. 510 

 511 

Superintendent - The employee of the Contractor who is responsible for all the 512 

work and is a Contractor’s agent for communications to and from the State. 513 

 514 

Surety - The qualified individual, firm or corporation other than the Contractor, 515 

which executes a bond with and for the Contractor to insure its acceptable 516 

performance of the contract. 517 

 518 

Surfacing - The uppermost layer of material placed on the traveled way or 519 

shoulders.     This term is used interchangeably with pavement. 520 

 521 

Traveled Way - The portion of the roadway for the movement of vehicles, 522 

exclusive of shoulders. 523 

 524 

Unsuitable Material - Materials that contain organic matter, muck, humus, peat, 525 

sticks, debris, chemicals, toxic matter, or other deleterious materials not suitable 526 

for use in earthwork.  527 

 528 

Utility - A line, facility, or system for producing, transmitting, or distributing 529 

communications, power, electricity, heat, gas, oil, water, steam, waste, or storm 530 

water. 531 

 532 

Utility Owner - The entity, whether private or owned by a State, Federal, or County 533 

governmental body,  that has the power and responsibility to grant approval for,  or 534 

undertake construction work involving a particular utility. 535 

 536 

Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage, 537 

garbage, sewage sludge, munitions, chemical waste, biological materials, 538 

radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil, 539 

sediment, cellar dirt and industrial, municipal, and agricultural waste. 540 

 541 

Water Pollution - (1)  Such contamination or other alteration of the physical, 542 

chemical, or biological properties of any state waters, including change in 543 

temperature, taste, color, turbidity, or odor of the waters, or (2)  Such discharge of 544 

any liquid, gaseous, solid, radioactive, or other substances into any state waters, 545 

as will or is likely to create a nuisance or render such waters unreasonably harmful, 546 

detrimental, or injurious to public health, safety, or welfare, including harm, 547 

detriment, or injury to public water supplies, fish and aquatic life and wildlife, 548 

recreational purposes and agricultural and industrial research and scientific uses 549 

of such waters or as will or is likely to violate any water quality standards, effluent 550 
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standards, treatment and pretreatment standards, or standards of performance for 551 

new sources adopted by the Department of Health. 552 

 553 

Work - The furnishing of all labor, material, equipment, and other incidentals 554 

necessary or convenient for the successful execution of all the duties and 555 

obligations imposed by the contract. 556 

 557 

Working Day - A calendar day in which a Contractor is capable of working four or 558 

more hours with its normal work force, exclusive of: 559 

 560 

(1) Saturdays, Sundays, and recognized legal State holidays and such 561 

other days specified by the contract documents as non-working days, 562 

 563 

(2) Day in which the Engineer suspends work for four or more hours 564 

through no fault of the Contractor.” 565 

 566 

 567 

 568 

 569 

END OF SECTION 101 570 




