## **NOTICE TO BIDDERS**

The receiving of sealed bids for INTERSTATE ROUTE H-1 RESURFACNG, MILLER STREET OVERPASS TO KAPIOLANI INTERCHANGE, FEDERAL-AID PROJECT NO. NH-H1-1(279), DISTRICT OF HONOLULU, ISLAND OF OAHU, in HIePRO, is hereby re-scheduled for 2:00 P.M., August 6, 2021.

All Bidders must e-mail the Engineer, at kachun.e.wat@hawaii.gov, the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts (GFE) Documentation for Construction, Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement — Trucking Company and Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement — Subcontractor, Manufacturer, or Supplier by 4:00 P.M., August 11, 2021. Failure to provide these documents shall be cause for bid/proposal rejection.

JADE T. BUTAY

Director of Transportation