

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 6

for

INTERSTATE ROUTE H-1 REHABILITATION,
SALT LAKE BOULEVARD TO AIRPORT VIADUCT

FEDERAL AID PROJECT NO. NH-H1-1(275)

Amend the **NOTICE TO BIDDERS** as follows:

NOTICE TO BIDDERS

Prospective bidders are hereby notified that the receiving of bids, scheduled for 2:00 P.M., December 15, 2021 is hereby POSTPONED UNTIL FURTHER NOTICE. The attached NOTICE TO BIDDERS dated r12/8/2021 shall be incorporated and made a part of the NOTICE TO BIDDERS.

Please acknowledge receipt of this Addendum No. 6 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



JADE T. BUTAY
Director of Transportation

NOTICE TO BIDDERS
(Chapter 103D, HRS)

The receiving of sealed bids for **INTERSTATE ROUTE H-1 REHABILITATION, SALT LAKE BOULEVARD TO AIRPORT VIADUCT, FEDERAL AID PROJECT NO. NH-H1-1(275)**, through HlePRO, scheduled for 2:00 P.M., December 15, 2021, is hereby POSTPONED UNTIL FURTHER NOTICE.



JADE T. BUTAY
Director of Transportation