

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Guardrail and Shoulder Improvements Airport Interchange to Middle Street FEDERAL-AID INTERSTATE PROJECT NO.: IM-H1-1(240) ISLAND: Oahu DISTRICT: Honolulu NET LENGTH: 2.93 Miles TYPE CODE: I000, Y002, Y007, 3J, 3K DATE ADVERTISED: Internet Posting - November 13, 2003 BIDS OPENED: December 18, 2003 COMPLETION TIME: One Hundred Ninety (190) Working Days				KAIKOR CONSTRUCTION ASSOCIATES, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
203.0100	Roadway Excavation	120	Cu Yd	\$ 250.00	\$ 30,000.00	\$ 230.00	\$ 27,600.00	\$ 120.00	\$ 14,400.00
206.2020	Structure Excavation for Drainage Systems	15	Cu Yd	250.00	3,750.00	160.00	2,400.00	150.00	2,250.00
206.6000	Structure Excavation for Retaining Wall	260	Cu Yd	100.00	26,000.00	100.00	26,000.00	60.00	15,600.00
206.7200	Structure Backfill for Retaining Wall	180	Cu Yd	80.00	14,400.00	100.00	18,000.00	40.00	7,200.00
206.8300	Filter Material for Retaining Wall	2	Cu Yd	400.00	800.00	1,000.00	2,000.00	500.00	1,000.00
209.1000	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	50,000.00	F.A.	50,000.00	F.A.	50,000.00
312.0100	Plant Mix Glassphalt Concrete Base Course	150	Ton	190.00	28,500.00	235.00	35,250.00	120.00	18,000.00
401.0400	Asphalt Concrete Pavement, Mix No. IV	110	Ton	200.00	22,000.00	250.00	27,500.00	100.00	11,000.00
503.1090	Concrete for Retaining Wall	L.S.	L.S.	L.S.	81,325.00	L.S.	70,000.00	L.S.	60,000.00
503.1091	Concrete for Backfill of Retaining Wall (Class D)	L.S.	L.S.	L.S.	2,000.00	L.S.	4,000.00	L.S.	4,000.00
507.7000	Concrete Bridge Railing	56	Lin Ft	450.00	25,200.00	310.00	17,360.00	1,000.00	56,000.00
507.7001	Concrete End Post, Type I	L.S.	L.S.	L.S.	35,000.00	L.S.	45,000.00	L.S.	45,000.00
507.7002	Concrete End Post, Type II	L.S.	L.S.	L.S.	35,000.00	L.S.	45,000.00	L.S.	45,000.00
507.7003	Concrete End Post, Type III	L.S.	L.S.	L.S.	35,000.00	L.S.	40,000.00	L.S.	40,000.00
507.7004	Concrete End Post, Type IV	L.S.	L.S.	L.S.	35,000.00	L.S.	37,000.00	L.S.	45,000.00
507.7005	Concrete End Post, Type V	L.S.	L.S.	L.S.	35,000.00	L.S.	47,000.00	L.S.	40,000.00

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Guardrail and Shoulder Improvements Airport Interchange to Middle Street FEDERAL-AID INTERSTATE PROJECT NO.: IM-H1-1(240) ISLAND: Oahu DISTRICT: Honolulu NET LENGTH: 2.93 Miles TYPE CODE: I000, Y002, Y007, 3J, 3K DATE ADVERTISED: Internet Posting - November 13, 2003 BIDS OPENED: December 18, 2003 COMPLETION TIME: One Hundred Ninety (190) Working Days				KAIKOR CONSTRUCTION ASSOCIATES, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
507.7006	Concrete End Post, Type VI	L.S.	L.S.	L.S.	\$ 35,500.00	L.S.	\$ 53,000.00	L.S.	\$ 78,000.00
602.0090	Reinforcing Steel for Retaining Wall	L.S.	L.S.	L.S.	7,400.00	L.S.	20,000.00	L.S.	22,500.00
603.0010	Bed Course Material for Culvert	4	Cu Yd	200.00	800.00	400.00	1,600.00	250.00	1,000.00
603.0020	18-Inch Reinforced Concrete Pipe, Class III or 18-Inch High Density Polythelene Pipe (Type S)	21	Lin Ft	100.00	2,100.00	180.00	3,780.00	250.00	5,250.00
603.0100	Clean Existing Culverts	F.A.	F.A.	F.A.	30,000.00	F.A.	30,000.00	F.A.	30,000.00
604.1000	Type "1" Grate	2	Each	1,000.00	2,000.00	1,500.00	3,000.00	2,000.00	4,000.00
604.5100	Reconstructed Type "61614" GDI (5.00 to 5.99 Feet)	1	Each	5,000.00	5,000.00	7,000.00	7,000.00	5,000.00	5,000.00
604.5200	Type "A-9P" Ggated Drop Inlet (3.00 to 3.99 Feet)	1	Each	4,000.00	4,000.00	6,000.00	6,000.00	5,000.00	5,000.00
606.3110	Guardrail Post	1	Each	105.00	105.00	185.00	185.00	500.00	500.00
606.3130	Guardrail, Strong Post with W-Beam	398	Lin Ft	28.00	11,144.00	30.00	11,940.00	70.00	27,860.00
606.3140	Guardrail, Strong Post with W-Beam and Rubrail	45	Lin Ft	48.00	2,160.00	55.00	2,475.00	100.00	4,500.00
606.3360	Guardrail Type 3, Thrie Beam with Steel Posts	150	Lin Ft	145.00	21,750.00	50.00	7,500.00	100.00	15,000.00
606.5200	State Furnished Portable Concrete Barrier (Intermediate)	82	Each	257.00	21,074.00	850.00	69,700.00	2,000.00	164,000.00
606.7110	Terminal Section, Type FLEAT-350	2	Each	3,900.00	7,800.00	7,000.00	14,000.00	3,700.00	7,400.00
606.7112	Terminal Section, Type "A"	1	Each	8,000.00	8,000.00	2,500.00	2,500.00	3,000.00	3,000.00

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Guardrail and Shoulder Improvements Airport Interchange to Middle Street FEDERAL-AID INTERSTATE PROJECT NO.: IM-H1-1(240) ISLAND: Oahu DISTRICT: Honolulu NET LENGTH: 2.93 Miles TYPE CODE: I000, Y002, Y007, 3J, 3K DATE ADVERTISED: Internet Posting - November 13, 2003 BIDS OPENED: December 18, 2003 COMPLETION TIME: One Hundred Ninety (190) Working Days				KAIKOR CONSTRUCTION ASSOCIATES, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
609.1000	Curb and Gutter, Type 2DG	64	Lin Ft	\$ 36.00	\$ 2,304.00	\$ 115.00	\$ 7,360.00	\$ 100.00	\$ 6,400.00
609.1100	Gutter, Type 2(1211214)	435	Lin Ft	51.00	22,185.00	100.00	43,500.00	75.00	32,625.00
609.2000	Concrete Gutter Transition	24	Lin Ft	51.00	1,224.00	200.00	4,800.00	150.00	3,600.00
621.0210	Relocation of Existing Destination Sign	1	Each	700.00	700.00	650.00	650.00	200.00	200.00
621.1210	4.00 lbs/ft. Flanged Channel Post for Destination Sign	3	Each	120.00	360.00	430.00	1,290.00	100.00	300.00
621.4100	Reflector Marker)RM-2) on Steel Post	3	Each	65.00	195.00	100.00	300.00	150.00	450.00
621.5300	Regulatory and Warning Sign (Greater than 10 Square Feet) with Posts	1	Each	600.00	600.00	620.00	620.00	450.00	450.00
621.6100	Type A Route Marker Assembly	1	Each	350.00	350.00	430.00	430.00	450.00	450.00
621.7100	Construction Signs with Two Posts	53	Each	1,050.00	55,650.00	430.00	22,790.00	350.00	18,550.00
640.1000	Type "1" Concrete Spillway	L.S.	L.S.	L.S.	8,330.00	L.S.	18,000.00	L.S.	20,000.00
645.0200	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	160,000.00	F.A.	160,000.00	F.A.	160,000.00
649.6210	Inertial Barrier Module, (200 lbs.)	2	Each	600.00	1,200.00	750.00	1,500.00	550.00	1,100.00
649.6220	Inertial Barrier Module, (400 lbs.)	8	Each	620.00	4,960.00	850.00	6,800.00	550.00	4,400.00
649.6230	Inertial Barrier Module, (700 lbs.)	4	Each	640.00	2,560.00	1,000.00	4,000.00	550.00	2,200.00
649.6240	Inertial Barrier Module, (1,400 lbs.)	8	Each	660.00	5,280.00	1,100.00	8,800.00	550.00	4,400.00

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Guardrail and Shoulder Improvements Airport Interchange to Middle Street FEDERAL-AID INTERSTATE PROJECT NO.: IM-H1-1(240) ISLAND: Oahu DISTRICT: Honolulu NET LENGTH: 2.93 Miles TYPE CODE: I000, Y002, Y007, 3J, 3K DATE ADVERTISED: Internet Posting - November 13, 2003 BIDS OPENED: December 18, 2003 COMPLETION TIME: One Hundred Ninety (190) Working Days				KAIKOR CONSTRUCTION ASSOCIATES, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
649.6250	Inertial Barrier Module, (2,100 lbs.)	4	Each	\$ 700.00	\$ 2,800.00	\$ 1,300.00	\$ 5,200.00	\$ 550.00	\$ 2,200.00
655.1000	Drilling Holes and Installing Dowel Reinforcing Bars for End Posts	200	Each	48.00	9,600.00	50.00	10,000.00	60.00	12,000.00
655.1001	Drilling Holes and Installing Dowel Reinforcing Bars for Retaining Wall	6	Each	90.00	540.00	60.00	360.00	100.00	600.00
655.1002	Drilling Holes and Installing Dowel Reinforcing Bars for Concrete Bridge Railing	110	Each	45.00	4,950.00	40.00	4,400.00	60.00	6,600.00
655.1003	Drilling Holes and Installing Stainless Steel Dowels for Concrete Bridge Railing	4	Each	93.00	372.00	75.00	300.00	120.00	480.00
655.1004	Drilling Holes and Installing Stainless Steel Dowels for Concrete Barriers	5	Each	83.00	415.00	75.00	375.00	120.00	600.00
655.1005	Drilling Holes and Installing Stainless Steel Dowels for Expansion Joints	8	Each	108.00	864.00	110.00	880.00	175.00	1,400.00
664.0100	Emergency Telephone with Concrete Pedestrian Access Pad	1	Each	8,100.00	8,100.00	15,000.00	15,000.00	9,000.00	9,000.00
693.0020	Terminal Impact Attenuator I	1	Each	36,000.00	36,000.00	72,000.00	72,000.00	70,000.00	70,000.00
693.0021	Terminal Impact Attenuator II	1	Each	25,500.00	25,500.00	55,000.00	55,000.00	47,000.00	47,000.00
693.0022	Terminal Impact Attenuator III	1	Each	25,500.00	25,500.00	55,000.00	55,000.00	47,000.00	47,000.00
693.0023	Terminal Impact Attenuator IV	1	Each	26,500.00	26,500.00	55,000.00	55,000.00	47,000.00	47,000.00

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Guardrail and Shoulder Improvements Airport Interchange to Middle Street FEDERAL-AID INTERSTATE PROJECT NO.: IM-H1-1(240) ISLAND: Oahu DISTRICT: Honolulu NET LENGTH: 2.93 Miles TYPE CODE: I000, Y002, Y007, 3J, 3K DATE ADVERTISED: Internet Posting - November 13, 2003 BIDS OPENED: December 18, 2003 COMPLETION TIME: One Hundred Ninety (190) Working Days				KAIKOR CONSTRUCTION ASSOCIATES, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
693.0024	Terminal Impact Attenuator V	1	Each	\$ 26,500.00	\$ 26,500.00	\$ 60,000.00	\$ 60,000.00	\$ 55,000.00	\$ 55,000.00
693.0025	Terminal Impact Attenuator VI	1	Each	36,000.00	36,000.00	72,000.00	72,000.00	70,000.00	70,000.00
693.0026	Terminal Impact Attenuator VII	1	Each	29,000.00	29,000.00	72,000.00	72,000.00	55,000.00	55,000.00
693.0027	Terminal Impact Attenuator VIII	1	Each	34,000.00	34,000.00	60,000.00	60,000.00	60,000.00	60,000.00
693.0028	Terminal Impact Attenuator IX	1	Each	31,000.00	31,000.00	60,000.00	60,000.00	68,000.00	68,000.00
693.0029	Terminal Impact Attenuator X	1	Each	27,000.00	27,000.00	65,000.00	65,000.00	45,000.00	45,000.00
693.0030	Terminal Impact Attenuator XI	1	Each	31,000.00	31,000.00	60,000.00	60,000.00	60,000.00	60,000.00
693.0031	Terminal Impact Attenuator XII	1	Each	32,000.00	32,000.00	60,000.00	60,000.00	47,000.00	47,000.00
693.0032	Terminal Impact Attenuator XIII	1	Each	31,000.00	31,000.00	75,000.00	75,000.00	55,000.00	55,000.00
693.0033	Terminal Impact Attenuator XIV	1	Each	36,000.00	36,000.00	72,000.00	72,000.00	72,000.00	72,000.00
693.1010	Replacement Cartridge Cell (Unassembled)	67	Cell	650.00	43,550.00	900.00	60,300.00	700.00	46,900.00
693.1010	Replacement Nose Section Cover and Replacement Cartridge Cell (Unassembled)	14	Each	1,100.00	15,400.00	1,700.00	23,800.00	1,500.00	21,000.00
699.1000	Mobilization (Not to exceed 10% of the sum of all items, excluding the bid price of this item and force account items)	L.S.	L.S.	L.S.	100,000.00	L.S.	175,000.00	L.S.	122,700.00
Sum of All Items				* \$ 1,497,297.00		** \$ 2,196,245.00		\$ 2,104,065.00	

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Guardrail and Shoulder Improvements
Airport Interchange to Middle Street

FEDERAL-AID INTERSTATE PROJECT NO.: IM-H1-1(240)

ISLAND: Oahu DISTRICT: Honolulu NET LENGTH: 2.93 Miles

TYPE CODE: I000, Y002, Y007, 3J, 3K

DATE ADVERTISED: Internet Posting - November 13, 2003

BIDS OPENED: December 18, 2003 COMPLETION TIME: One Hundred Ninety (190) Working Days

KAIKOR CONSTRUCTION
ASSOCIATES, INC.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION


ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	A. Sum of All Items (Brought Forward)			* \$	1,497,297.00	** \$	2,196,245.00		\$ 2,104,065.00
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in "0") or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% X A)			\$	-0-	\$	-0-		\$ -0-
	C. Amount for Comparison of Bids (A + B)			* \$	1,497,297.00	** \$	2,196,245.00		\$ 2,104,065.00

NOTE:

* Corrected Amount

** Bid rejected due to non signing of an important document;
"Statement of Affirmation and Acknowledgement of
Disadvantaged Business Enterprise (DBE) Requirements."

I certify that this is a true and correct
tabulation of bids opened for this project.


Sean Hiraoka
Project Manager

1/9/04
Date