

# TABULATION OF BIDS

PROJECT: Interstate Route H-1 Drainage Improvements, Repair of 126-Inch Culvert, Vicinity of Olopana Street  PROJECT NO.: H1E-02-06      Net Length of Project: 0.1 Miles  ISLAND: Oahu      DISTRICT: Ewa  DATE ADVERTISED: Internet Posting - August 7, 2007  BIDS OPENED: August 30, 2007  COMPLETION TIME: Sixty (60) Working Days				KAIKOR CONSTRUCTION COMPANY, INC.		JENNINGS PACIFIC, LLC		PERFECTO ENGINEERING & CONSTRUCTION SERVICES, INC		INTEGRATED CONSTRUCTION, INC.		HARON CONSTRUCTION, INC.		GLOBAL SPECIALTY CONTRACTORS, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$40,000.00	L.S.	\$22,100.00	L.S.	\$15,000.00	L.S.	\$40,000.00	L.S.	\$25,000.00	L.S.	\$25,000.00
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
604.1000	Reconstruct and Concrete Transition Invert of Storm Drain Manhole	1	L.S.	L.S.	\$15,000.00	L.S.	\$60,750.00	L.S.	\$9,150.00	L.S.	\$45,000.00	L.S.	\$45,000.00	L.S.	\$40,000.00	L.S.	\$10,000.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$8,000.00	L.S.	\$24,000.00	L.S.	\$42,100.00	L.S.	\$15,000.00	L.S.	\$10,000.00	L.S.	\$20,000.00	L.S.	\$20,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
647.1000	Pressure Grout Between Existing Culvert and Existing Backfill	F.A.	F.A.	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00
648.1000	Field-Posted Drawings	L.S.	L.S.	L.S.	\$800.00	L.S.	\$5,000.00	L.S.	\$2,000.00	L.S.	\$5,000.00	L.S.	\$10,000.00	L.S.	\$4,400.00	L.S.	\$3,000.00
653.2000	Fiber Reinforced Concrete Lining for 126-Inch Culvert	L.S.	L.S.	L.S.	\$231,956.00	L.S.	\$79,000.00	L.S.	\$215,000.00	L.S.	\$452,500.00	L.S.	\$500,000.00	L.S.	\$565,000.00	L.S.	\$354,750.00
653.3000	Removal of Damaged Culvert Sections	200	S.Y.	\$10.00	\$2,000.00	\$405.00	\$81,000.00	\$792.00	\$158,400.00	\$325.00	\$65,000.00	\$1,600.00	\$320,000.00	\$975.00	\$195,000.00	\$900.00	\$180,000.00
653.4000	Fiber Reinforced Concrete Placed Beneath Culvert Invert	90	C.Y.	\$124.00	\$11,160.00	\$1,240.00	\$111,600.00	\$916.00	\$82,440.00	\$700.00	\$63,000.00	\$800.00	\$72,000.00	\$2,200.00	\$198,000.00	\$800.00	\$72,000.00
656.1000	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00

TABULATION OF BIDS

PROJECT: Interstate Route H-1 Drainage Improvements,  
Repair of 126-Inch Culvert, Vicinity of Olopana Street

PROJECT NO.: H1E-02-06      Net Length of Project: 0.1 Miles

ISLAND: Oahu      DISTRICT: Ewa

DATE ADVERTISED: Internet Posting - August 7, 2007

BIDS OPENED: August 30, 2007

COMPLETION TIME: Sixty (60) Working Days

KAIKOR CONSTRUCTION  
COMPANY, INC.

JENNINGS PACIFIC, LLC

PERFECTO ENGINEERING  
& CONSTRUCTION  
SERVICES, INC

INTEGRATED  
CONSTRUCTION, INC.

HARON  
CONSTRUCTION, INC.

GLOBAL SPECIALTY  
CONTRACTORS, INC

STATE OF HAWAII  
DEPARTMENT OF  
TRANSPORTATION  
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$23,000.00	L.S.	\$29,500.00	L.S.	\$67,800.00	L.S.	\$50,000.00	L.S.	\$45,000.00	L.S.	\$100,000.00	L.S.	\$66,475.00
	SUM OF ALL ITEMS				\$376,916.00		\$510,850.00		\$678,990.00		\$790,500.00		\$1,122,000.00		\$1,227,400.00		\$811,225.00
	Hawaii Products Preference				\$1,853.00		\$2,438.20		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS				\$375,063.00		\$508,411.80		\$678,990.00		\$790,500.00		\$1,122,000.00		\$1,227,400.00		\$811,225.00
	Project Manager: Kevin Kasamoto Date: September 17, 2007																