

TABULATION OF BIDS

| | | | | | | | | | |
|--|--|-----------------------|-----------|--------------------|----------------|---|----------------|---|----------------|
| <div>PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge</div> <div>PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles</div> <div>ISLAND: Oahu DISTRICT: Ewa</div> <div>DATE ADVERTISED: Internet Posting - April 26, 2007</div> <div>BIDS OPENED: June 7, 2007</div> <div>COMPLETION TIME: One Hundred Eighty (180) Working Days</div> <div>**NOTE: Quantities shown in this column are for in- house use only.</div> | | | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 202.0300 | Removal of AC Curb | 190 lin ft | LS | LS | \$6,500.00 | LS | \$2,000.00 | LS | \$1,900.00 |
| 202.0400 | Removal of Existing Concrete Gutter | 170 lin ft | LS | LS | \$33,000.00 | LS | \$15,000.00 | LS | \$1,000.00 |
| 202.0500 | Removal of Existing Drain Inlet | 1 each | LS | LS | \$4,000.00 | LS | \$3,000.00 | LS | \$250.00 |
| 202.0600 | Removal of Existing Drain Lines | 5 lin ft | LS | LS | \$5,000.00 | LS | \$1,000.00 | LS | \$250.00 |
| 203.0100 | Roadway Excavation | 29,150 | CY | \$5.00 | \$145,750.00 | \$100.00 | \$2,915,000.00 | \$50.00 | \$1,457,500.00 |
| 203.0200 | Borrow Excavated Material | 90 | CY | \$100.00 | \$9,000.00 | \$200.00 | \$18,000.00 | \$50.00 | \$4,500.00 |
| 206.0100 | Excavation for Drainage System | 60 cu yd | LS | LS | \$12,500.00 | LS | \$10,000.00 | LS | \$7,800.00 |
| 209.1000 | Installation, Maintenance, Monitoring and Removal of BMP | LS | LS | LS | \$200,000.00 | LS | \$50,000.00 | LS | \$90,000.00 |
| 209.2000 | Additional Water Pollution, Dust and Erosion Control | FA | FA | FA | \$70,000.00 | FA | \$70,000.00 | FA | \$70,000.00 |
| 305.1110 | Aggregate Subbase | 4,800 cu yd | LS | LS | \$1,230,000.00 | LS | \$550,000.00 | LS | \$408,000.00 |
| 306.0100 | Untreated Permeable Base Course | 9,300 cu yd | LS | LS | \$800,000.00 | LS | \$700,000.00 | LS | \$790,500.00 |
| 312.0100 | Plant Mix Glassphalt Concrete Base Course | 15,000 tons | LS | LS | \$3,185,000.00 | LS | \$2,368,600.00 | LS | \$1,350,000.00 |
| 401.0400 | HMA Pavement, Mix No. IV | 15,400 | TON | \$190.00 | \$2,926,000.00 | \$190.00 | \$2,926,000.00 | \$150.00 | \$2,310,000.00 |
| 401.0500 | Leveling Course | 680 | TON | \$200.00 | \$136,000.00 | \$200.00 | \$136,000.00 | \$200.00 | \$136,000.00 |
| 411.2114 | 10-1/2 Inch Concrete Pavement | 3,200 cu yd | LS | LS | \$2,370,000.00 | LS | \$1,650,000.00 | LS | \$1,002,000.00 |
| 415.1000 | Cold Planing | 69,800 | SY | \$5.50 | \$383,900.00 | \$5.50 | \$383,900.00 | \$5.00 | \$349,000.00 |
| 507.4000 | Metal Bike Railing | 589 lin ft | LS | LS | \$155,000.00 | LS | \$167,400.00 | LS | \$88,350.00 |

TABULATION OF BIDS

| | | | | | | | | | |
|---|--|-----------------------|-----------|--------------------|--------------|---|--------------|---|--------------|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge | | | | | | | | | |
| PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Ewa | | | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - April 26, 2007 | | | | | | | | | |
| BIDS OPENED: June 7, 2007 | | | | | | | | | |
| COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | | | | | | |
| ** NOTE: Quantities shown in this column are for in- house use only. | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 507.5500 | Concrete Bridge Rail Upgrade | 553 lin ft | LS | LS | \$200,000.00 | LS | \$150,000.00 | LS | \$221,200.00 |
| 507.5600 | Concrete Bridge Rail Light Standard Support Upgrade | 4 each | LS | LS | \$60,000.00 | LS | \$48,000.00 | LS | \$16,000.00 |
| 511.0100 | Furnishing Drilled Shaft Drilling Equipment | LS | LS | LS | \$3,800.00 | LS | \$26,000.00 | LS | \$10,000.00 |
| 511.1000 | Drilled Shaft (22-Inch Diameter) | 26 | LF | \$155.00 | \$4,030.00 | \$525.00 | \$13,650.00 | \$350.00 | \$9,100.00 |
| 511.1100 | Drilled Shaft (30-Inch Diameter) | 8 | LF | \$255.00 | \$2,040.00 | \$600.00 | \$4,800.00 | \$300.00 | \$2,400.00 |
| 511.2000 | Unclassified Shaft Excavation (22-Inch Diameter) | 26 | LF | \$305.00 | \$7,930.00 | \$100.00 | \$2,600.00 | \$350.00 | \$9,100.00 |
| 511.2100 | Unclassified Shaft Excavation (30-Inch Diameter) | 8 | LF | \$485.00 | \$3,880.00 | \$120.00 | \$960.00 | \$500.00 | \$4,000.00 |
| 511.3000 | Unclassified Extra Depth Excavation (22-Inch Diameter) | 8 | LF | \$345.00 | \$2,760.00 | \$100.00 | \$800.00 | \$350.00 | \$2,800.00 |
| 511.3100 | Unclassified Extra Depth Excavation (30-Inch Diameter) | 4 | LF | \$385.00 | \$1,540.00 | \$175.00 | \$700.00 | \$500.00 | \$2,000.00 |
| 603.0100 | Clean Existing Culverts | FA | FA | FA | \$100,000.00 | FA | \$100,000.00 | FA | \$100,000.00 |
| 603.0200 | Reinforced Concrete Collar | 2 each | LS | LS | \$5,000.00 | LS | \$8,000.00 | LS | \$1,400.00 |
| 603.0300 | Bed Course Material for Culvert | 9 cu yd | LS | LS | \$5,000.00 | LS | \$3,500.00 | LS | \$500.00 |
| 603.1000 | 24-Inch Reinforced Concrete Pipe, Class III | 20 lin ft | LS | LS | \$5,000.00 | LS | \$5,000.00 | LS | \$3,000.00 |
| 603.1500 | 30-Inch Reinforced Concrete Pipe, Class III | 5 lin ft | LS | LS | \$2,500.00 | LS | \$1,500.00 | LS | \$950.00 |
| 604.0100 | Type 61614 Grated Drop Inlet, 5.00 to 5.99 Feet | 1 | EA | \$7,100.00 | \$7,100.00 | \$15,000.00 | \$15,000.00 | \$8,500.00 | \$8,500.00 |
| 604.0200 | Type 61614 Grated Drop Inlet, 6.00 to 6.99 Feet | 1 | EA | \$7,500.00 | \$7,500.00 | \$20,000.00 | \$20,000.00 | \$9,000.00 | \$9,000.00 |
| 604.4010 | Adjusting Manhole Frame and Cover | 4 | EA | \$1,000.00 | \$4,000.00 | \$250.00 | \$1,000.00 | \$1,200.00 | \$4,800.00 |

TABULATION OF BIDS

| | | | | | | | | | |
|--|---|-----------------------|-----------|--------------------|--------------|---|--------------|---|--------------|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles ISLAND: Oahu DISTRICT: Ewa DATE ADVERTISED: Internet Posting - April 26, 2007 BIDS OPENED: June 7, 2007 COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 605.1000 | 6-Inch Underdrain | 2,993 lin ft | LS | LS | \$150,000.00 | LS | \$120,000.00 | LS | \$119,720.00 |
| 605.2100 | Type 1 Underdrain Outlet | 6 each | LS | LS | \$24,000.00 | LS | \$6,000.00 | LS | \$6,000.00 |
| 605.2200 | Type 2 Underdrain Outlet | 3 each | LS | LS | \$12,000.00 | LS | \$2,500.00 | LS | \$3,000.00 |
| 605.5000 | Cleanout | 9 each | LS | LS | \$25,000.00 | LS | \$5,000.00 | LS | \$9,000.00 |
| 606.3110 | Guardrail Type 3 - Strong Post W-Beam | 2,520 lin ft | LS | LS | \$143,000.00 | LS | \$160,315.00 | LS | \$163,800.00 |
| 606.3200 | Guardrail Type 3 - Strong Post Rubrail | 252 lin ft | LS | LS | \$7,900.00 | LS | \$16,650.00 | LS | \$20,160.00 |
| 606.3500 | Guardrail Type 3 - Strong Post Thrie Beam | 25 lin ft | LS | LS | \$6,300.00 | LS | \$6,630.00 | LS | \$6,250.00 |
| 606.7000 | Terminal Section, Type A Flare | 4 each | LS | LS | \$42,000.00 | LS | \$65,960.00 | LS | \$40,000.00 |
| 606.7100 | Terminal Section, Type G | 4 each | LS | LS | \$18,000.00 | LS | \$10,080.00 | LS | \$12,000.00 |
| 606.7200 | Terminal Section, Type FLEAT-350 | 4 each | LS | LS | \$26,000.00 | LS | \$25,880.00 | LS | \$24,000.00 |
| 613.0300 | Adjusting Centerline and Reference Survey Monuments | 2 | EA | \$1,500.00 | \$3,000.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$2,000.00 |
| 622.1000 | Remove Existing Highway Lighting System | LS | LS | LS | \$7,560.00 | LS | \$7,560.00 | LS | \$7,730.00 |
| 622.2000 | Highway Lighting System | LS | LS | LS | \$128,000.00 | LS | \$128,000.00 | LS | \$71,400.00 |
| 623.1001 | Removal of Type I Traffic Signal Standard | LS | LS | LS | \$882.00 | LS | \$880.00 | LS | \$750.00 |
| 623.1002 | Removal of Type II Traffic Signal Standard | LS | LS | LS | \$1,764.00 | LS | \$1,765.00 | LS | \$1,500.00 |
| 623.1003 | Removal of Type "C" Traffic Signal Pullbox | LS | LS | LS | \$441.00 | LS | \$440.00 | LS | \$500.00 |
| 623.1004 | Removal of Traffic Signal Conduit and Cables | LS | LS | LS | \$2,395.00 | LS | \$2,400.00 | LS | \$800.00 |

TABULATION OF BIDS

| | | | | | | | | | |
|--|--|-----------------------|-----------|--------------------|--------------|---|-------------|---|-------------|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles ISLAND: Oahu DISTRICT: Ewa DATE ADVERTISED: Internet Posting - April 26, 2007 BIDS OPENED: June 7, 2007 COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 623.2001 | Type I-10 Traffic Signal Standard | 1 | EA | \$2,450.00 | \$2,450.00 | \$2,450.00 | \$2,450.00 | \$1,200.00 | \$1,200.00 |
| 623.2002 | Slipfitter Traffic Signal Head, 2-Way | LS | LS | LS | \$2,275.00 | LS | \$2,275.00 | LS | \$2,000.00 |
| 623.2003 | Type II-30 Traffic Signal Standard | 1 | EA | \$10,750.00 | \$10,750.00 | \$10,750.00 | \$10,750.00 | \$8,000.00 | \$8,000.00 |
| 623.2004 | Mast Arm Traffic Signal Assembly | 2 | EA | \$2,400.00 | \$4,800.00 | \$1,200.00 | \$2,400.00 | \$1,200.00 | \$2,400.00 |
| 623.2005 | Cantilever Traffic Signal Assembly | 1 | EA | \$2,235.00 | \$2,235.00 | \$2,235.00 | \$2,235.00 | \$1,200.00 | \$1,200.00 |
| 623.2006 | EVP Detector, Mast Arm Mount | 1 | EA | \$1,275.00 | \$1,275.00 | \$1,275.00 | \$1,275.00 | \$1,000.00 | \$1,000.00 |
| 623.2007 | Type "C" Traffic Signal Pullbox | 1 | EA | \$1,260.00 | \$1,260.00 | \$1,260.00 | \$1,260.00 | \$1,600.00 | \$1,600.00 |
| 623.2008 | Penetrate Existing Traffic Signal Pullbox | 8 | EA | \$400.00 | \$3,200.00 | \$50.00 | \$400.00 | \$100.00 | \$800.00 |
| 623.2009 | Traffic Signal Underground Ductline, 4-Way, 2 Inch PVC Schedule 80 Concrete Encased | 100 lin ft | LS | LS | \$12,600.00 | LS | \$12,600.00 | LS | \$20,000.00 |
| 623.2010 | Traffic Signal Underground Ductline, 1-Way, 2 Inch PVC Schedule 80 Concrete Encased | 20 lin ft | LS | LS | \$950.00 | LS | \$950.00 | LS | \$2,000.00 |
| 623.2011 | Traffic Signal Cable, 26C#14 | 230 lin ft | LS | LS | \$3,150.00 | LS | \$3,150.00 | LS | \$1,000.00 |
| 623.2012 | Traffic Signal Cable, 2C#14 | 1,150 lin ft | LS | LS | \$1,900.00 | LS | \$1,900.00 | LS | \$1,500.00 |
| 623.3000 | Approach-Only Microwave Detector | 4 | EA | \$6,000.00 | \$24,000.00 | \$1,500.00 | \$6,000.00 | \$600.00 | \$2,400.00 |
| 623.7052 | Loop Detector Sensing Unit (6 Ft. x 6 Ft.) Two Loops | 7 | EA | \$14,350.00 | \$100,450.00 | \$2,050.00 | \$14,350.00 | \$1,400.00 | \$9,800.00 |
| 623.7053 | Loop Detector Sensing Unit (6 Ft. x 6 Ft.) Three Loops | 1 | EA | \$2,020.00 | \$2,020.00 | \$2,020.00 | \$2,020.00 | \$2,000.00 | \$2,000.00 |
| 623.7054 | Loop Detector Sensing Unit (6 Ft. x 6 Ft.) Four Loops | 8 | EA | \$20,800.00 | \$166,400.00 | \$2,600.00 | \$20,800.00 | \$2,600.00 | \$20,800.00 |

TABULATION OF BIDS

| | | | | | | | | | |
|---|--|--|--|--------------------|--|---|--|---|--|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge | | | | | | | | | |
| PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Ewa | | | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - April 26, 2007 | | | | | | | | | |
| BIDS OPENED: June 7, 2007 | | | | | | | | | |
| COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

TABULATION OF BIDS

| | | | | | | | | | |
|---|--|--|-----------|--------------------|-------------|---|-------------|---|-------------|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge | | | | | | | | | |
| PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Ewa | | ** NOTE: Quantities shown in this column are for in- house use only. | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - April 26, 2007 | | | | | | | | | |
| BIDS OPENED: June 7, 2007 | | | | | | | | | |
| COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 629.1030 | Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion) | 14 lanes | LS | LS | \$6,260.00 | LS | \$6,260.00 | LS | \$5,600.00 |
| 629.1040 | Pavement Arrows (Tape, Type III or Thermoplastic Extrusion) | 93 each | LS | LS | \$22,000.00 | LS | \$22,000.00 | LS | \$27,900.00 |
| 629.1050 | Pavement Word (Tape, Type III or Thermoplastic Extrusion) | 22 each | LS | LS | \$14,800.00 | LS | \$14,810.00 | LS | \$6,600.00 |
| 629.1060 | Pavement Symbol (Shark's Teeth Marking) (Tape, Type III or Thermoplastic Extrusion) | 5 each | LS | LS | \$708.00 | LS | \$710.00 | LS | \$1,500.00 |
| 629.2010 | Type "A" Pavement Markers | 2,138 each | LS | LS | \$18,040.00 | LS | \$18,040.00 | LS | \$17,104.00 |
| 629.2020 | Type "C" Pavement Markers | 1,933 each | LS | LS | \$15,850.00 | LS | \$15,850.00 | LS | \$19,330.00 |
| 629.2030 | Type "D" Pavement Markers | 53 each | LS | LS | \$5,800.00 | LS | \$5,790.00 | LS | \$530.00 |
| 629.2070 | Type "H" Pavement Markers | 434 each | LS | LS | \$3,060.00 | LS | \$3,060.00 | LS | \$4,340.00 |
| 629.2080 | Type "J" Pavement Markers | 14 each | LS | LS | \$140.00 | LS | \$140.00 | LS | \$112.00 |
| 630.0100 | New Destination Signs (Ground Mounted) without Post | 420 sq ft | LS | LS | \$51,390.00 | LS | \$40,960.00 | LS | \$50,400.00 |
| 630.0150 | New Destination Signs (Ground Mounted) with Post | 90 sq ft | LS | LS | \$44,000.00 | LS | \$17,600.00 | LS | \$16,800.00 |
| 630.0200 | Replacement of Existing Route Marker Signs with New Route Marker Signs | 225 sq ft | LS | LS | \$3,300.00 | LS | \$8,400.00 | LS | \$9,000.00 |
| 630.0250 | Type B Route Marker Assembly | 2 each | LS | LS | \$9,750.00 | LS | \$2,900.00 | LS | \$3,000.00 |
| 631.5000 | Regulatory Sign (10 Square Feet or Less) | 44 each | LS | LS | \$11,025.00 | LS | \$14,700.00 | LS | \$17,600.00 |

TABULATION OF BIDS

| | | | | | | | | | |
|---|---|--|-----------|--------------------|-------------|---|-------------|---|-------------|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge | | | | | | | | | |
| PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Ewa | | ** NOTE: Quantities shown in this column are for in- house use only. | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - April 26, 2007 | | | | | | | | | |
| BIDS OPENED: June 7, 2007 | | | | | | | | | |
| COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 631.5001 | Warning Sign (10 Square Feet or Less) | 24 each | LS | LS | \$4,000.00 | LS | \$440.00 | LS | \$9,600.00 |
| 631.5100 | Regulatory Sign (10 Square Feet or Less) with Post | 11 each | LS | LS | \$3,825.00 | LS | \$3,420.00 | LS | \$5,500.00 |
| 631.5101 | Warning Sign (10 Square Feet or Less) with Post | 1 each | LS | LS | \$850.00 | LS | \$1,140.00 | LS | \$500.00 |
| 631.5200 | Regulatory Sign (Greater than 10 Square Feet) | 12 each | LS | LS | \$4,800.00 | LS | \$14,700.00 | LS | \$6,000.00 |
| 631.5201 | Warning Sign (Greater than 10 Square Feet) | 9 each | LS | LS | \$7,200.00 | LS | \$440.00 | LS | \$4,500.00 |
| 631.5300 | Regulatory Sign (Greater than 10 Square Feet) with Post | 1 each | LS | LS | \$3,750.00 | LS | \$3,420.00 | LS | \$600.00 |
| 631.5301 | Warning Sign (Greater than 10 Square Feet) with Post | 3 each | LS | LS | \$4,050.00 | LS | \$1,140.00 | LS | \$1,800.00 |
| 632.4000 | Reflector Marker (RM-2) with flexible delineater post | 8 each | LS | LS | \$1,625.00 | LS | \$2,160.00 | LS | \$640.00 |
| 632.4100 | Reflector Marker (RM-3) | 25 each | LS | LS | \$1,200.00 | LS | \$675.00 | LS | \$1,000.00 |
| 632.4200 | Reflector Marker (RM-5) mounted on existing guardrail | 30 each | LS | LS | \$9,625.00 | LS | \$3,750.00 | LS | \$900.00 |
| 632.4300 | Type II Object Marker | 6 each | LS | LS | \$600.00 | LS | \$150.00 | LS | \$180.00 |
| 632.7500 | Milepost Marker without Post | 2 each | LS | LS | \$500.00 | LS | \$100.00 | LS | \$300.00 |
| 638.1000 | Repair Existing Concrete Gutter | LS | LS | LS | \$15,200.00 | LS | \$9,000.00 | LS | \$12,000.00 |
| 638.3000 | Curb and Gutter, Type 2DG | 13 lin ft | LS | LS | \$8,000.00 | LS | \$800.00 | LS | \$780.00 |
| 638.3100 | Type 61614 Gutter, Type 2 | 500 lin ft | LS | LS | \$32,000.00 | LS | \$18,000.00 | LS | \$24,000.00 |
| 639.1000 | Curb, Type 6 | 190 lin ft | LS | LS | \$7,000.00 | LS | \$6,600.00 | LS | \$5,700.00 |
| 641.0100 | Hydro-Mulch Seeding | 96,400 sq ft | LS | LS | \$10,000.00 | LS | \$57,000.00 | LS | \$96,400.00 |

TABULATION OF BIDS

| | | | | | | | | | |
|---|--|--|--|--------------------|--|---|--|---|--|
| PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge | | | | | | | | | |
| PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Ewa | | | | KIEWIT PACIFIC CO. | | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - April 26, 2007 | | | | | | | | | |
| BIDS OPENED: June 7, 2007 | | | | | | | | | |
| COMPLETION TIME: One Hundred Eighty (180) Working Days | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

TABULATION OF BIDS

| | | | | | | | | | |
|--|------|--------------------|-----------|--------------------|--|------------|--|------------|-----------------|
| <div>PROJECT: Interstate Route H-2 Rehabilitation Waipio Interchange & Mililani Interchange On/Off Ramps, Ka Uka Blvd. & Meheula Prkwy Overpasses & Kipapa Stream Bridge</div> <div>PROJECT NO.: IM-H2-1(33) Net Length of Project: 4.12 Miles</div> <div>ISLAND: Oahu DISTRICT: Ewa</div> <div>DATE ADVERTISED: Internet Posting - April 26, 2007</div> <div>BIDS OPENED: June 7, 2007</div> <div>COMPLETION TIME: One Hundred Eighty (180) Working Days</div> <div>** NOTE: Quantities shown in this column are for in-house use only.</div> | | | | KIEWIT PACIFIC CO. | HAWAIIAN DREDGING CONSTRUCTION CO., INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| A. Sum of All Items | | | | | \$16,172,170.00 | | \$16,830,000.00 | | \$11,270,008.00 |
| B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A) | | | | | \$0.00 | | \$0.00 | | \$0.00 |
| C. Amount for Comparison of Bids (A+B) | | | | | \$16,172,170.00 | | \$16,830,000.00 | | \$11,270,008.00 |
| <div>I certify that this is a true and correct tabulation of bids for this project.</div> <div><div>Christine Yamasaki, Project Manager</div><div>6/26/07 Date</div></div> | | | | | | | | | |