

TABULATION OF BIDS

PROJECT:	Interstate Route H-2, Portland Cement Concrete Pavement Rehabilitation (Northbound) at Various Locations			* DRAYKO CONSTRUCTION INC		** TRITON MARINE CONSTRUCTION CORP		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	NH-H2-1(034)								
NET LENGTH:	3.99 Miles								
ISLAND:	Oahu								
DISTRICT:	Ewa								
TYPE CODE:	06								
DATE ADVERTISED:	December 20, 2021								
BID OPENED:	January 20, 2022								
COMPLETION TIME:	One Hundred Sixty (160) Working Days								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	LS	LS	LS	\$42,000.00	LS	\$300,000.00	LS	\$250,000.00
209.1100	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$150,000.00	FA	\$150,000.00	FA	\$150,000.00
417.0100	Diamond Grinding	75,000	SY	\$47.00	\$3,525,000.00	\$50.00	\$3,750,000.00	\$70.00	\$5,250,000.00
629.1020	4-Inch Pavement Striping (Thermoplastic Extrusion)	1,375	LF	\$2.00	\$2,750.00	\$3.25	\$4,468.75	\$2.00	\$2,750.00
629.1023	4-Inch Lane Striping, 10-Foot Profiled (Thermoplastic Extrusion)	63,135	LF	\$1.75	\$110,486.25	\$3.75	\$236,756.25	\$2.00	\$126,270.00
629.1110	6-Inch Pavement Striping (Thermoplastic Extrusion)	49,065	LF	\$2.50	\$122,662.50	\$4.50	\$220,792.50	\$3.00	\$147,195.00
629.1111	6-Ince Pavement Striping - Dashed Extension Line (Thermoplastic Extrusion)	770	LF	\$2.00	\$1,540.00	\$4.50	\$3,465.00	\$3.00	\$2,310.00
629.3013	Pavement Symbol - Diamond (Thermoplastic Extrusion)	20	EA	\$150.00	\$3,000.00	\$300.00	\$6,000.00	\$400.00	\$8,000.00
629.4010	Type "C" Pavement Markers	2,225	EA	\$6.00	\$13,350.00	\$11.00	\$24,475.00	\$10.00	\$22,250.00
629.4013	Type "H" Pavement Markers	623	EA	\$6.00	\$3,738.00	\$11.00	\$6,853.00	\$10.00	\$6,230.00
636.0100	E-Construction License	FA	FA	FA	\$125,000.00	LS	\$125,000.00	FA	\$125,000.00
645.0100	Traffic Control	LS	LS	LS	\$565,000.00	LS	\$425,000.00	LS	\$800,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$200,000.00	FA	\$200,000.00	FA	\$200,000.00
648.0100	Field Posted Drawings	LS	LS	LS	\$8,000.00	LS	\$9,642.00	LS	\$5,000.00
696.1000	Maintenance of Trailers	FA	FA	FA	\$50,000.00	FA	\$50,000.00	FA	\$50,000.00

TABULATION OF BIDS

PROJECT:	Interstate Route H-2, Portland Cement Concrete Pavement Rehabilitation (Northbound) at Various Locations								
PROJECT NO.:	NH-H2-1(034)								
NET LENGTH:	3.99 Miles								
ISLAND:	Oahu								
DISTRICT:	Ewa								
TYPE CODE:	06								
DATE ADVERTISED:	December 20, 2021								
BID OPENED:	January 20, 2022								
COMPLETION TIME:	One Hundred Sixty (160) Working Days								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items Excluding the Bid Price of this Item and All Force Account Items)	LS	LS	LS	\$101,473.25	LS	\$300,000.00	LS	\$428,000.00
	Sum of All Items				\$5,024,000.00		\$5,812,452.50		\$7,573,005.00
* Bid Rejected due to incomplete DBE Forms									
** Bid Rejected due to late submission of DBE Forms									
I certify that this is a true and correct tabulation of bids for this project.									
<div><div>Holly Yuen</div><div>Holly Yuen, Project Manager</div></div> <div><div>Feb 1, 2022</div><div>Date</div></div>									