FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 8 32
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. Diamond grind all Northbound travel lanes from Station 74+50
fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 to 345+63, right lane from
Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.

2 2. The Contractor shall replace/restore all missing and damaged
s raised pavement markers to match existing striping layour. DEPARTMENT OF THANSPORTATION
Syzigh 3. Contractor shall replace/restore all damaged thermoplastic pavement HIGHWAYS DIVISION
ié%EM edge striping and profiled lane line striping due to Confractor's work. PAVEMENT MARKING PLAN
SEEEL 4. Pavement striping and markers shown on this sheet are for reference only.
—— The Contractor shall field verify existing pavement marking layouts before INTERSTATE ROUTE H-2
gi R start of work. Should existing pavement marking layouts differ from PCCP REHABILITATION (NORT HBOUND)
-t the plan, the Contractor shall restore the pavement markings to match
L existing conditions. Al ‘{AR[ O‘{S LOCATIONS

5. See HSIP-0300(155), Work Order 1 as-builts for Federal-Aid Project No. NH-HZ2-1(034)

existing striping layout. Scale: 1" = 40’ Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 9 32
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‘ ‘ ‘ ‘ ‘ Notes:
. Diamond grind all Northbound fravel lanes from Station 74+50 & )
fo Station 129+00 and from Station 265+00 to Station 457+65.53. . K Y
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 to 345+63, right lane from
. Station 356+06 to 372+, and right lane from Station 377+05 to 3682+56.
- 2. The Contractor shall replace/restore all missing and damaged STATE OF HAWAI
NN raised pavement markers to match existing striping layout. DEPARTMENT OF TRANSPORTATION
=EELE D 3. Contractor shall replace/restore all damaged thermoplastic pavement menATs DISoN
;Eg%‘gg edge striping and profiled lane line striping due to Contractor's work. PAVEMENT MARKING PLAN
REEEBT 4,  Pavement striping and markers shown on this sheet are for reference only. INTERSTATE ROUTE H-2
2 188 I'he Contractor shall field verify existing pavement marking layouts before
24l 3 start of work. Should existing pavement marking layouts differ from PCCP REHABILITATION (NORTHBOUND)
5% |8 %Z th p{an, the anfracfor shall restore the pavement markings to match AT VARIOUS LOCATIONS
existing conditions. . Federal-Aid Project No. NH-HZ2-1(034)
5. See HSIP-0300(155), Work Order 1 as-builts for Scale: I = 40 Date: Dec. 2001

existing striping layout.
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FED. ROAD STATE FED. AID FISCAL SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS
HAWAII HAW. | NH-H2-1(034) 2022 10 32
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Nofte:

fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,
P right lane from Station 335+39 to 345+63, right lane from

Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.
2. The Contractor shall replace/restore all missing and damaged

raised pavement markers to match existing striping layourt. e
3. Contractor shall replace/restore all damaged thermoplastic pavement

edge striping and profiled lane line striping due to Contractor's work.
4. Pavement striping and markers shown on this sheet are for reference only.

‘ ‘ ‘ ‘ ‘ . Diamond grind all Northbound travel lanes from Station 74+50

STATE OF HAWAII

I'he Contractor shall field ver/'fy existing pavement marking layouts before | TTTTTTTToosn R e S i it r DEPARTMENT OF TRANSPORTATION

M:“ start of work. Should existing pavement marking layouts differ from . HIGHWAYS DIVISION

£ ¥ the plan, the Contractor shall restore the pavement markings to match %///eg/ < PAVEMENT MARKING PLAN
SRR 'St 'tions. umble Stri

existing conditions P INTERSTATE ROUTE H-2

ORIGINAL SURVEY PLOTTED BY

PLAN

5. See HSIP-0300(155), Work Order 1 as-builts for

existing striping layout. PCCP REHABILITATION (NORTHBOUND)

AT VARIOUS LOCATIONS

NOTE BOOK
NAh2d-7l.dgn

Federal-Aid Project No. NH-HZ2-11034)
Scale: 1" = 40’ Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. | NH-H2-1(034) | 2022 i 32
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SR Nores:

. Diamond grind all Northbound travel lanes from Station 74+50
fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 to 345+63, right lane from
Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.

ML RAMP " "
STA. 6+00
[T T

—

STATE OF HAWAII

SURVEY PLOTTED BY
DRAWN BY

TRACED BY

DESIGNED BY
QUANTITIES BY
CHECKED BY

ORIGINAL
PLAN

NOTE BOOK
Jih2d-73.dgn

I'he Contractor shall replace/restore all missing and damaged

raised pavement markers to match existing striping layout.

Contractor shall replace/restore all damaged thermoplastic pavement

edge striping and profiled lane line striping due to Contractor's work.
Pavement striping and markers shown on this sheet are for reference only.
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from

the plan, the Contractor shall restore the pavement markings to match
existing conditions.

5. See HSIP-0300(155), Work Order | as-builts for

existing striping layourt.

DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

PAVEMENT MARKING PLAN

INTERSTATE ROUTE H-Z2
PCCP_REHABILITAT ION (NORTHBOUND)

AT VARIOUS LOCATIONS
Federal-Aid Project No. NH-HZ2-11034)
Scale: 1" = 40 Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. | NH-H2-1(034) | 2022 12 32
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T § F* _ — — . Diamond grind all Northbound travel lanes from Station 74+50
fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 to 345+63, right lane from
Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.

2. The Contractor shall replace/restore all missing and damaged

% raised pavement markers to match existing striping layout. STATE OF HAWALI
HERER 3. Contractor shall replace/restore all damaged thermoplastic pavement DEPARTMENT OF TRANSPORTATION
S edge striping and profiled lane line striping due to Contractor’'s work. HISHWAYS DIVISION
iéﬁ%ﬁ 4.  Pavement striping and markers shown on this sheet are for reference only. PAVEMENT MARKING PLAN
SEERSE I'he Contractor shall field verify existing pavement marking layouts before ]
- 18§ start of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-Z
i |2 F the plan, the Contractor shall restore the pavement markings to match PCCP REHABILITATION (NORTHBOUND)
S existing conditions. . AT VARIOUS LOCATIONS
5. See 751 F '7L030Q(/5?)’ W?f k Order I as-builts for Federal-Aid Project No. NH-H2-1(034)
eXI51INg SIriping 1ayout. Scale: 1" = 40’ Date: Dec,, 2021
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Pavement Grinding Limits

FED. ROAD
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Waikakalaua + Stream  Bridge —+
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QUANTITIES BY

BY

CHECKED

ORIGINAL SURVEY PLOTTED BY
PLAN DRAWN BY

NOTE BOOK

Nih2d-75.dgn

o Honoluly ——=

Notes:

/.

5.

Diamond grind all Northbound travel lanes from Station 74+50

fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 to 345+63, right lane from

Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.
I'he Contractor shall replace/restore all missing and damaged

raised pavement markers fo match existing striping layourt.

Contractor shall replace/restore all damaged thermoplastic pavement

edge striping and profiled lane line striping due to Contractor's work.
Pavement striping and markers shown on this sheet are for reference only.
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from

the plan, the Contractor shall restore the pavement markings to match
existing conditions.

See HSIP-0300(155), Work Order 1 as-builts for

existing striping layout.

DIST. NO. PROJ. NO. YEAR NO. SHEETS
HAWAII HAW. | NH-H2-1(034) 2022 13 32
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PCCP _REHABILITATION (NORTHBOUND)

AT VARIOUS LOCATIONS

Federal-Aid Project No. NH-HZ2-11034)

Scale: 1" = 40’

Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 14 32
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‘ ‘ ‘ ‘ ‘ Notes:
. Diamond grind all Northbound travel lanes from Station 74+50
o fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 fo 345+63, right lane from
Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.
2. The Contractor shall replace/restore all missing and damaged
) raised pavement markers to match existing Striping layourt.
3. Contractor shall replace/restore all damaged thermoplastic pavement STATE OF HAWAII
HRARER edge striping and profiled lane line striping due to Contractor's work. DEPARTMENT OF TRANSPORTATION
REE 4. Pavement striping and markers shown on this sheet are for reference only. perArs DIVISIOn
;g;%gg I'he Contractor shall field verify existing pavement marking layouts before PAVEMENT MARKING PLAN
ZEEEBE Start of work. Should existing pavement marking layouts differ from i
2 |88 the plan, the Contractor shall restore the pavement markings to match INTERSTATE ROUTE H-¢
%% EE,%’L e)([sﬁng conditions. PCCP REHABILITAT ION (NORTHBOUND)
S < 5. See HSIP-0300(155), Work Order 1 as-builts for Al VARIOUS LOCATIONS
existing striping layout. Federal-Aid Project No. NH-HZ2-11034)
Scale: 1" = 40 Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 15 32
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T . Diamond grind all Northbound travel lanes from Station 74+50

fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 to 345+63, right lane from

Station 356+06 to 372+, and right lane from Station 377+05 to 3682+56.
2. The Contractor shall replace/restore all missing and damaged

% raised pavement markers to match existing striping layout. STATE OF HAWAN
1B 3. Contractor shall replace/restore all damaged thermoplastic pavement DEPARTMENT OF TRANSPORTATION
Rk 82 edge striping and profiled lane line striping due to Contractor's work. RIGHWAYS DIVISION
ML 4. Pavement striping and markers shown on this sheet are for reference only. PAVEMENT MARKING PLAN
EERSE I'he Contractor shall field verify existing pavement marking layouts before ]
- 8§ start of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-2
AN the plan, the Contractor shall restore the pavement markings to match PCCP_REHABILITATION (NORTHBOUND)
15 & existing conditions. AT VARIOUS LOCATIONS

O See IISIF-0300050), Work Order | as-builfs Tor Federal-Aid_Project No. NH-STP-0300(164)

exIsting siriping fayoul. Scale: 1" = 40’ Date: Dec., 2021
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FED. ROAD FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. | NH-HZ-I(034) | 2022 ADD. 16 32
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Nofes:

. Diamond grind all Northbound fravel lanes from Station 74+50

fo Station 129+00 and from Stafion 265+00 fo Station 457/+65.53.

E xceptions are three left lanes from Station 417+00 fo 420+00,

right lane from Station 335+39 fo 345+63, right lane from

Station 356+06 fo 372+1l, and right lane from Stafion 377+05 fo 382+56.
2. [he Contfractor shall replace/restore all missing and damaged

=

: raised pavement markers o mafch existing sfriping layout. STATE OF HAWAII

3 ’ DEPARTMENT OF TRANSPORTATION
AR 3. Confractfor shall replace/restore all damaged thermoplastic pavement GHWAYS DIVISION

BY

TRACED BY

edge striping and profiled lane line striping due fo Contractor's work.

4. Pavement sfriping and markers shown on this sheef are for reference only.
[ he Confractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from
the plan, the Contractor shall resfore the pavement markings fo mafch

PAVEMENT MARKING PLAN

DRAWN
DESIGNED
QUANTITIES BY
CHECKED

INTERSTATE ROUTE H-Z

PCCP _REHABILITATION (NORTHBOUND)

rdl

DRIGIN AL SURVEY

NOTE BOOK

BIN21p25.0gn

existing conditions.
5. See HSIP-0300(155), Work Order 1 as-builts for

existing striping layout. é

A 12/268/21| Revised Spelling on Note 5. AT VARIOUS [OCAT IONS

Federal-Aid Project No. NH-HZ2-1(034)
Scale: 1" = 40' Date: Dec, 2021
DATE REVISION SHEET No. 9 OF 25 SHEETS
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 17 32
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Notes: \m:
SR I. Diamond grind all Northbound travel lanes from Station 74+50 |
fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 fo 345+63, right lane from
Station 356+06 to 372+, and right lane from Station 377+05 to 382+58.
| 2. The Contractor shall replace/restore all missing and damaged
- raised pavement markers to matfch existing striping layout. AT Or rAVAL
é JE 3. Contractor shall replace/restore all damaged thermoplastic pavement DEPARTMENT OF TRANSPORTATION
a;?s;f’g’?f edge striping and profiled lane line striping due to Contractor's work. RIGHWAYS DIVISION
TE 4, Pavement striping and markers shown on this sheet are for reference only. PAVEMENT MARKING PLAN
PFFEL I'he Contractor shall field verify existing pavement marking layouts before ]
.l § start of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-2
gg §§ the p{an, the anfracfor shall restore the pavement markings to match PCCP REHABILITATION (NORTHBOUND)
2518 < existing conditions. , Al VARIOUS LOCATIONS
5. See HSIP-0300(155), Work Order 1 as-builts for Federal-Aid Project No. NH-H2-1(034)
exIsting siriping layou Scale: 1" = 40’ | Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 18 32
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l. Diamond grind all Northbound fravel lanes from Station 74+50 T )
o to Station 129+00 and from Station 265+00 to Station 457+65.53. e, Honolyl, ~
E xceptions are three left lanes from Station 417+00 to 420+00, TS
right lane from Station 335+39 fo 345+63, right lane from
Station 356+06 to 372+ll, and right lane from Station 377/+05 to 382+58.
2. The Contractor shall replace/restore all missing and damaged
, raised pavement markers to match existing striping layout.
3. Contractor shall replace/restore all damaged thermoplastic pavement STATE OF HAWAII
NN edge striping and profiled lane line striping due to Contractor's work. DEPARTMENT OF TRANSPORTATION
N 4. Pavement striping and markers shown on this sheet are for reference only. A By A
Ik I'he Contractor shall field verify existing pavement marking layouts before PAVEMENT MARKING PLAN
REER50 start of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-2
R the plan, the Contractor shall restore the pavement markings to match
é% :Eg GX/Sf/ng Cond/flonS° PCCP REHAB[L[TAT.[ON (NORTHBOUND)
5% (8 % 5. Se(g /-{S]P-OSfOQ(/55), Work Order | as-builts for AT VARIOUS LOCATIONS
existing striping layour. Federal-Aid Project No. NH-H2-1(034)
Scale: 1" = 40’ Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 19 32
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I. Diamond grind all Northbound travel lanes from Station 74+50 1
to Station 129+00 and from Station 265+00 to Station 457+65.53. 3|
E xceptions are three left lanes from Station 417+00 to 420+00, |
| right lane from Station 335+39 to 345+63, right lane from
Station 356+06 to 372+ll, and right lane from Station 377+05 to 382+58. STATE OF HAWAII
AN 2. The Contractor shall replace/restore all missing and damaged DEPARTMENT OF TRANSPORTATION
=EE B2 raised pavement markers fo mafch existing Striping layout. HIGHWAYS DIVISION
M 3. Contractor shall replace/restore all damaged thermoplastic pavement PAVEMENT MARKING PLAN
REEE3E edge striping and profiled lane line striping due to Contractor's work. i
;8% 4. Pavement striping and markers shown on this sheet are for reference only. 5. See HSIP-0300(155), Work Order 1 as-builts for INTERSTATE ROUTE H-Z
2% %58 The Contractor shall field verify existing pavement marking layouts before existing striping layout. PCCP REHABILITATION (NORTHBOUND)
S < start of work. Should existing pavement marking layouts differ from Al VARIOUS LOCATIONS
the plan, the Contractor shall restore the pavement markings fo mafch Federal-Aid Project No. NH-H2-1(034)
existing conditions. ” ;
Scale: 1" = 40 Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. | NH-HZ-10034) | 2022 | 20 32
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. Diamond grind all Northbound travel lanes from Station 74+50 5. See HSIP-0300(155), Work Order | as-builts for
fo Station 129+00 and from Station 265+00 to Station 457+65.53. existing striping layout.

E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 to 345+63, right lane from

BY

DRAWN BY
TRACED BY
DESIGNED BY
QUANTITIES BY
CHECKED

PLAN
tal
Sih2tp29.dgn

ORIGINAL SURVEY PLOTTED BY

NOTE BOOK

Station 356+06 to 372+1l, and right lane from Station 377+05 to 3682+56.
I'he Contractor shall replace/restore all missing and damaged

raised pavement markers fto match existing striping layout.

Contractor shall replace/restore all damaged thermoplastic pavement

edge striping and profiled lane line striping due to Contractor's work.
Pavement striping and markers shown on this sheet are for reference only.
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from

the plan, the Contractor shall restore the pavement markings to match
existing conditions.

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

PAVEMENT MARKING PLAN

INTERSTATE ROUTE H-2
PCCP REHABILITATION (NORTHBOUND)
AT VARIOUS LOCATIONS
Federal-Aid Project No. NH-HZ2-11034)
Scale: 1" = 40 Date: Dec., 2021
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SURVEY PLOTTED BY

DRAWN BY

TRACED BY

QUANTITIES BY
BY

DESIGNED BY
CHECKED

ORIGINAL
PLAN

NOTE BOOK
tdl
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5.

Diamond grind all Northbound travel lanes from Station /4+50

fo Station 129+00 and Trom Station 265+00 to Station 45/+65.53.
Exceptions are three left lanes from Station 41/+00 to 420+00,

right lane from Station 335+39 fo 345+63, right lane from

Station 356+06 to 372+, and right lane from Station 3//+05 to 382+56.
I'he Confractor shall replace/resiore all missing and damaged

raised pavement markers to mailch existing striping layout.

Contractor shall replace/restore all damaged thermoplastic pavement
edge striping and profiled lane line striping due to Coniractor's work.

Pavement striping and markers shown on this sheel are for reference only.

' he Contractor shall Tield verify existing pavemen! marking layouts before
start of work. Should existing pavement marking layouts differ from

the plan, the Contractor shall restore the pavement markings 1o mafch
existing conditions.

See HSIF-03000155), Work Order 1 as-builts for

existing striping layoutl.

FED. ROAD
DIST. NO.

STATE

FED. AID
PROJ. NO.

FISCAL
YEAR

SHEET
NO.

TOTAL
SHEETS

HAWAII

HAW.

NH-H2-1034)

2022

21

32

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

PAVEMENT MARKING PLAN

INTERSTATE ROUTE H-Z

PCCP_REHABILITATION (NORTHBOUND)

Al VARIOUS LOCATIONS

Federal-Aid Project No. NH-H?2-1(034)

Scale: 1" = 40’

Date: Dec., 2021
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e l. Diamond grind all Northbound travel lanes from Station 74+50 : : =
fo Station 129+00 and from Station 265+00 to Station 457+65.53. =
E xceptions are three left lanes from Station 417+00 to 420+00, i ‘0+00
right lane from Station 335+39 to 345+63, right lane from e

Station 356+06 to 372+Il, and right lane from Station 377+05 to 382+56. T

, 2. The Contractor shall replace/restore all missing and damaged e N ESIC
- raised pavement markers to match existing striping layout. | o | \5—5{‘ ‘l‘l STATE OF HAWAII
c & 3. Contractor shall replace/restore all damaged thermoplastic pavement | © ! O DEPARTMENT OF TRANSPORTATION
S, . Eak C . . . . . S 0ol I HIGHWAYS DIVISION
AL edge striping and profiled lane line striping due to Contractor's work. L0 I
;EQ%ZM 4. Pavement striping and markers shown on this sheet are for reference only. C.\'g' 8% | : | . PAVEMENT MARKING PLAN
ZEERBE I'he Contractor shall field verify existing pavement marking layouts before ge VU | I INTERSTATE ROUTE H-2
2 158 start of work. Should existing pavement marking layouts differ from o : S3 .
2% 558 the plan, the Contractor shall restore the pavement markings to match £G, X (N PCCP REHABILITATION (NORTHBOUND)
5 |8 & existing conditions. ' S <& : | f\:\ F\ Al VARIOUS LOCATIONS
5. See HSIP-0300(155), Work Order | as-builts for 1 N Federal-Aid Project No. NH-H2-1(034)
existing Striping layout. «/ Scale: 1" = 40’ Date: Dec., 2021
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. Diamond grind all Northbound travel lanes from Station 74+50

fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 to 345+63, right lane from

Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.
2. The Contractor shall replace/restore all missing and damaged

raised pavement markers to match existing striping layourt.
3. Contractor shall replace/restore all damaged thermoplastic pavement

edge striping and profiled lane line striping due to Contractor's work.
Pavement striping and markers shown on this sheet are for reference only.
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from

the plan, the Contractor shall restore the pavement markings to match
existing conditions.

5. See HSIP-0300(155), Work Order | as-builts for
existing striping layout.

FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 23

32
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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

PAVEMENT MARKING PLAN

INTERSTATE ROUTE H-Z
PCCP_REHABILITATION (NORTHBOUND)

AT VARIOUS LOCATIONS
Federal-Aid Project No. NH-H2-1(034)

Scale: 1" = 40 Date: Dec., 2021
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Nores:

. Diamond grind all Northbound travel lanes from Station 74+50

fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 to 345+63, right lane from

Station 356+06 to 372+, and right lane from Station 377+05 to 382+56.

2. The Contractor shall replace/restore all missing and damaged
raised pavement markers to match existing striping layourt.

3. Contractor shall replace/restore all damaged thermoplastic pavement
edge striping and profiled lane line striping due to Contractor's work.

4. Pavement striping and markers shown on this sheet are for reference only.
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from
the plan, the Contractor shall restore the pavement markings to match
existing conditions.

5. See HSIP-0300(155), Work Order | as-builts for

existing striping layout.
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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

PAVEMENT MARKING PLAN

INTERSTATE ROUTE H-Z

PCCP_REHABILITATION (NORTHBOUND)
AT VARIOUS LOCATIONS

Federal-Aid Project No. NH-H2-1(034)
Scale: 1" = 40 Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. | NH-H2-034) | 2022 | 25 32
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o Notes: @
l. Diamond grind all Northbound fravel lanes from Station 74+50 ]
fo Station 129+00 and from Station 265+00 to Station 457+65.53. I~
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 fo 345+63, right lane from
Station 356+06 to 372+1l, and right lane from Station 377+05 to 382+56.
2 2. The Contractor shall replace/restore all missing and damaged
s raised pavement markers to match existing striping layour. DEPARTMENT OF TRANSPORTATION
STt 3. Confractor shall replace/restore all damaged thermoplastic pavement HIGHWAYS DIVISION
TELE edge striping and profiled lane line siriping due fo Confracfor's work. PAVEMENT MARKING PLAN
KL 4. Pavement striping and markers shown on this sheet are for reference only.
—— The Contractor shall field verify existing pavement marking layouts before INTERSTATE ROUTE H-2
Ez i start of work. Should existing pavement marking layouts differ from PCCP REHABILITAT ION (NORTHBOUND)
22 (B & the plan, the Confractor shall restore the pavement markings fo mafch Al VARIOUS LOCATIONS
L existing conditions. , Federal-Aid Project No. NH-H2-1(034)
5. See HSIP-0300(155), Work Order | as-builts for
existing striping layout. Scale: 1" = 40 Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL | SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS

HAWAII HAW. |  NH-H2-1(034) 2022 26 32

Ent -
0 )
Notes: o —

I. Diamond grind all Northbound travel lanes from Station 74+50
fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,

: right lane from Station 335+39 to 345+63, right lane from ———
SRR Station 356+06 to 372+ll, and right lane from Station 37/7+05 to 382+56. DEPARTMENT OF TRANSPORTATION
PNk 2. The Contractor shall replace/restore all missing and damaged HIGHWAYS DIVISION
cEfEts raised pavement markers to matfch existing striping layout. PAVEMENT MARKING PLAN
| e et o e e s 1o Bomiractor's wor INTERSTATE ROUTE H-2
éz S8 4. Pavement striping and markers shown on this sheet are for reference only. 5. See HSIP-0300(155), Work Order | as-builts for PCCP_REHABILITATION (NORTHBOUND)
2 § iy I'he Contractor shall field verify existing pavement marking layouts before existing striping layout. AT VARIOUS LOCATIONS
= start of work. Should existing pavement marking layouts differ from Federal-Aid Project No. NH-H2-1(034)
the plan, the Contractor shall restore the pavement markings to match
existing conditions. Scale: 1" = 40’ Date: Dec., 2021
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FED. ROAD STATE FED. AID FISCAL SHEET TOTAL
DIST. NO. PROJ. NO. YEAR NO. SHEETS
HAWAII HAW. | NH-HZ-1(034) | 2022 | 27 32
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Notes:

/.

Diamond grind all Northbound travel lanes from Station 74+50

fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 fo 345+63, right lane from

Station 356+06 to 372+1l, and right lane from Station 377+05 to 382+56.
I'he Contractor shall replace/restore all missing and damaged

raised pavement markers to match existing striping layout.

Contractor shall replace/restore all damaged thermoplastic pavement
edge striping and profiled lane line striping due to Contractor's work.

4. Pavement striping and markers shown on this sheet are for reference only.
The Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from
the plan, the Contractor shall restore the pavement markings to match
existing conditions.

5. See HSIP-0300(155), Work Order | as-builts for existing
striping layouf.

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

PAVEMENT MARKING PLAN
INTERSTATE ROUTE H-2

PCCP_REHABILITATION (NORTHBOUND)
AT VARIOUS LOCATIONS

Federal-Aid Project No. NH-H2-1(034)

Scale: 1" = 40 Date: Dec., 2021
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Diamond grind all Northbound ftravel lanes from Station 74+50

fo Station 129+00 and from Station 265+00 to Station 457+65.53.

E xceptions are three left lanes from Station 417+00 to 420+00,

right lane from Station 335+39 to 345+63, right lane from

Station 356+06 to 372+1l, and right lane from Station 377+05 to 382+58.
I'he Contractor shall replace/restore all missing and damaged

raised pavement markers to match existing striping layout.

Contractor shall replace/restore all damaged thermoplastic pavement

edge striping and profiled lane line striping due to Contractor's work.
Pavement striping and markers shown on this sheet are for reference only.
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from

the plan, the Contractor shall restore the pavement markings to match
existing conditions.

See HSIP-0300(155), Work Order 1 as-builts for existing

striping layout.
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HAWAII HAW. |  NH-H2-1(034) 2022 | 29 32
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‘ ‘ ‘ ‘ ‘ Notes:

_____ I, Diamond grind all Northbound travel lanes from Station 74+50
""" fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00, r/w
right lane from Station 335+39 to 345+63, right lane from
Station 356+06 to 372+1l, and right lane from Station 377+05 to 382+56.
2. The Contractor shall replace/restore all missing and damaged
raised pavement markers to match existing striping layout.

3. Contractor shall replace/restore all damaged thermoplastic pavement STATE OF HAWAII
AP edge striping and profiled lane line striping due to Contractor's work. DEPARTMHEIEJngSTgICgZZORTAT'ON
REELES 4. Pavement striping and markers shown on this sheet are for reference only.
SEgELY I'he Contractor shall field verify existing pavement marking layouts before PAVEMENT MARKING PLAN
REEEST start of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-2
2 |8 & the plan, the Contractor shall restore the pavement markings fo match PCCP REHABILITATION (NORTHBOUND)
: 2238 existing conditions. ' o AT VARIOUS LOCATIONS
518 & 5. See HSIP-0300(155), Work Order 1 as-builts for existing

striping layout. Federal-Aid Project No. NH-H2-1(034)
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HAWAII HAW. | NH-HZ-0034) | 2022 | 30 32
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E xceptions are three left lanes from Station 417+00 to 420+00, el
right lane from Station 335+39 to 345+63, right lane from f'EJCL'
Station 356+06 to 372+Il, and right lane from Station 377+05 to 382+56. =&
| 2. The Contractor shall replace/restore all missing and damaged
raised pavement markers to match existing striping layout. STATE OF HAWALI
HNREN 3. Contractor shall replace/restore all damaged thermoplastic pavement DEPARTMENT OF TRANSPORTATION
Rk 82 edge striping and profiled lane line striping due to Contractor's work. HisHwAYS DIVISION
i 4. Pavement sfriping and markers shown on this sheet are for reference only. PAVEMENT MARKING PLAN
T EE I'he Contractor shall field verify existing pavement marking layouts before
P Sstart of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-2
£ fhe_ p{an, the anfracfor shall restore the pavement markings to match PCCP REHABILITATION (NORTHBOUND)
" § existing conditions. AT VARIOUS [LOCAT [ONS

5. See HSIP-0300(155), Work Order | as-builts for existing
striping layout.

Federal-Aid Project No. NH-H2-11034)
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Diamond grind all Northbound travel lanes from Station 74+50
fo Station 129+00 and from Station 265+00 to Station 457+65.53.
E xceptions are three left lanes from Station 417+00 to 420+00,
right lane from Station 335+39 to 345+63, right lane from
Station 356+06 to 372+, and right lane from Station 377+05 to 3682+56.
I'he Contractor shall replace/restore all missing and damaged
raised pavement markers to mafch existing striping layout. o
Contractor shall replace/restore all damaged fhermop/asﬁc pavement DEPARTMENT OF TRANSPORTATION
edge striping and profiled lane line striping due to Contractor's work. HIGHWAYS DIVISION
Pavement striping and markers shown on this sheet are for reference only. PAVEMENT MARKING PLAN
I'he Contractor shall field verify existing pavement marking layouts before
start of work. Should existing pavement marking layouts differ from INTERSTATE ROUTE H-2
the plan, the Contractor shall restore the pavement markings to match PCCP REHABILITATION (NORTHBOUND)
existing conditions.
See HSIP-0300(155), Work Order 1 as-builts for existing AL V.AR[OU.S LOCATLONS
.. Federal-Aid Project No. NH-H2-1(034)
striping layout.
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Diamond grind all Northbound fravel lanes from Station /4+50 4. [avement siriping and markers shown on this sheet are for reference only. HAWANL | HAW. | NH-H2-1034) | 2022 | 32 32
o Stalion 129+00 and Trom Station 265+00 to Station 45/+65.53. I'he Contractor shall field verify existing pavement marking layouts before
£ xceptions are three left lanes from Station 417+00 to 420+00, start of work. Should existing pavement marking layouts differ from
right lane from Station 335+39 to 345+63, right lane from the plan, the Contfractor shall restore the pavement markings to match
Station 356+06 to 372+11, and right lane from Station 377+05 to 382+58, existing conditions. W
I'he Confractor shall replace/restore all missing and damaged 5. See HSIP-0300(155), Work Order | as-builts for existing SCALE 77~ I — =
raised pavement markers 1o match existing striping layour. Striping layour. .
Contractor shall replace/restore all damaged thermoplastic pavement .
edge Striping and profiled lane line striping due to Contractor's work. T
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PAVEMENT MARKING PLAN

INTERSTATE ROUTE H-Z2
PCCP_REHABILITATION (NORTHBOUND)
AT VARIOUS LOCATIONS

Federal-Aid Project No. NH-H2-11034)
Scale: 1" = 40’ Date: Dec., 2021

SHEET No. 25 OF 25 SHEETS

32






