

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

INTERSTATE ROUTE H-2 FREEWAY

LIGHTING SYSTEM RECONDUCTORING

WAIAWA INTERCHANGE TO LEILEHUA INTERCHANGE

PROJECT NO. HWY-O-03-10M

DISTRICT OF EWA

ISLAND OF OAHU

FY 2011

The following amendments shall be made to the Bid Documents:

**A. NOTICE TO BIDDERS**

- a. Replace second to last paragraph with the following:

“For additional information on this project, contact Christine Yamasaki, Project Manager, at (808) 692-7572, or Ramon C. Acob, Project Engineer, at (808) 692-7573.”

**B. SPECIFICATIONS**

- a. Replace page P-1 dated 7/01/08 with the attached page P-1 dated r11/23/10.

**C. PLANS**

- a. Replace Plan Sheet Nos. 10, 19, 21, 23, 26 and 28 with the attached Plan Sheet Nos. ADD.10, ADD.19, ADD.21, ADD.23, ADD.26 and ADD.28.

**D. PRE-BID MEETING**

- a. Attached are the Minutes of the Pre-Bid Meeting held on November 17, 2010.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

*Francis Paul Keemo*  
for MICHAEL D. FORMBY  
Interim Director of Transportation

**PROPOSAL TO THE  
STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION**

**PROJECT:** Interstate Route H-2 Freeway  
Lighting System Reconductoring  
Waiawa Interchange to Leilehua Interchange  
District of Ewa  
Island of Oahu

**PROJECT NO.:** HWY-O-03-10M

**COMPLETION TIME:** 250 calendar days from the date indicated in the  
Notice to Proceed from the Department.

**DESIGN PROJECT MANAGER:**

**NAME:** Christine Yamasaki  
**ADDRESS:** 601 Kamokila Boulevard, Room 609  
**PHONE NO.:** (808) 692-7572  
**EMAIL:** christine.yamasaki@hawaii.gov  
**FAX NO.:** (808) 692-7590

# MINUTES OF THE PRE-BID MEETING

Projects: Interstate Route H-1 Freeway Lighting System Reconductoring  
Makakilo Interchange to Kunia Interchange  
Project Number: H1A/D-01-10M

Interstate Route H-2 Freeway Lighting System Reconductoring  
Waiawa Interchange to Leilehua Interchange  
Project Number: HWY-O-03-10M

Location of Meeting: 601 Kamokila Blvd, Room 577B  
Kapolei, Hawaii 96707

Date and Time: November 17, 2010, 09:00 a.m.

Attendees: See attached attendance sheet

## ITEMS OF DISCUSSION:

1. The meeting started at 9:00 a.m. Ramon Acob introduced the DOT-Highways personnel in attendance and the design team. A brief description of the project was given. Christine Yamasaki stated that the meeting is being held for two separate projects with separate bid documents. She also stated that if a question being asked is for a specific project and not both, they should indicate so.
2. Ramon stated that there will be a correction to the Notice to Bidders for the H-1 project (Project Number H1A/D-01-10M). The Project Manager and Project Engineer's names, phone numbers and fax numbers listed will be revised.
3. Jon Nishimura stated that a noise variance was submitted to the State Department of Health for the night work at the Waikakalaua Bridge. A public informational meeting is scheduled for December 7, 2010 at the Mililani Mauka Elementary School regarding the night work at Waikakalaua Bridge.
4. CD's for both projects are available for pick-up at the DOT-Highways Punchbowl Office.
5. Christine requested that RFI's that may affect the bid be submitted as soon as possible. However, RFI's will be accepted up to the bid opening date (December 9, 2010).
6. Lenny Villanueva stated that contractors bidding on both projects will need to possess a State of Hawaii C-13 contractor's license. All bond and other bidding requirements are included in the contract documents (see item #4 above).

7. Christine asked if there were any further questions. No questions were asked.
8. The meeting was adjourned at 9:10 a.m.

