

TABULATION OF BIDS

PROJECT: Moanalua Freeway North Frontage Road Resurfacing																	
PROJECT NO.: H201A-01-06M Net Length of Project: 0.77 Miles																	
ISLAND: Oahu				** NOTE: Quantities shown in this column are for in- house use only.		KAIKOR CONSTRUCTION COMPANY, INC.		ROYAL CONTRACTING COMPANY, INC.		JAS. W. GLOVER LTD.		GP ROADWAY SOLUTION, INC.		AHBE & SVODOBA SOLUTION INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - June 10, 2008																	
BIDS OPENED: June 25, 2008																	
COMPLETION TIME: One Hundred Forty (142) Working Days																	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$24,000.00	L.S.	\$12,800.00	L.S.	\$41,420.00	L.S.	\$94,800.00	L.S.	\$60,000.00		
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00		
401.0100	HMA Pavement, Mix No. IV	2000 Ton	L.S.	L.S.	\$436,591.00	L.S.	\$454,000.00	L.S.	\$608,600.00	L.S.	\$509,160.00	L.S.	\$620,000.00	L.S.	\$120,000.00		
415.0100	Cold Planing	2200 CY	L.S.	L.S.	\$96,665.00	L.S.	\$103,000.00	L.S.	\$253,500.00	L.S.	\$105,340.00	L.S.	\$147,250.00	L.S.	\$550,000.00		
503.1052	Type "B" Retaining Wall Upgrade	2 Each	L.S.	L.S.	\$30,000.00	L.S.	\$43,000.00	L.S.	\$34,500.00	L.S.	\$42,020.00	L.S.	\$43,400.00	L.S.	\$70,000.00		
507.7660	Type "C" Bridge Railing Upgrade	368 Lin. Ft.	L.S.	L.S.	\$545,000.00	L.S.	\$650,000.00	L.S.	\$751,450.00	L.S.	\$572,351.00	L.S.	\$508,528.00	L.S.	\$147,200.00		
507.7661	Type "A" End Post Upgrade	116 Lin Ft.	L.S.	L.S.	\$45,000.00	L.S.	\$65,000.00	L.S.	\$169,200.00	L.S.	\$80,430.00	L.S.	\$274,560.00	L.S.	\$80,000.00		
603.0100	Clean Existing Culverts	116 Lin. Ft.	L.S.	L.S.	\$30,000.00	L.S.	\$30,000.00	L.S.	\$30,000.00	L.S.	\$30,000.00	L.S.	\$30,000.00	L.S.	\$30,000.00		
606.0100	Guardrail Type 3 , Strong Post with W-Beam	3,911 Lin. Ft.	L.S.	L.S.	\$173,027.00	L.S.	\$190,000.00	L.S.	\$17,900.00	L.S.	\$166,020.00	L.S.	\$253,770.00	L.S.	\$371,545.00		
606.3112	Guardrail Type 3 - Thrie Beam Transition to End Post	100 Lin. Ft.	L.S.	L.S.	\$25,221.00	L.S.	\$28,000.00	L.S.	\$27,000.00	L.S.	\$24,200.00	L.S.	\$26,406.60	L.S.	\$15,000.00		
606.3113	Guardrail Type 3 - Thrie Beam Guardrail Upgrade	408 Lin. Ft.	L.S.	L.S.	\$64,825.00	L.S.	\$37,000.00	L.S.	\$69,400.00	L.S.	\$62,200.00	L.S.	\$77,840.00	L.S.	\$61,200.00		
606.7010	Terminal Section, Modified Type 'G' with Rounded End	9 Each	L.S.	L.S.	\$28,817.00	L.S.	\$32,000.00	L.S.	\$30,850.00	L.S.	\$27,650.00	L.S.	\$23,580.00	L.S.	\$81,000.00		
606.7030	Terminal Section, Type ET 2000	3 Each	L.S.	L.S.	\$19,667.00	L.S.	\$22,000.00	L.S.	\$2,460.00	L.S.	\$18,870.00	L.S.	\$11,860.00	L.S.	\$24,000.00		
613.0100	Detectable Warning on Exisiting Curb Ramps	4 Each	L.S.	L.S.	\$1,042.00	L.S.	\$8,000.00	L.S.	\$7,390.00	L.S.	\$9,480.00	L.S.	\$10,450.00	L.S.	\$1,500.00		
626.0100	Adjusting BWS Manhole Frame and Cover	2 Each	L.S.	L.S.	\$2,000.00	L.S.	\$3,500.00	L.S.	\$2,900.00	L.S.	\$7,560.00	L.S.	\$10,000.00	L.S.	\$6,054.00		
629.0200	Adjusting Storm Drain Manhole Frame and Cover	2 Each	L.S.	L.S.	\$5,000.00	L.S.	\$5,000.00	L.S.	\$2,900.00	L.S.	\$4,200.00	L.S.	\$12,000.00	L.S.	\$6,054.00		
629.0300	Adjusting HECO Manhole Frame and Cover	1 Each	L.S.	L.S.	\$34,900.00	L.S.	\$3,000.00	L.S.	\$1,500.00	L.S.	\$16,810.00	L.S.	\$13,200.00	L.S.	\$3,027.00		

TABULATION OF BIDS

PROJECT: Moanalua Freeway North Frontage Road Resurfacing															
PROJECT NO.: H201A-01-06M Net Length of Project: 0.77 Miles															
ISLAND: Oahu															
DATE ADVERTISED: Internet Posting - June 10, 2008															
BIDS OPENED: June 25, 2008															
COMPLETION TIME: One Hundred Forty (142) Working Days															

TABULATION OF BIDS

PROJECT: Moanalua Freeway North Frontage Road Resurfacing																	
PROJECT NO.: H201A-01-06M Net Length of Project: 0.77 Miles																	
ISLAND: Oahu						KAIKOR CONSTRUCTION		ROYAL CONTRACTING COMPANY, INC.		JAS. W. GLOVER LTD. \$0.00		GP ROADWAY SOLUTION, INC.		AHBE & SVO DOBA		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - June 10, 2008																	
BIDS OPENED: June 25, 2008																	
COMPLETION TIME: One Hundred Forty (142) Working Days																	

TABULATION OF BIDS

PROJECT: Moanalua Freeway North Frontage Road Resurfacing

PROJECT NO.: H201A-01-06M Net Length of Project: 0.77 Miles

ISLAND: Oahu

DATE ADVERTISED: Internet Posting - June 10, 2008

BIDS OPENED: June 25, 2008

COMPLETION TIME: One Hundred Forty (142) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

KAIKOR CONSTRUCTION

ROYAL CONTRACTING
COMPANY, INC.

JAS. W. GLOVER LTD.
\$0.00

GP ROADWAY
SOLUTION, INC.

AHBE & SVODOBA

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
650.0200	Curb Ramp, Type "B" Modified	3 Each	L.S.	L.S.	\$42,000.00	L.S.	\$37,000.00	L.S.	\$45,760.00	L.S.	\$72,030.00	L.S.	\$88,000.00	L.S.	\$24,000.00
650.0300	Curb Ramp, Type "D"	1 Each	L.S.	L.S.	\$9,000.00	L.S.	\$9,000.00	L.S.	\$24,360.00	L.S.	\$54,020.00	L.S.	\$66,000.00	L.S.	\$6,000.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$17,377.00	L.S.	\$190,000.00	L.S.	\$91,335.00	L.S.	\$210,870.00	L.S.	\$275,000.00	L.S.	\$204,677.40
	SUM OF ALL ITEMS				\$1,789,170.00		\$1,984,050.00		\$2,303,415.00		\$2,334,101.00		\$2,768,866.60		\$2,116,147.00
	Hawaii Products Preference				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS				\$1,789,170.00		\$1,984,050.00		\$2,303,415.00		\$2,334,101.00		* \$2,768,866.60		\$2,116,147.00

* corrected
amount

Project Manager: Robert Sun
Date: July 15, 2008